

November 4, 2026 Letting

PROPOSAL	FPN	BUDGET																										
			MT Maintenance of Traffic*	MB Mobilization	02 Minor Bridges	03 Grading	04 Flexible paving	05 Portland Cement Concrete	06 Hot Plant-Mixed Bituminous Courses	08 Drainage	30A Electrical Work	30B Fencing	30C Guardrail	30E Landscaping	30F Bridge Painting	30G Pavement Marking	30H Roadway Signing	30J Traffic Signal	30K Computerized Traffic Control Systems	30L R&R Minor Bridges	30M R&R Intermediate Bridges	30O R&R Major Bridge	30S R&R Major Bridge - Concrete Seg. Cons.	30T Intelligent Transportation System (ITS)	30X Sidewalk	30Z Other		
E7V15	45408415201	\$3,110,000	14	9						12							38	12						14		1		

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.