Vendor Ranking

Letting: CT261028 October 28, 2026 10:30 AM **Call Order:** 003 **Contract:** T1947

District: District 1 **Counties:** HIGHLANDS **Fed Aid No:** D126063B

Contract Time: 425 AVAILABLE DAYS **Project(s):** 43975025201 (*) 41451135201

Contract Desc: SR 25 (US 27) AND SR 700 (US 98) FROM S OF SR 66 TO N OF SR 66 AND FROM E OF SR 25 (US 27) TO E OF FLORAL DR

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Winning bid	$16,495,026.54	100.00%
2	C.W. ROBERTS CONTRACTING, INC.	Responsive	Non-Winning Bid	$16,983,941.12	102.96%
3	WEBBER, LLC	Responsive	Non-Winning Bid	$16,988,000.00	102.99%
4	GOSALIA CONCRETE CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$18,760,313.99	113.73%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

District: District 1 **Counties:** HIGHLANDS **Fed Aid No:** D126063B

Contract Time: 425 AVAILABLE DAYS **Project(s):** 43975025201 (*) 41451135201

Contract Descr: SR 25 (US 27) AND SR 700 (US 98) FROM S OF SR 66 TO N OF SR 66 AND FROM E OF SR 25 (US 27) TO E OF FLORAL DR

The improvements under this contract consist of reconstruction of an intersection with concrete pavement, milling and resurfacing, drainage, curb and gutter, signalization, lighting and signing and pavement markings on SR 25 (US 27) from South of SR 66 to North of SR 66 and SR 700 (US 98) from East of SR 25 (US 27) to East of Floral Drive in Highlands County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) WEBBER, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) MOBILIZATION 41451135201 LS	350,000.00000	350,000.00	75,000.00000	75,000.00	800,000.00000	800,000.00
0010 0101 1 (1.000) MOBILIZATION 43975025201 LS	847,600.00000	847,600.00	1,262,000.00000	1,262,000.00	800,000.00000	800,000.00
0015 0102 1 (425.000) MAINTENANCE OF TRAFFIC 41451135201 DA (LS)	200,180.00000	200,180.00	92,000.00000	92,000.00	750,000.00000	750,000.00
0020 0102 1 (425.000) MAINTENANCE OF TRAFFIC 43975025201 DA (LS)	519,880.00000	519,880.00	205,000.00000	205,000.00	750,000.00000	750,000.00
0025 0102 2200 (18485.000) SPECIAL DETOUR- TEMPORARY PAVEMENT 43975025201 SY (LS)	350,040.00000	350,040.00	434,000.00000	434,000.00	347,786.49000	347,786.49
0030 0102 2300 (2111.000) SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE 43975025201 CY (LS)	275,890.00000	275,890.00	496,000.00000	496,000.00	171,505.60000	171,505.60
0035 0102 14 304.000 TRAFFIC CONTROL OFFICER HR	105.00000	31,920.00	114.50000	34,808.00	80.00000	24,320.00

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) WEBBER, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 60 WORK ZONE SIGN 67,717.000 ED	0.20000	13,543.40	0.20000	13,543.40	0.18000	12,189.06
0045 0102 61 BUSINESS SIGN 10.000 EA	44.14000	441.40	45.75000	457.50	40.00000	400.00
0050 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 4,284.000 LF	44.14000	189,095.76	40.65000	174,144.60	40.00000	171,360.00
0055 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE 9,743.000 LF	11.04000	107,562.72	21.00000	204,603.00	10.00000	97,430.00
0060 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 176,298.000 ED	0.10000	17,629.80	0.10000	17,629.80	0.09000	15,866.82
0065 0102 75 1 TEMPORARY SEPARATOR, F&I REMOVE 4,665.000 LF	20.97000	97,825.05	21.75000	101,463.75	19.00000	88,635.00
0070 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 575.000 ED	5.52000	3,174.00	5.75000	3,306.25	5.00000	2,875.00
0075 0102 78 2 TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B 11,416.000 EA	4.41000	50,344.56	4.65000	53,084.40	4.00000	45,664.00

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) WEBBER, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0102 99 2,377.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	11.04000	26,242.08	11.50000	27,335.50	10.00000	23,770.00
0085 0102104 850.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	34.21000	29,078.50	10.50000	8,925.00	50.10000	42,585.00
0090 0102107 1 850.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1.10000	935.00	12.75000	10,837.50	36.80000	31,280.00
0095 0102115 6,838.000 ED TYPE III BARRICADE	0.25000	1,709.50	0.25000	1,709.50	0.23000	1,572.74
0100 0102909 75.000 DA TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS	27.59000	2,069.25	74.50000	5,587.50	65.00000	4,875.00
0105 0102913 21 3.951 GM REMOVABLE TAPE, WHITE, SOLID 6"	11,587.59000	45,782.57	12,000.00000	47,412.00	10,497.34000	41,474.99
0110 0102913 22 2.175 GM REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE	5,517.90000	12,001.43	5,800.00000	12,615.00	2,756.32000	5,995.00
0115 0102913 23 184.000 LF REMOVABLE TAPE, WHITE, 24" STOP BAR	11.04000	2,031.36	11.60000	2,134.40	13.00000	2,392.00

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) WEBBER, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0102913 29 45.000 EA REMOVABLE TAPE, WHITE, MESSAGE, SYMBOL OR ARROW	110.36000	4,966.20	116.00000	5,220.00	225.00000	10,125.00
0125 0102913 31 1.001 GM REMOVABLE TAPE, YELLOW, SOLID, 6"	11,587.59000	11,599.18	12,000.00000	12,012.00	10,489.51000	10,500.00
0130 0104 10 3 11,663.000 LF SEDIMENT BARRIER	1.05000	12,246.15	5.25000	61,230.75	1.15000	13,412.45
0135 0104 15 6.000 EA SOIL TRACKING PREVENTION DEVICE	3,862.53000	23,175.18	1,000.00000	6,000.00	3,250.00000	19,500.00
0140 0104 18 7.000 EA INLET PROTECTION SYSTEM	193.13000	1,351.91	567.00000	3,969.00	125.00000	875.00
0145 0107 1 764.260 AC LITTER REMOVAL	70.00000	53,498.20	86.00000	65,726.36	35.00000	26,749.10
0150 0107 2 662.600 AC MOWING	70.00000	46,382.00	86.00000	56,983.60	35.00000	23,191.00
0155 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 41451135201	5,517.90000	5,517.90	3,320.00000	3,320.00	10,350.00000	10,350.00

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) WEBBER, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0160 0110 1 1 CLEARING & GRUBBING 43975025201 (11.280) AC (LS)	325,537.01000	325,537.01	340,000.00000	340,000.00	2,150,674.87000	2,150,674.87
0165 0110 4 10 REMOVAL OF EXISTING CONCRETE 1,837.000 SY	44.81000	82,315.97	20.50000	37,658.50	48.93000	89,884.41
0170 0120 1 REGULAR EXCAVATION 1,177.900 CY	26.21000	30,872.76	61.25000	72,146.38	20.48000	24,123.39
0175 0120 6 EMBANKMENT 2,863.900 CY	50.54000	144,741.51	5.75000	16,467.43	25.42000	72,800.34
0180 0160 4 TYPE B STABILIZATION 33,104.000 SY	37.52000	1,242,062.08	18.00000	595,872.00	4.98000	164,857.92
0185 0285701 OPTIONAL BASE, BASE GROUP 01 1,898.000 SY	44.36000	84,195.28	24.85000	47,165.30	18.45000	35,018.10
0190 0285702 OPTIONAL BASE, BASE GROUP 02 1,576.000 SY	59.70000	94,087.20	56.80000	89,516.80	22.86000	36,027.36
0195 0285703 OPTIONAL BASE, BASE GROUP 03 23,348.000 SY	34.31000	801,069.88	43.50000	1,015,638.00	36.80000	859,206.40
0200 0285709 OPTIONAL BASE, BASE GROUP 09 1,440.000 SY	125.35000	180,504.00	33.25000	47,880.00	28.64000	41,241.60

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) WEBBER, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0205 0285710 177.000 SY OPTIONAL BASE, BASE GROUP 10	220.41000	39,012.57	70.25000	12,434.25	116.58000	20,634.66
0210 0327 70 2 75,702.000 SY MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH	4.05000	306,593.10	2.90000	219,535.80	5.50000	416,361.00
0215 0327 70 4 763.000 SY MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH	14.44000	11,017.72	16.00000	12,208.00	14.40000	10,987.20
0220 0327 70 5 531.000 SY MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH	1.58000	838.98	20.00000	10,620.00	18.00000	9,558.00
0225 0327 70 6 35,016.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	2.80000	98,044.80	1.65000	57,776.40	2.75000	96,294.00
0230 0327 70 15 17,298.000 SY MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH	4.29000	74,208.42	2.45000	42,380.10	4.30000	74,381.40
0235 0334 1 53 8,543.000 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	155.00000	1,324,165.00	176.50000	1,507,839.50	157.00000	1,341,251.00
0240 0334 1 55 2,499.500 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22	184.60000	461,407.70	202.75000	506,773.63	184.50000	461,157.75
0245 0337 7 25 814.300 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	296.00000	241,032.80	318.50000	259,354.55	315.50000	256,911.65

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) WEBBER, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0250 0337 7 83 9,265.100 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	186.00000	1,723,308.60	185.75000	1,720,992.33	190.00000	1,760,369.00
0255 0350 3 7 23,009.000 SY PLAIN CEMENT CONCRETE PAVEMENT, 9"	123.60000	2,843,912.40	129.50000	2,979,665.50	84.59000	1,946,331.31
0260 0350 5 29,925.000 LF CLEANING & SEALING JOINTS-CONCRETE PAVEMENT	4.41000	131,969.25	4.50000	134,662.50	3.36000	100,548.00
0265 0352 70 23,009.000 SY GRINDING CONCRETE PAVEMENT	4.36000	100,319.24	9.50000	218,585.50	4.58000	105,381.22
0270 0425 1521 2.000 EA INLETS, DT BOT, TYPE C,<10'	7,119.25000	14,238.50	5,200.00000	10,400.00	6,213.49000	12,426.98
0275 0425 1561 1.000 EA INLETS, DT BOT, TYPE F, <10'	13,024.98000	13,024.98	6,000.00000	6,000.00	7,102.47000	7,102.47
0280 0425 82 2.000 EA REPLACE GRATE	2,098.47000	4,196.94	4,000.00000	8,000.00	1,513.94000	3,027.88
0285 0430174115 293.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD	122.21000	35,807.53	140.00000	41,020.00	128.86000	37,755.98
0290 0430174224 84.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	242.85000	20,399.40	220.00000	18,480.00	133.54000	11,217.36

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) WEBBER, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0295 0430175115 4.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	949.12000	3,796.48	880.00000	3,520.00	1,295.31000	5,181.24
0300 0430175118 8.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	518.03000	4,144.24	895.00000	7,160.00	830.49000	6,643.92
0305 0430175215 162.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD	142.63000	23,106.06	168.50000	27,297.00	174.65000	28,293.30
0310 0430982123 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 15" CD	2,486.95000	2,486.95	3,500.00000	3,500.00	5,316.18000	5,316.18
0315 0430982125 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	2,619.81000	5,239.62	3,600.00000	7,200.00	5,316.31000	10,632.62
0320 0430982623 1.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 15" CD	2,540.09000	2,540.09	3,500.00000	3,500.00	6,240.78000	6,240.78
0325 0430984123 6.000 EA MITERED END SECTION, OPTIONAL ROUND, 15" SD	2,976.46000	17,858.76	3,500.00000	21,000.00	5,793.90000	34,763.40
0330 0430984629 1.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	2,858.92000	2,858.92	3,900.00000	3,900.00	6,240.78000	6,240.78
0335 0446 1 1 3,202.000 LF EDGEDRAIN DRAINCRETE, STANDARD	52.37000	167,688.74	142.00000	454,684.00	35.53000	113,767.06

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) WEBBER, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0340 0446 71 1 EDGEDRAIN OUTLET PIPE, 4" 159.000 LF	37.52000	5,965.68	127.00000	20,193.00	35.53000	5,649.27
0345 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 5,646.000 LF	33.14000	187,108.44	56.75000	320,410.50	37.00000	208,902.00
0350 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE 122.000 LF	67.48000	8,232.56	130.00000	15,860.00	85.00000	10,370.00
0355 0527 2 DETECTABLE WARNINGS 16.000 SF	43.59000	697.44	57.25000	916.00	27.10000	433.60
0360 0570 1 2 PERFORMANCE TURF, SOD 41,848.000 SY	3.40000	142,283.20	6.50000	272,012.00	4.80000	200,870.40
0365 0570 13 1 SHOULDER DROP OFF SOIL 2,286.000 CY	55.68000	127,284.48	48.65000	111,213.90	21.39000	48,897.54
0370 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 19.384 GM	1,489.83000	28,878.86	1,600.00000	31,014.40	1,790.00000	34,697.36
0375 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.623 GM	1,655.37000	1,031.30	1,750.00000	1,090.25	2,250.00000	1,401.75

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) WEBBER, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0380 0710 11123 462.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1.10000	508.20	1.15000	531.30	1.25000	577.50
0385 0710 11124 1,580.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.38000	2,180.40	1.50000	2,370.00	1.35000	2,133.00
0390 0710 11125 1,092.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.66000	1,812.72	1.75000	1,911.00	1.45000	1,583.40
0395 0710 11131 3.173 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	772.51000	2,451.17	820.00000	2,601.86	485.00000	1,538.91
0400 0710 11141 1.673 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	772.51000	1,292.41	820.00000	1,371.86	580.00000	970.34
0405 0710 11160 49.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	77.25000	3,785.25	82.00000	4,018.00	40.00000	1,960.00
0410 0710 11170 316.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	33.11000	10,462.76	35.00000	11,060.00	35.00000	11,060.00

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) WEBBER, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0415 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 15.780 GM	1,489.83000	23,509.52	1,600.00000	25,248.00	1,795.00000	28,325.10
0420 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 1,544.000 LF	1.38000	2,130.72	1.50000	2,316.00	1.35000	2,084.40
0425 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 1.704 GM	772.51000	1,316.36	812.00000	1,383.65	500.00000	852.00
0430 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.658 GM	772.51000	508.31	804.00000	529.03	600.00000	394.80
0435 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41451135201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0440 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43975025201 (1.000) LS	100,000.00000	100,000.00	100,000.00000	100,000.00	100,000.00000	100,000.00
0001 Roadway Section Totals:		**$14,693,756.36**		**$15,034,943.03**		**$15,421,991.15**
SECTION: 0002 Signing						
0445 0546 72 3 GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL 14.087 GM	2,179.04000	30,696.14	2,200.00000	30,991.40	1,400.00000	19,721.80

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) WEBBER, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0450 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF 16.000 EA	595.93000	9,534.88	630.00000	10,080.00	590.00000	9,440.00
0455 0700 1112 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF 20.000 EA	2,207.16000	44,143.20	2,300.00000	46,000.00	1,850.00000	37,000.00
0460 0700 1113 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF 2.000 EA	2,427.88000	4,855.76	2,500.00000	5,000.00	2,400.00000	4,800.00
0465 0700 1500 SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE 1.000 EA	551.79000	551.79	590.00000	590.00	350.00000	350.00
0470 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE 32.000 EA	22.07000	706.24	24.00000	768.00	50.00000	1,600.00
0475 0700 2112 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF 2.000 EA	9,601.14000	19,202.28	10,000.00000	20,000.00	6,500.00000	13,000.00
0480 0700 2113 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF 3.000 EA	10,042.58000	30,127.74	11,000.00000	33,000.00	7,500.00000	22,500.00
0485 0700 2115 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF 2.000 EA	11,035.80000	22,071.60	11,600.00000	23,200.00	10,000.00000	20,000.00

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) WEBBER, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0490 0700 2600 MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE 7.000 EA	1,655.37000	11,587.59	1,750.00000	12,250.00	1,200.00000	8,400.00
0495 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 2.000 EA	220.72000	441.44	230.00000	460.00	78.00000	156.00
0500 0701 17101 PROFILED THERMOPLASTIC,STANDARD-CONCRETE SURFACES, WHITE, SOLID,6" 0.121 GM	13,242.96000	1,602.40	13,900.00000	1,681.90	12,000.00000	1,452.00
0505 0705 11 2 DELINEATOR, NON-FLEXIBLE 28.000 EA	110.36000	3,090.08	116.25000	3,255.00	90.00000	2,520.00
0510 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 2,715.000 EA	4.41000	11,973.15	4.50000	12,217.50	4.00000	10,860.00
0515 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41451135201 (1.000) LS	34,762.77000	34,762.77	36,000.00000	36,000.00	80,000.00000	80,000.00
0520 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43975025201 (1.000) LS	11,587.59000	11,587.59	12,200.00000	12,200.00	25,000.00000	25,000.00
0525 0711 11102 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND 0.040 GM	7,173.27000	286.93	7,600.00000	304.00	6,300.00000	252.00

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) WEBBER, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0530 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 901.000 LF	5.52000	4,973.52	5.85000	5,270.85	5.00000	4,505.00
0535 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 442.000 LF	6.62000	2,926.04	7.00000	3,094.00	7.00000	3,094.00
0540 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.218 GM	3,310.74000	721.74	3,400.00000	741.20	2,000.00000	436.00
0545 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 9.000 EA	248.31000	2,234.79	260.00000	2,340.00	150.00000	1,350.00
0550 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 65.000 EA	88.29000	5,738.85	93.00000	6,045.00	55.00000	3,575.00
0555 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 2,022.000 LF	5.52000	11,161.44	6.00000	12,132.00	5.00000	10,110.00
0560 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.369 GM	3,310.74000	1,221.66	3,400.00000	1,254.60	2,000.00000	738.00
0565 0711 12101 THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 6" 0.015 GM	3,310.74000	49.66	235.00000	3.53	4,000.00000	60.00

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) WEBBER, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0570 0711 12125 THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 24" FOR STOP LINE OR CROSSWALK 50.000 LF	4.41000	220.50	4.65000	232.50	5.00000	250.00
0575 0711 12201 THERMOPLASTIC, REFURBISHMENT, YELLOW, SOLID, 6" 0.020 GM	3,310.74000	66.21	3,500.00000	70.00	3,000.00000	60.00
0580 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK 462.000 LF	11.04000	5,100.48	11.50000	5,313.00	8.00000	3,696.00
0585 0711 14141 THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES 0.227 GM	22,071.60000	5,010.25	22,500.00000	5,107.50	9,000.00000	2,043.00
0590 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 20.000 EA	882.86000	17,657.20	930.00000	18,600.00	600.00000	12,000.00
0595 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 67.000 EA	772.51000	51,758.17	815.00000	54,605.00	550.00000	36,850.00
0600 0711 14241 THERMOPLASTIC, PREFORMED, YELLOW, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES 0.103 GM	22,071.60000	2,273.37	22,500.00000	2,317.50	8,500.00000	875.50
0605 0711 14341 THERMOPLASTIC, PREFORMED, BLACK, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES 0.165 GM	22,071.60000	3,641.81	22,500.00000	3,712.50	9,000.00000	1,485.00

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) WEBBER, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0610 0711 14527 153.000 LF THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR STOP LINE ON CONCRETE PAVEMENT, 32"	27.59000	4,221.27	29.00000	4,437.00	20.00000	3,060.00
0615 0711 15101 0.871 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	6,621.48000	5,767.31	6,950.00000	6,053.45	6,600.00000	5,748.60
0620 0711 15102 0.190 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"	7,173.27000	1,362.92	7,550.00000	1,434.50	8,800.00000	1,672.00
0625 0711 15131 1.042 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	3,310.74000	3,449.79	3,480.00000	3,626.16	1,650.00000	1,719.30
0630 0711 15201 0.635 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	6,621.48000	4,204.64	6,900.00000	4,381.50	5,900.00000	3,746.50
0635 0711 16101 10.719 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	5,738.62000	61,512.27	6,100.00000	65,385.90	4,700.00000	50,379.30
0640 0711 16102 0.120 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	6,180.05000	741.61	6,500.00000	780.00	6,250.00000	750.00

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) WEBBER, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0645 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 9.941 GM	5,738.62000	57,047.62	6,100.00000	60,640.10	4,200.00000	41,752.20
0650 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 1.704 GM	2,758.95000	4,701.25	2,900.00000	4,941.60	1,000.00000	1,704.00
0655 0713103121 PERMANENT TAPE, WHITE, SOLID W/CONTRAST, 6" PRIMARY LINE WIDTH, FOR CONCRETE SURFACES 1.211 GM	44,143.19000	53,457.40	46,500.00000	56,311.50	35,000.00000	42,385.00
0660 0713103181 PERMANENT TAPE, WHITE, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES 0.933 GM	11,035.80000	10,296.40	11,500.00000	10,729.50	8,500.00000	7,930.50
0665 0713103381 PERMANENT TAPE, BLACK, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES 0.917 GM	11,035.80000	10,119.83	1,200.00000	1,100.40	8,500.00000	7,794.50
0002 Signing Section Totals:		**$568,859.58**		**$588,658.59**		**$506,821.20**
SECTION: 0003 Lighting						
0670 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 2,615.000 LF	15.45000	40,401.75	9.75000	25,496.25	20.00000	52,300.00
0675 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 744.000 LF	38.07000	28,324.08	35.75000	26,598.00	30.00000	22,320.00

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) WEBBER, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0680 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 32.000 EA	2,601.14000	83,236.48	1,000.00000	32,000.00	1,350.00000	43,200.00
0685 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	7,759.27000	7,759.27	7,600.00000	7,600.00	7,000.00000	7,000.00
0690 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 81.000 LF	10.54000	853.74	6.75000	546.75	12.00000	972.00
0695 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE 45.000 LF	1.21000	54.45	2.00000	90.00	50.00000	2,250.00
0700 0639 8100 ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), DUKE (DO NOT BID) 43975025201 (1.000) LS	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0705 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	3,055.81000	3,055.81	2,670.00000	2,670.00	3,500.00000	3,500.00
0710 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE 1.000 EA	366.39000	366.39	740.00000	740.00	1,000.00000	1,000.00
0715 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 15,641.000 LF	3.20000	50,051.20	3.25000	50,833.25	3.90000	60,999.90

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) WEBBER, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0720 0715 1 60 703.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	1.21000	850.63	0.50000	351.50	0.25000	175.75
0725 0715 11211 4.000 EA LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD	1,863.95000	7,455.80	2,500.00000	10,000.00	1,750.00000	7,000.00
0730 0715 61352 16.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH	10,399.03000	166,384.48	15,000.00000	240,000.00	7,500.00000	120,000.00
0735 0715 65366 1.000 EA LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 16' ARM LENGTH	11,883.35000	11,883.35	17,000.00000	17,000.00	8,500.00000	8,500.00
0740 0715 69000 17.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	2,543.75000	43,243.75	740.00000	12,580.00	850.00000	14,450.00
0745 0715500 1 17.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	938.04000	15,946.68	1,100.00000	18,700.00	925.00000	15,725.00
0003 Lighting Section Totals:		**$465,867.86**		**$451,205.75**		**$365,392.65**

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) WEBBER, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0750 0611 2 1 1.000 EA ITSFM LOCATION DOCUMENTATION-INTERSECTION	1,989.75000	1,989.75	9,100.00000	9,100.00	3,200.00000	3,200.00
0755 0630 2 11 185.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	25.38000	4,695.30	32.00000	5,920.00	25.00000	4,625.00
0760 0630 2 12 470.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	113.67000	53,424.90	92.00000	43,240.00	50.00000	23,500.00
0765 0632 7 1 1.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	17,924.34000	17,924.34	16,500.00000	16,500.00	17,000.00000	17,000.00
0770 0635 2 11 10.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,472.18000	14,721.80	1,260.00000	12,600.00	1,500.00000	15,000.00
0775 0639 1122 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	7,759.27000	7,759.27	6,500.00000	6,500.00	10,500.00000	10,500.00
0780 0639 1610 1.000 AS ELECTRICAL POWER SERVICE, REMOVE OVERHEAD	1,589.15000	1,589.15	416.25000	416.25	830.00000	830.00
0785 0639 2 1 95.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	9.10000	864.50	126.00000	11,970.00	12.00000	1,140.00

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) WEBBER, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0790 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE 10.000 LF	3.64000	36.40	6.25000	62.50	50.00000	500.00
0795 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	7,078.36000	7,078.36	2,150.00000	2,150.00	3,500.00000	3,500.00
0800 0649 1 65 STEEL STRAIN POLE, REMOVE, DEEP FOUNDATION REMOVAL, BOLT ON ATTACHMENT 2.000 EA	28,200.88000	56,401.76	14,600.00000	29,200.00	20,000.00000	40,000.00
0805 0649 21 15 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70' 3.000 EA	101,800.83000	305,402.49	135,250.00000	405,750.00	100,000.00000	300,000.00
0810 0649 21 21 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78' 1.000 EA	109,411.11000	109,411.11	137,000.00000	137,000.00	110,000.00000	110,000.00
0815 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 10.000 AS	2,222.61000	22,226.10	2,400.00000	24,000.00	1,500.00000	15,000.00
0820 0650 1 19 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY 2.000 AS	3,152.93000	6,305.86	4,100.00000	8,200.00	2,500.00000	5,000.00
0825 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 1.000 EA	33,613.94000	33,613.94	50,000.00000	50,000.00	29,000.00000	29,000.00

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) WEBBER, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0830 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 2.000 EA	6,757.22000	13,514.44	8,500.00000	17,000.00	6,000.00000	12,000.00
0835 0670 5161 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA W/STANDARD LOCK, 1 PREEMPTION 1.000 AS	46,778.54000	46,778.54	70,000.00000	70,000.00	50,000.00000	50,000.00
0840 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 1.000 AS	1,787.80000	1,787.80	625.00000	625.00	1,000.00000	1,000.00
0845 0682 1163 ITS CCTV CAMERA, PRESSURIZED, IP, HIGH DEFINITION 1.000 EA	10,315.16000	10,315.16	9,200.00000	9,200.00	10,000.00000	10,000.00
0850 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 1.000 EA	5,164.75000	5,164.75	4,300.00000	4,300.00	5,500.00000	5,500.00
0855 0684 8 1 CELLULAR MODEM, FURNISH AND INSTALL 1.000 EA	4,566.61000	4,566.61	4,800.00000	4,800.00	7,500.00000	7,500.00
0860 0685 1 13 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET 1.000 EA	11,760.85000	11,760.85	15,800.00000	15,800.00	15,000.00000	15,000.00
0865 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 4.000 EA	7,302.39000	29,209.56	6,200.00000	24,800.00	3,500.00000	14,000.00

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) WEBBER, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization								
0004 Signalization Section Totals:				**$766,542.74**		**$909,133.75**		**$693,795.00**
Contract Grand Totals:				**$16,495,026.54**		**$16,983,941.12**		**16,988,000.00**

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GOSALIA CONCRETE CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 41451135201	(1.000) LS	450,000.00000	450,000.00			
0010 0101 1 MOBILIZATION 43975025201	(1.000) LS	720,000.00000	720,000.00			
0015 0102 1 MAINTENANCE OF TRAFFIC 41451135201	(425.000) DA (LS)	250,000.00000	250,000.00			
0020 0102 1 MAINTENANCE OF TRAFFIC 43975025201	(425.000) DA (LS)	400,000.00000	400,000.00			
0025 0102 2200 SPECIAL DETOUR- TEMPORARY PAVEMENT 43975025201	(18485.000) SY (LS)	600,000.00000	600,000.00			
0030 0102 2300 SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE 43975025201	(2111.000) CY (LS)	600,000.00000	600,000.00			
0035 0102 14 TRAFFIC CONTROL OFFICER	304.000 HR	95.00000	28,880.00			
0040 0102 60 WORK ZONE SIGN	67,717.000 ED	0.22000	14,897.74			
0045 0102 61 BUSINESS SIGN	10.000 EA	42.00000	420.00			

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GOSALIA CONCRETE CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	4,284.000 LF	40.00000	171,360.00			
0055 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE	9,743.000 LF	1.00000	9,743.00			
0060 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	176,298.000 ED	0.11000	19,392.78			
0065 0102 75 1 TEMPORARY SEPARATOR, F&I REMOVE	4,665.000 LF	30.00000	139,950.00			
0070 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	575.000 ED	6.00000	3,450.00			
0075 0102 78 2 TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B	11,416.000 EA	4.00000	45,664.00			
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	2,377.000 ED	11.00000	26,147.00			
0085 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	850.000 ED	31.00000	26,350.00			

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GOSALIA CONCRETE CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	850.000 ED	1.00000	850.00			
0095 0102115 TYPE III BARRICADE	6,838.000 ED	0.30000	2,051.40			
0100 0102909 TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS	75.000 DA	35.00000	2,625.00			
0105 0102913 21 REMOVABLE TAPE, WHITE, SOLID 6"	3.951 GM	10,497.34000	41,474.99			
0110 0102913 22 REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE	2.175 GM	4,988.51000	10,850.01			
0115 0102913 23 REMOVABLE TAPE, WHITE, 24" STOP BAR	184.000 LF	10.00000	1,840.00			
0120 0102913 29 REMOVABLE TAPE, WHITE, MESSAGE, SYMBOL OR ARROW	45.000 EA	100.00000	4,500.00			
0125 0102913 31 REMOVABLE TAPE, YELLOW, SOLID, 6"	1.001 GM	10,489.51000	10,500.00			

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GOSALIA CONCRETE CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0104 10 3 SEDIMENT BARRIER 11,663.000 LF	1.50000	17,494.50				
0135 0104 15 SOIL TRACKING PREVENTION DEVICE 6.000 EA	3,500.00000	21,000.00				
0140 0104 18 INLET PROTECTION SYSTEM 7.000 EA	150.00000	1,050.00				
0145 0107 1 LITTER REMOVAL 764.260 AC	35.00000	26,749.10				
0150 0107 2 MOWING 662.600 AC	120.00000	79,512.00				
0155 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 41451135201 (1.000) LS	10,350.00000	10,350.00				
0160 0110 1 1 CLEARING & GRUBBING 43975025201 (11.280) AC (LS)	400,000.00000	400,000.00				
0165 0110 4 10 REMOVAL OF EXISTING CONCRETE 1,837.000 SY	55.00000	101,035.00				

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GOSALIA CONCRETE CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0120 1 REGULAR EXCAVATION 1,177.900 CY	75.00000	88,342.50				
0175 0120 6 EMBANKMENT 2,863.900 CY	100.00000	286,390.00				
0180 0160 4 TYPE B STABILIZATION 33,104.000 SY	24.80000	820,979.20				
0185 0285701 OPTIONAL BASE, BASE GROUP 01 1,898.000 SY	51.40000	97,557.20				
0190 0285702 OPTIONAL BASE, BASE GROUP 02 1,576.000 SY	59.19000	93,283.44				
0195 0285703 OPTIONAL BASE, BASE GROUP 03 23,348.000 SY	37.00000	863,876.00				
0200 0285709 OPTIONAL BASE, BASE GROUP 09 1,440.000 SY	85.25000	122,760.00				
0205 0285710 OPTIONAL BASE, BASE GROUP 10 177.000 SY	274.59000	48,602.43				
0210 0327 70 2 MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH 75,702.000 SY	5.50000	416,361.00				

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GOSALIA CONCRETE CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0327 70 4 MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH 763.000 SY	14.40000	10,987.20				
0220 0327 70 5 MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH 531.000 SY	18.00000	9,558.00				
0225 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 35,016.000 SY	2.75000	96,294.00				
0230 0327 70 15 MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH 17,298.000 SY	4.30000	74,381.40				
0235 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 8,543.000 TN	157.00000	1,341,251.00				
0240 0334 1 55 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22 2,499.500 TN	184.50000	461,157.75				
0245 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 814.300 TN	315.50000	256,911.65				
0250 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 9,265.100 TN	190.00000	1,760,369.00				
0255 0350 3 7 PLAIN CEMENT CONCRETE PAVEMENT, 9" 23,009.000 SY	190.00000	4,371,710.00				

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GOSALIA CONCRETE CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0350 5 CLEANING & SEALING JOINTS-CONCRETE PAVEMENT 29,925.000 LF	4.90000	146,632.50				
0265 0352 70 GRINDING CONCRETE PAVEMENT 23,009.000 SY	4.58000	105,381.22				
0270 0425 1521 INLETS, DT BOT, TYPE C,<10' 2.000 EA	17,292.98000	34,585.96				
0275 0425 1561 INLETS, DT BOT, TYPE F, <10' 1.000 EA	17,484.01000	17,484.01				
0280 0425 82 REPLACE GRATE 2.000 EA	1,900.92000	3,801.84				
0285 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD 293.000 LF	236.99000	69,438.07				
0290 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD 84.000 LF	282.16000	23,701.44				
0295 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 4.000 LF	936.48000	3,745.92				
0300 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 8.000 LF	489.78000	3,918.24				

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GOSALIA CONCRETE CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0305 0430175215 162.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD	240.43000	38,949.66				
0310 0430982123 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 15" CD	5,631.85000	5,631.85				
0315 0430982125 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	5,748.42000	11,496.84				
0320 0430982623 1.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 15" CD	5,665.02000	5,665.02				
0325 0430984123 6.000 EA MITERED END SECTION, OPTIONAL ROUND, 15" SD	5,635.79000	33,814.74				
0330 0430984629 1.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	8,473.43000	8,473.43				
0335 0446 1 1 3,202.000 LF EDGEDRAIN DRAINCRETE, STANDARD	110.00000	352,220.00				
0340 0446 71 1 159.000 LF EDGEDRAIN OUTLET PIPE, 4"	309.61000	49,227.99				
0345 0520 1 10 5,646.000 LF CONCRETE CURB & GUTTER, TYPE F	55.00000	310,530.00				

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GOSALIA CONCRETE CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0350 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE 122.000 LF	105.51000	12,872.22				
0355 0527 2 DETECTABLE WARNINGS 16.000 SF	71.14000	1,138.24				
0360 0570 1 2 PERFORMANCE TURF, SOD 41,848.000 SY	3.00000	125,544.00				
0365 0570 13 1 SHOULDER DROP OFF SOIL 2,286.000 CY	40.00000	91,440.00				
0370 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 19.384 GM	1,349.72000	26,162.97				
0375 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.623 GM	1,492.78000	930.00				
0380 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 462.000 LF	1.00000	462.00				
0385 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 1,580.000 LF	1.25000	1,975.00				

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GOSALIA CONCRETE CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0390 0710 11125 1,092.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.50000	1,638.00				
0395 0710 11131 3.173 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	699.34000	2,219.01				
0400 0710 11141 1.673 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	698.74000	1,168.99				
0405 0710 11160 49.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	70.00000	3,430.00				
0410 0710 11170 316.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	30.00000	9,480.00				
0415 0710 11201 15.780 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,350.00000	21,303.00				
0420 0710 11224 1,544.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.25000	1,930.00				

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GOSALIA CONCRETE CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0425 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 1.704 GM	698.36000	1,190.01				
0430 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.658 GM	691.49000	455.00				
0435 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41451135201 (1.000) LS	50,000.00000	50,000.00				
0440 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43975025201 (1.000) LS	100,000.00000	100,000.00				
0001 Roadway Section Totals:		**$17,136,945.46**				
SECTION: 0002 Signing						
0445 0546 72 3 GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL 14.087 GM	1,350.29000	19,021.54				
0450 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF 16.000 EA	540.00000	8,640.00				

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GOSALIA CONCRETE CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0455 0700 1112 20.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	2,000.00000	40,000.00				
0460 0700 1113 2.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF	2,200.00000	4,400.00				
0465 0700 1500 1.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE	500.00000	500.00				
0470 0700 1600 32.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	20.00000	640.00				
0475 0700 2112 2.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	8,700.00000	17,400.00				
0480 0700 2113 3.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF	9,100.00000	27,300.00				
0485 0700 2115 2.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF	10,000.00000	20,000.00				
0490 0700 2600 7.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE	1,500.00000	10,500.00				

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GOSALIA CONCRETE CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0495 0700 3501 2.000 EA SIGN PANEL, RELOCATE, UP TO 12 SF	200.00000	400.00				
0500 0701 17101 0.121 GM PROFILED THERMOPLASTIC,STANDARD-CONCRETE SURFACES, WHITE, SOLID,6"	11,900.83000	1,440.00				
0505 0705 11 2 28.000 EA DELINEATOR, NON-FLEXIBLE	100.00000	2,800.00				
0510 0706 1 3 2,715.000 EA RAISED PAVEMENT MARKER, TYPE B	4.00000	10,860.00				
0515 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41451135201	31,500.00000	31,500.00				
0520 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43975025201	10,500.00000	10,500.00				
0525 0711 11102 0.040 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND	6,500.00000	260.00				
0530 0711 11124 901.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	5.00000	4,505.00				

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GOSALIA CONCRETE CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0535 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 442.000 LF	6.00000	2,652.00				
0540 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.218 GM	2,889.91000	630.00				
0545 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 9.000 EA	225.00000	2,025.00				
0550 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 65.000 EA	80.00000	5,200.00				
0555 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 2,022.000 LF	5.00000	10,110.00				
0560 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.369 GM	2,926.83000	1,080.00				
0565 0711 12101 THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 6" 0.015 GM	2,000.00000	30.00				
0570 0711 12125 THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 24" FOR STOP LINE OR CROSSWALK 50.000 LF	4.00000	200.00				

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GOSALIA CONCRETE CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0575 0711 12201 THERMOPLASTIC, REFURBISHMENT, YELLOW, SOLID, 6" 0.020 GM	3,000.00000	60.00				
0580 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK 462.000 LF	10.00000	4,620.00				
0585 0711 14141 THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES 0.227 GM	19,383.26000	4,400.00				
0590 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 20.000 EA	800.00000	16,000.00				
0595 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 67.000 EA	700.00000	46,900.00				
0600 0711 14241 THERMOPLASTIC, PREFORMED, YELLOW, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES 0.103 GM	19,417.48000	2,000.00				
0605 0711 14341 THERMOPLASTIC, PREFORMED, BLACK, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES 0.165 GM	19,393.94000	3,200.00				
0610 0711 14527 THERMOPLASTIC, PREFORMED, 24" WHITE WITH 4" BLACK CONTRAST FOR STOP LINE ON CONCRETE PAVEMENT, 32" 153.000 LF	25.00000	3,825.00				

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GOSALIA CONCRETE CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0615 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 0.871 GM	5,993.11000	5,220.00				
0620 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" 0.190 GM	6,500.00000	1,235.00				
0625 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 1.042 GM	2,994.24000	3,120.00				
0630 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 0.635 GM	5,952.76000	3,780.00				
0635 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 10.719 GM	5,195.63000	55,691.96				
0640 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.120 GM	5,600.00000	672.00				
0645 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 9.941 GM	5,199.48000	51,688.03				
0650 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 1.704 GM	2,494.13000	4,250.00				

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GOSALIA CONCRETE CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0655 0713103121 1.211 GM PERMANENT TAPE, WHITE, SOLID W/CONTRAST, 6" PRIMARY LINE WIDTH, FOR CONCRETE SURFACES	39,966.97000	48,400.00				
0660 0713103181 0.933 GM PERMANENT TAPE, WHITE, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES	9,967.85000	9,300.00				
0665 0713103381 0.917 GM PERMANENT TAPE, BLACK, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES	9,923.66000	9,100.00				
0002 Signing Section Totals:		**$506,055.53**				
SECTION: 0003 Lighting						
0670 0630 2 11 2,615.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	14.00000	36,610.00				
0675 0630 2 12 744.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	34.50000	25,668.00				
0680 0635 2 11 32.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	2,357.00000	75,424.00				
0685 0639 1122 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	7,031.00000	7,031.00				

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GOSALIA CONCRETE CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0690 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 81.000 LF	9.55000	773.55				
0695 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE 45.000 LF	1.10000	49.50				
0700 0639 8100 ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), DUKE (DO NOT BID) 43975025201 (1.000) LS	6,000.00000	6,000.00				
0705 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	2,769.00000	2,769.00				
0710 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE 1.000 EA	332.00000	332.00				
0715 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 15,641.000 LF	2.90000	45,358.90				
0720 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS 703.000 LF	1.10000	773.30				
0725 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD 4.000 EA	1,689.00000	6,756.00				

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GOSALIA CONCRETE CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0730 0715 61352 16.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH	9,423.00000	150,768.00				
0735 0715 65366 1.000 EA LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 16' ARM LENGTH	10,768.00000	10,768.00				
0740 0715 69000 17.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	2,305.00000	39,185.00				
0745 0715500 1 17.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	850.00000	14,450.00				
0003 Lighting Section Totals:		**$422,716.25**				
SECTION: 0004 Signalization						
0750 0611 2 1 1.000 EA ITSFM LOCATION DOCUMENTATION-INTERSECTION	1,803.00000	1,803.00				
0755 0630 2 11 185.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	23.00000	4,255.00				

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GOSALIA CONCRETE CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0760 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 470.000 LF	103.00000	48,410.00				
0765 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 1.000 PI	16,242.00000	16,242.00				
0770 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 10.000 EA	1,334.00000	13,340.00				
0775 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	7,031.00000	7,031.00				
0780 0639 1610 ELECTRICAL POWER SERVICE, REMOVE OVERHEAD 1.000 AS	1,440.00000	1,440.00				
0785 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 95.000 LF	8.25000	783.75				
0790 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE 10.000 LF	3.30000	33.00				
0795 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	6,414.00000	6,414.00				

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GOSALIA CONCRETE CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0800 0649 1 65 STEEL STRAIN POLE, REMOVE, DEEP FOUNDATION REMOVAL, BOLT ON ATTACHMENT 2.000 EA	25,554.00000	51,108.00				
0805 0649 21 15 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70' 3.000 EA	92,246.00000	276,738.00				
0810 0649 21 21 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78' 1.000 EA	99,142.00000	99,142.00				
0815 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 10.000 AS	2,014.00000	20,140.00				
0820 0650 1 19 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY 2.000 AS	2,857.00000	5,714.00				
0825 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 1.000 EA	30,459.00000	30,459.00				
0830 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 2.000 EA	6,123.00000	12,246.00				
0835 0670 5161 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA W/STANDARD LOCK, 1 PREEMPTION 1.000 AS	42,388.00000	42,388.00				

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GOSALIA CONCRETE CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0840 0670 5600 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	1,620.00000	1,620.00				
0845 0682 1163 1.000 EA ITS CCTV CAMERA, PRESSURIZED, IP, HIGH DEFINITION	9,347.00000	9,347.00				
0850 0684 1 1 1.000 EA MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	4,680.00000	4,680.00				
0855 0684 8 1 1.000 EA CELLULAR MODEM, FURNISH AND INSTALL	4,138.00000	4,138.00				
0860 0685 1 13 1.000 EA UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET	10,657.00000	10,657.00				
0865 0700 5 22 4.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	6,617.00000	26,468.00				
0004 Signalization Section Totals:		**$694,596.75**				
Contract Grand Totals:		**$18,760,313.99**				

Letting: CT261028 October 28, 2026 **Call Order:** 003 **Contract:** T1947

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 11/10/2026

Manager, Contracts Administration Office