

September 10, 2025 Letting

PROPOSAL	FPN	BUDGET	MT Maintenance of Traffic*	MB Mobilization	02 Minor Bridges	03 Grading	04 Flexible Paving	06 Hot Plant-Mixed Bituminous Courses	07 Intermediate Bridges	08 Basecure Bridge rehabilitation	09 Drainage	30A Electrical Work	30B Fencing	30C Guardrail	30D Grassing, Seeding & Sodding	30G Pavement Painting	30H Roadway Marking	30J Traffic Signaling	30K Computerized Traffic Control Systems	30L R&R Minor Bridges	30M R&R Intermediate Bridges	30P R&R Major Bridge	30S R&R Major Bridge - Concrete Seg. Const.	30T Intelligent Transportation System (ITS)	30X Sidewalk	30Z Other
E7U02	43673315201	\$4,652,720	19	11			63						3		3											1
E7U39	45466815201	\$2,346,815	15	11	5	1	28			5		1	1		6	21	2						2	1		1

*Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.