



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

November 17, 2025

ADDENDUM NO. 4

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4729

FINANCIAL PROJECT NUMBER(S): 445618-1-52-01

FEDERAL AID PROJECT NUMBER(S): D424104B

COUNTY(IES): Indian River

PROJECT NAME(S): SR A1A (Jimmy Buffett Memorial Hwy) Over Sebastian Inlet

BIDS TO BE RECEIVED: December 3, 2025

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwpl.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download Amendment File for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

A Mirza Rezazadeh, Manager
Contracts Administration Office

AR:pd
Attached

REVISION MEMO

DATE: 11/12/25
 TO: Final Plans (CO-FINALPLANS)
 FROM: Binod Basnet, FDOT Project Manager
 COPIES: DDE, DCPME
 SUBJECT: Revision Number 2 - Letting (mo./yr.) 12/2025
 Financial Project ID 445618-1-52-01
 Proposal/Contract ID T4729
 Federal Funds: ☐ No ☒ Yes Federal Aid No. D424-104-B
 County Indian River/Brevard State Road No. A1A

Mandatory Only: ☒ No ☐ Yes (*If Yes, Signatures Not Required.)

*Concurred by: John Olson Date: 11/14/2025 | 5:31 PM EST
Signed by: 038847C8276840F
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is ☐
 is not ☒ required. *Approved By: Erwin Sterling Date: 11/13/2025 | 11:15 AM EST
Signed by: 7B2598CE81F2488
Signature of District Specifications Engineer

If Projects of Division Interest,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS
 OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING
 WITHOUT APPROVAL.

*Approved By: Steven Braun Date: 11/16/2025 | 7:43 PM EST
Signed by: 86FB79A8F1E14EE
Signature of District Secretary

- ☐ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).
- ☐ REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).
- ☒ PLANS REVISION NUMBER 2 (26 Sheets).

CONTRACT TIME REVISED: ☒ No ☐ Yes (If yes, _____ Total Calendar Days)

DATE: 11/12/25Financial Project ID: 445618-1-52-01Proposal/Contract ID: T4729PLANS REVISION NUMBER 2**Roadway Plans**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
1	10/30/2025	Added sheet number 2B to index
2B	10/30/2025	Added signature sheet
15	10/30/2025	Revised typical section station, removed milling and resurfacing and pavement design
26	10/30/2025	Revised existing conc. removal label
27	10/30/2025	Added milling & resurfacing and widening shapes
76-77	10/30/2025	Revised cross sections
80	10/30/2025	Revised note 4 and detail south of bridge
82	10/30/2025	Revised construction notes for Phase 2 Stage 2 and Phase 3, updated stations for Phase 2 Stage 2
83	10/30/2025	Updated Phase 1 TTC
86-87	10/30/2025	Updated Phase 2 TTC
93-96	10/30/2025	Added proposed AT&T BT line
99	10/30/2025	Updated design reference

Structures Plans

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
B-01	10/30/2025	Added Revision 1 information
B-02B	10/30/2025	Added signature sheet B-02B
B-03B	10/30/2025	Added signature sheet B-03B
B-04	10/30/2025	Added sheets B-02B & B-03B
B-07	10/30/2025	Rev. note Q.9 for clarity
B1-07	10/30/2025	Rev. note 5 for clarity
B1-24	10/30/2025	Rev. note 9 for clarity
BW-18	10/30/2025	Note 7 revised
BW-21	10/30/2025	Bot. of wall adjusted

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0102-2-200	EQ-8	Revised	10511 SY	15756 SY
0102-2-300	EQ-8	Revised	2638.4 CY	4728.3 CY
0102-60	EQ-5	Revised	73008 ED	75678 ED
0102-71-13	EQ-5	Added	-	349 LF
0102-71-15	EQ-5	Revised	6000 LF	7206 LF
0102-71-16	EQ-5	Revised	4296 LF	4300 LF
0102-71-23	EQ-5	Added	-	227 LF
0102-71-25	EQ-5	Revised	5892 LF	6384 LF
0102-71-26	EQ-5	Revised	2028 LF	2032 LF
0102-74-1	EQ-5	Revised	380312 ED	410370 ED
0102-89-1	EQ-14	Revised	6 LO	10 LO
0120-1	EQ-22	Revised	10992.2 CY	43106.4 CY
0120-6	EQ-22	Revised	64653.5 CY	90163.4 CY
0455-20-1	EQ-53	Revised	221 EA	468 EA
0455-115	EQ-55	Revised	126 EA	147 EA
0455-137	EQ-55	Revised	231 EA	373 EA
0455-137-2	EQ-56	Revised	32 EA	21 EA
0548-13	EQ-43	Revised	33400 SF	33967 SF
0706-1-3	EQ-6	Added	-	11370 EA
0710-11-101	EQ-6	Revised	4.262 GM	5.399 GM
0710-11-141	EQ-6	Revised	0.111 GM	0.154 GM
0710-11-170	EQ-6	Revised	15 LF	14 LF
0710-11-201	EQ-6	Revised	4.782 GM	5.405 GM
0710-11-224	EQ-7	Revised	312 LF	268 LF
0710-11-241	EQ-7	Revised	0.038 GM	0.040 GM