



## Vendor Ranking

Page 1 of 1

**Letting:** 07250514 May 14, 2025 11:00 AM  
**District:** District 7  
**Contract Time:** 950 AVAILABLE DAYS  
**Contract Desc:** I-75/SR 93A - LANDSCAPING

**Call Order:** 003  
**Counties:** HILLSBOROUGH

**Contract:** E7Q92  
**Fed Aid No:** N/A  
**Project(s):** 45039515201 (\*)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	MORELLI LANDSCAPING, INC.	Responsive	Winning bid	\$1,671,234.80	100.00%
2	SUPERIOR LANDSCAPING & LAWN SE	Responsive	Non-Winning Bid	\$2,168,504.40	129.75%
3	ARAZOZA BROTHERS CORPORATION	Responsive	Non-Winning Bid	\$2,233,750.00	133.66%
4	MIDWESTERN CONSTRUCTION, INC	Responsive	Non-Winning Bid	\$2,642,194.00	158.10%

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*



## Tabulation of Bids

**Letting:** 07250514 May 14, 2025**Call Order:** 003**Contract:** E7Q92**District:** District 7**Counties:** HILLSBOROUGH**Fed Aid No:** N/A**Contract Time:** 950 AVAILABLE DAYS**Project(s):** 45039515201 (\*)**Contract Descr:** I-75/SR 93A - LANDSCAPING

The work under this Contract consists of Landscape Enhancements along I-75 (SR93A) from Mile Marker #243 to N End of CR 672 NB On Ramp in Hillsborough County.

Contractors must submit with their bid Form 850-070-09 Experience in Landscaping or be Prequalified in Landscaping.

Note the Substituted Commercial General Liability Insurance requirements contained in section(s) 7-13.2 of the project Specifications.

Line No / Item ID Item Description <i>( ) indicates item is bid as Lump Sum</i>		Alternate	Quantity Units	(1) MORELLI LANDSCAPING, INC.		(2) SUPERIOR LANDSCAPING & LAWN SE		(3) ARAZOZA BROTHERS CORPORATION	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Landscape / Peripheral									
0005	0999 2		(1.000)	1,621,234.80000	1,621,234.80	2,118,504.40000	2,118,504.40	2,183,750.00000	2,183,750.00
LUMP SUM CONTRACT, ALTERNATIVE BIDDING 45039515201			LS						
0010	0999 25		(1.000)	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 45039515201			LS						
0001 Landscape / Peripheral Section Totals:				\$1,671,234.80		\$2,168,504.40		\$2,233,750.00	
Contract Grand Totals:				\$1,671,234.80		\$2,168,504.40		2,233,750.00	



## Tabulation of Bids

Letting: 07250514 May 14, 2025

Call Order: 003

Contract: E7Q92

Line No / Item ID		Alternate	Quantity Units	(4) MIDWESTERN CONSTRUCTION, INC					
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
		( ) indicates item is bid as Lump Sum							
SECTION: 0001		Landscape / Peripheral							
0005	0999 2		(1.000)	2,592,194.00000	2,592,194.00				
LUMP SUM CONTRACT, ALTERNATIVE BIDDING 45039515201			LS						
0010	0999 25		(1.000)	50,000.00000	50,000.00				
INITIAL CONTINGENCY AMOUNT, DO NOT BID 45039515201			LS						
0001 Landscape / Peripheral Section Totals:				\$2,642,194.00					
Contract Grand Totals:				\$2,642,194.00					



Tabulation of Bids

---

<b>Letting:</b>	07250514	May 14, 2025	<b>Call Order:</b> 003	<b>Contract:</b> E7Q92
-----------------	----------	--------------	------------------------	------------------------

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*