Vendor Ranking

Letting: CT261028 October 28, 2026 10:30 AM **Call Order:** 021 **Contract:** T5914

District: District 5 **Counties:** BREVARD **Fed Aid No:** D526075B

Contract Time: 165 AVAILABLE DAYS **Project(s):** 45805715201 (*)

Contract Desc: SR 9 (I-95) FROM VIERA BLVD TO SR 519 (FISKE BLVD)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	MASCI GENERAL CONTRACTORS, INC	Responsive	Winning bid	$20,411,473.84	100.00%
2	MJC LAND DEVELOPMENT, LLC	Responsive	Non-Winning Bid	$20,537,298.13	100.62%
3	JR. DAVIS CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$23,710,014.61	116.16%
4	TIMOTHY ROSE CONTRACTING, INC.	Responsive	Non-Winning Bid	$70,803,189.29	346.88%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT261028 October 28, 2026 **Call Order:** 021 **Contract:** T5914

District: District 5 **Counties:** BREVARD **Fed Aid No:** D526075B

Contract Time: 165 AVAILABLE DAYS **Project(s):** 45805715201 (*)

Contract Descr: SR 9 (I-95) FROM VIERA BLVD TO SR 519 (FISKE BLVD)

The Improvements under this Contract consist of constructing auxiliary lanes in both the northbound and southbound directions, widening the outside shoulders, installing guardrail, constructing a noise wall, modifying roadside ditches for stormwater treatment, and making signing, pavement marking, and lighting improvements on I-95 from Viera Blvd. to Fiske Blvd., approximately 1.782 miles in Brevard County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) MJC LAND DEVELOPMENT, LLC		(3) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 45805715201 (1.000) LS	928,334.00000	928,334.00	710,000.00000	710,000.00	2,300,000.00000	2,300,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 45805715201 (110.000) DA (LS)	398,772.00000	398,772.00	75,000.00000	75,000.00	570,000.00000	570,000.00
0015 0102 2200 SPECIAL DETOUR- TEMPORARY PAVEMENT 45805715201 (917.000) SY (LS)	35,724.00000	35,724.00	47,000.00000	47,000.00	45,000.00000	45,000.00
0020 0102 2300 SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE 45805715201 (66.000) CY (LS)	15,500.00000	15,500.00	25,000.00000	25,000.00	10,000.00000	10,000.00
0025 0102 14 TRAFFIC CONTROL OFFICER 1,080.000 HR	90.00000	97,200.00	80.00000	86,400.00	155.00000	167,400.00
0030 0102 60 WORK ZONE SIGN 3,960.000 ED	0.28000	1,108.80	0.25000	990.00	0.30000	1,188.00
0035 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 804.000 LF	55.00000	44,220.00	38.00000	30,552.00	45.00000	36,180.00

Letting: CT261028 October 28, 2026 **Call Order:** 021 **Contract:** T5914

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MASCI GENERAL CONTRACTORS, INC		(2) MJC LAND DEVELOPMENT, LLC		(3) JR. DAVIS CONSTRUCTION CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED 384.000 LF	19.00000	7,296.00	17.00000	6,528.00	18.00000	6,912.00
0045 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 33,660.000 ED	0.15000	5,049.00	0.10000	3,366.00	0.15000	5,049.00
0050 0102 78 2 TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B 583.000 EA	3.27000	1,906.41	4.50000	2,623.50	6.50000	3,789.50
0055 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 2.000 LO	1,581.00000	3,162.00	1,300.00000	2,600.00	1,750.00000	3,500.00
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY PCMS WILL BE PLACED 14 DAYS PRIOR TO CONSTRUCTION 358.000 ED	14.00000	5,012.00	11.00000	3,938.00	13.00000	4,654.00
0065 0102150 1 PORTABLE REGULATORY, SIGN 660.000 ED	7.00000	4,620.00	4.50000	2,970.00	5.00000	3,300.00
0070 0102150 2 RADAR SPEED DISPLAY UNIT 660.000 ED	7.00000	4,620.00	4.50000	2,970.00	5.00000	3,300.00
0075 0104 10 3 SEDIMENT BARRIER 11,643.000 LF	1.53000	17,813.79	4.50000	52,393.50	4.75000	55,304.25

Letting: CT261028 October 28, 2026 **Call Order:** 021 **Contract:** T5914

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MASCI GENERAL CONTRACTORS, INC		(2) MJC LAND DEVELOPMENT, LLC		(3) JR. DAVIS CONSTRUCTION CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0104 11 FLOATING TURBIDITY BARRIER 98.000 LF	35.00000	3,430.00	56.00000	5,488.00	20.00000	1,960.00
0085 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 5,913.000 LF	7.00000	41,391.00	9.00000	53,217.00	12.00000	70,956.00
0090 0104 18 INLET PROTECTION SYSTEM 52.000 EA	145.00000	7,540.00	145.00000	7,540.00	165.00000	8,580.00
0095 0107 1 LITTER REMOVAL 185.780 AC	59.00000	10,961.02	120.00000	22,293.60	70.00000	13,004.60
0100 0107 2 MOWING 185.780 AC	125.00000	23,222.50	83.00000	15,419.74	110.00000	20,435.80
0105 0110 1 1 CLEARING & GRUBBING 45805715201 (32.300) AC (LS)	718,350.00000	718,350.00	435,000.00000	435,000.00	1,222,000.00000	1,222,000.00
0110 0120 1 REGULAR EXCAVATION 8,284.300 CY	11.50000	95,269.45	8.50000	70,416.55	6.00000	49,705.80
0115 0120 4 SUBSOIL EXCAVATION 10,455.600 CY	35.87000	375,042.37	15.00000	156,834.00	30.00000	313,668.00
0120 0120 6 EMBANKMENT 46,943.500 CY	19.25000	903,662.38	35.00000	1,643,022.50	24.00000	1,126,644.00

Letting: CT261028 October 28, 2026 **Call Order:** 021 **Contract:** T5914

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(1) MASCI GENERAL CONTRACTORS, INC		(2) MJC LAND DEVELOPMENT, LLC		(3) JR. DAVIS CONSTRUCTION CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0160 4 39,057.000 SY TYPE B STABILIZATION	12.35000	482,353.95	20.10000	785,045.70	12.00000	468,684.00
0130 0285704 16,818.000 SY OPTIONAL BASE, BASE GROUP 04	23.70000	398,586.60	22.00000	369,996.00	19.00000	319,542.00
0135 0285710 18,488.000 SY OPTIONAL BASE, BASE GROUP 10	39.82000	736,192.16	31.00000	573,128.00	24.00000	443,712.00
0140 0285711 1,774.000 SY OPTIONAL BASE, BASE GROUP 11	42.41000	75,235.34	63.00000	111,762.00	73.00000	129,502.00
0145 0327 70 6 182.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	7.00000	1,274.00	6.00000	1,092.00	21.00000	3,822.00
0150 0327 70 19 5,365.000 SY MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH	2.75000	14,753.75	6.00000	32,190.00	5.00000	26,825.00
0155 0334 1 12 2,682.200 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC B	145.29000	389,696.84	160.00000	429,152.00	165.00000	442,563.00
0160 0334 1 15 3,905.900 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC E	144.78000	565,496.20	182.00000	710,873.80	167.00000	652,285.30
0165 0334 1 55 3,254.300 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22	158.69000	516,424.87	182.00000	592,282.60	210.00000	683,403.00

Letting: CT261028 October 28, 2026 **Call Order:** 021 **Contract:** T5914

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MASCI GENERAL CONTRACTORS, INC		(2) MJC LAND DEVELOPMENT, LLC		(3) JR. DAVIS CONSTRUCTION CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 1,050.600 TN	219.24000	230,333.54	315.00000	330,939.00	370.00000	388,722.00
0175 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 58.600 TN	559.50000	32,786.70	225.00000	13,185.00	400.00000	23,440.00
0180 0425 1541 INLETS, DT BOT, TYPE D, <10' 11.000 EA	15,789.00000	173,679.00	13,675.00000	150,425.00	14,600.00000	160,600.00
0185 0425 2 61 MANHOLES, P-8, <10' 2.000 EA	14,473.00000	28,946.00	6,100.00000	12,200.00	6,400.00000	12,800.00
0190 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD 26.000 LF	458.00000	11,908.00	504.00000	13,104.00	335.00000	8,710.00
0195 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 628.000 LF	328.00000	205,984.00	152.00000	95,456.00	170.00000	106,760.00
0200 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 399.000 LF	399.00000	159,201.00	180.00000	71,820.00	230.00000	91,770.00
0202 0430185118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN 94.000 LF	1,411.00000	132,634.00	2,450.00000	230,300.00	1,900.00000	178,600.00

Letting: CT261028 October 28, 2026 **Call Order:** 021 **Contract:** T5914

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) MJC LAND DEVELOPMENT, LLC		(3) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0205 0430524100 5.000 EA STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND	5,500.00000	27,500.00	9,100.00000	45,500.00	8,700.00000	43,500.00
0210 0430830 7.600 CY PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	400.00000	3,040.00	1,700.00000	12,920.00	1,300.00000	9,880.00
0215 0430982125 6.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	3,887.00000	23,322.00	5,975.00000	35,850.00	3,050.00000	18,300.00
0220 0430982129 5.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	3,992.00000	19,960.00	7,375.00000	36,875.00	4,100.00000	20,500.00
0225 0430984629 4.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	4,118.00000	16,472.00	6,425.00000	25,700.00	4,300.00000	17,200.00
0230 0530 3 4 238.500 TN RIPRAP, RUBBLE, F&I, DITCH LINING	321.50000	76,677.75	290.00000	69,165.00	274.00000	65,349.00
0235 0534 72101 190,075.000 SF SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT	53.00000	10,073,975.00	55.70000	10,587,177.50	60.00000	11,404,500.00
0240 0536 1 1 1,122.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	32.00000	35,904.00	28.00000	31,416.00	27.70000	31,079.40
0245 0536 7 3 10.000 EA SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT	258.00000	2,580.00	63.00000	630.00	61.00000	610.00

Letting: CT261028 October 28, 2026 **Call Order:** 021 **Contract:** T5914

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) MJC LAND DEVELOPMENT, LLC		(3) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0250 0536 8122 1.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3	2,998.00000	2,998.00	4,100.00000	4,100.00	3,980.00000	3,980.00
0255 0536 73 495.000 LF GUARDRAIL REMOVAL	5.00000	2,475.00	2.00000	990.00	2.00000	990.00
0260 0536 85 20 2.000 EA GUARDRAIL END TREATMENT-TRAILING ANCHORAGE	1,887.00000	3,774.00	1,500.00000	3,000.00	1,440.00000	2,880.00
0265 0536 85 24 3.000 EA GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	3,558.00000	10,674.00	3,700.00000	11,100.00	3,650.00000	10,950.00
0270 0563 3 172,795.000 SF ANTI-GRAFFITI COATING, SACRIFICIAL	1.95000	336,950.25	0.40000	69,118.00	0.50000	86,397.50
0275 0570 1 1 101,668.000 SY PERFORMANCE TURF	4.00000	406,672.00	3.40000	345,671.20	4.00000	406,672.00
0280 0630 2 11 947.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	12.50000	11,837.50	14.75000	13,968.25	11.20000	10,606.40
0281 0633 6 165.000 DA FIBER OPTIC CABLE LOCATOR	174.00000	28,710.00	56.00000	9,240.00	166.00000	27,390.00

Letting: CT261028 October 28, 2026 **Call Order:** 021 **Contract:** T5914

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MASCI GENERAL CONTRACTORS, INC		(2) MJC LAND DEVELOPMENT, LLC		(3) JR. DAVIS CONSTRUCTION CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0285 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 3.000 EA	1,577.00000	4,731.00	1,500.00000	4,500.00	1,520.00000	4,560.00
0290 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 2.000 EA	2,284.00000	4,568.00	3,400.00000	6,800.00	2,370.00000	4,740.00
0295 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 947.000 LF	5.98000	5,663.06	8.00000	7,576.00	5.80000	5,492.60
0300 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.758 GM	4,845.51000	3,672.90	1,700.00000	1,288.60	1,860.00000	1,409.88
0305 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.252 GM	5,370.83000	1,353.45	1,690.00000	425.88	1,870.00000	471.24
0310 0999 20 1 DISPUTES REVIEW BOARD, MEETING-DO NOT BID 7.000 DA	4,800.00000	33,600.00	4,800.00000	33,600.00	4,800.00000	33,600.00
0315 0999 20 2 DISPUTES REVIEW BOARD, HEARING-DO NOT BID 2.000 EA	5,750.00000	11,500.00	5,750.00000	11,500.00	5,750.00000	11,500.00
0320 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 45805715201 (1.000) LS	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
0001 Roadway Section Totals:		**$19,203,302.58**		**$19,502,624.92**		**$22,556,829.27**

Letting: CT261028 October 28, 2026 **Call Order:** 021 **Contract:** T5914

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(1) MASCI GENERAL CONTRACTORS, INC		(2) MJC LAND DEVELOPMENT, LLC		(3) JR. DAVIS CONSTRUCTION CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0325 0546 72 3 GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL 2.795 GM	8,546.51000	23,887.50	3,500.00000	9,782.50	3,320.00000	9,279.40
0330 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF 4.000 EA	630.00000	2,520.00	650.00000	2,600.00	540.00000	2,160.00
0335 0700 1112 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF 3.000 EA	2,310.00000	6,930.00	2,950.00000	8,850.00	1,040.00000	3,120.00
0340 0700 1500 SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE 2.000 EA	330.75000	661.50	245.00000	490.00	630.00000	1,260.00
0345 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE 7.000 EA	36.75000	257.25	29.00000	203.00	125.00000	875.00
0350 0700 2115 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF 1.000 EA	14,280.00000	14,280.00	13,600.00000	13,600.00	8,900.00000	8,900.00
0355 0700 2500 MULTI-COLUMN GROUND SIGN ASSEMBLY, RELOCATE 2.000 EA	10,500.00000	21,000.00	3,500.00000	7,000.00	6,900.00000	13,800.00
0360 0700 2600 MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE 2.000 EA	2,100.00000	4,200.00	1,375.00000	2,750.00	1,990.00000	3,980.00

Letting: CT261028 October 28, 2026 **Call Order:** 021 **Contract:** T5914

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) MJC LAND DEVELOPMENT, LLC		(3) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0365 0700 3203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF 6.000 EA	1,890.00000	11,340.00	1,575.00000	9,450.00	2,280.00000	13,680.00
0370 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF 1.000 EA	6,090.00000	6,090.00	4,375.00000	4,375.00	5,900.00000	5,900.00
0375 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 3.000 EA	8,400.00000	25,200.00	5,675.00000	17,025.00	10,700.00000	32,100.00
0380 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF 2.000 EA	630.00000	1,260.00	9,075.00000	18,150.00	13,700.00000	27,400.00
0385 0700 3603 SIGN PANEL, REMOVE, 21-30 SF 5.000 EA	420.00000	2,100.00	270.00000	1,350.00	1,250.00000	6,250.00
0390 0700 3605 SIGN PANEL, REMOVE, 51-100 SF 1.000 EA	630.00000	630.00	1,170.00000	1,170.00	930.00000	930.00
0395 0700 3606 SIGN PANEL, REMOVE, 101-200 SF 3.000 EA	630.00000	1,890.00	1,460.00000	4,380.00	1,560.00000	4,680.00
0400 0700 3607 SIGN PANEL, REMOVE, 201-300 SF 1.000 EA	630.00000	630.00	1,754.69000	1,754.69	3,430.00000	3,430.00

Letting: CT261028 October 28, 2026 **Call Order:** 021 **Contract:** T5914

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) MJC LAND DEVELOPMENT, LLC		(3) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0405 0700 4113 — 2.000 EA OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT	146,475.00000	292,950.00	136,000.00000	272,000.00	134,470.05000	268,940.10
0410 0700 4612 — 1.000 EA OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, CANTILEVER	26,250.00000	26,250.00	10,800.00000	10,800.00	18,600.00000	18,600.00
0415 0706 1 3 — 598.000 EA RAISED PAVEMENT MARKER, TYPE B	6.30000	3,767.40	5.50000	3,289.00	6.60000	3,946.80
0420 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 45805715201	15,382.50000	15,382.50	8,170.00000	8,170.00	16,200.00000	16,200.00
0425 0711 11103 — 0.114 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS	108,223.68000	12,337.50	28,900.00000	3,294.60	15,000.00000	1,710.00
0430 0711 15101 — 2.802 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	7,350.00000	20,594.70	8,500.00000	23,817.00	7,800.00000	21,855.60
0435 0711 15131 — 2.627 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	4,200.00000	11,033.40	3,520.00000	9,247.04	4,420.00000	11,611.34

Letting: CT261028 October 28, 2026 **Call Order:** 021 **Contract:** T5914

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) MJC LAND DEVELOPMENT, LLC		(3) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0440 0711 15133 1.000 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	11,550.00000	11,550.00	4,080.00000	4,080.00	12,200.00000	12,200.00
0445 0711 15201 0.252 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	7,350.00000	1,852.20	8,440.00000	2,126.88	7,700.00000	1,940.40
0450 0711 17 1 642.000 SF THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN	5.72000	3,672.24	5.00000	3,210.00	6.50000	4,173.00
0002 Signing Section Totals:		**$522,266.19**		**$442,964.71**		**$498,921.64**
SECTION: 0003 Lighting						
0455 0630 2 11 5,536.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	11.12000	61,560.32	14.00000	77,504.00	10.45000	57,851.20
0460 0630 2 12 170.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	25.25000	4,292.50	62.00000	10,540.00	21.25000	3,612.50
0465 0635 2 11 26.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,111.00000	28,886.00	1,480.00000	38,480.00	1,090.00000	28,340.00

Letting: CT261028 October 28, 2026 **Call Order:** 021 **Contract:** T5914

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MASCI GENERAL CONTRACTORS, INC		(2) MJC LAND DEVELOPMENT, LLC		(3) JR. DAVIS CONSTRUCTION CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0470 0715 1 12 23,165.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	2.85000	66,020.25	2.30000	53,279.50	2.40000	55,596.00
0475 0715 1 13 5,850.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	4.28000	25,038.00	4.50000	26,325.00	4.40000	25,740.00
0480 0715 5 31 21.000 EA LUMINAIRE & BRACKET ARM-ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE	2,711.00000	56,931.00	2,280.00000	47,880.00	2,550.00000	53,550.00
0485 0715 5 51 21.000 EA LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS	358.00000	7,518.00	340.00000	7,140.00	374.00000	7,854.00
0490 0715 61442 26.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH	14,422.00000	374,972.00	680.00000	17,680.00	13,800.00000	358,800.00
0495 0715 69000 21.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	842.00000	17,682.00	11,900.00000	249,900.00	870.00000	18,270.00
0500 0715500 1 47.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	915.00000	43,005.00	1,340.00000	62,980.00	950.00000	44,650.00
0003 Lighting Section Totals:		**$685,905.07**		**$591,708.50**		**$654,263.70**

Letting: CT261028 October 28, 2026 **Call Order:** 021 **Contract:** T5914

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) MJC LAND DEVELOPMENT, LLC		(3) JR. DAVIS CONSTRUCTION CO., INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				**$20,411,473.84**		**$20,537,298.13**		**23,710,014.61**

Letting: CT261028 October 28, 2026 **Call Order:** 021 **Contract:** T5914

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TIMOTHY ROSE CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 45805715201 (1.000) LS	6,926,838.83000	6,926,838.83				
0010 0102 1 MAINTENANCE OF TRAFFIC 45805715201 (110.000) DA (LS)	1,152,485.05000	1,152,485.05				
0015 0102 2200 SPECIAL DETOUR- TEMPORARY PAVEMENT 45805715201 (917.000) SY (LS)	44,398.05000	44,398.05				
0020 0102 2300 SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE 45805715201 (66.000) CY (LS)	11,692.75000	11,692.75				
0025 0102 14 TRAFFIC CONTROL OFFICER 1,080.000 HR	150.00000	162,000.00				
0030 0102 60 WORK ZONE SIGN 3,960.000 ED	0.42000	1,663.20				
0035 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 804.000 LF	84.19000	67,688.76				
0040 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED 384.000 LF	39.97000	15,348.48				
0045 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 33,660.000 ED	0.18000	6,058.80				

Letting: CT261028 October 28, 2026 **Call Order:** 021 **Contract:** T5914

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TIMOTHY ROSE CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102 78 2 TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B 583.000 EA	10.20000	5,946.60				
0055 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 2.000 LO	4,188.61000	8,377.22				
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY PCMS WILL BE PLACED 14 DAYS PRIOR TO CONSTRUCTION 358.000 ED	20.00000	7,160.00				
0065 0102150 1 PORTABLE REGULATORY, SIGN 660.000 ED	8.00000	5,280.00				
0070 0102150 2 RADAR SPEED DISPLAY UNIT 660.000 ED	8.00000	5,280.00				
0075 0104 10 3 SEDIMENT BARRIER 11,643.000 LF	3.62000	42,147.66				
0080 0104 11 FLOATING TURBIDITY BARRIER 98.000 LF	24.28000	2,379.44				
0085 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 5,913.000 LF	10.12000	59,839.56				

Letting: CT261028 October 28, 2026 **Call Order:** 021 **Contract:** T5914

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TIMOTHY ROSE CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0104 18 INLET PROTECTION SYSTEM 52.000 EA	607.05000	31,566.60				
0095 0107 1 LITTER REMOVAL 185.780 AC	92.00000	17,091.76				
0100 0107 2 MOWING 185.780 AC	180.00000	33,440.40				
0105 0110 1 1 CLEARING & GRUBBING 45805715201 (32.300) AC (LS)	8,834,243.88000	8,834,243.88				
0110 0120 1 REGULAR EXCAVATION 8,284.300 CY	82.82000	686,105.73				
0115 0120 4 SUBSOIL EXCAVATION 10,455.600 CY	597.75000	6,249,834.90				
0120 0120 6 EMBANKMENT 46,943.500 CY	140.20000	6,581,478.70				
0125 0160 4 TYPE B STABILIZATION 39,057.000 SY	46.18000	1,803,652.26				
0130 0285704 OPTIONAL BASE, BASE GROUP 04 16,818.000 SY	103.02000	1,732,590.36				

Letting: CT261028 October 28, 2026 **Call Order:** 021 **Contract:** T5914

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TIMOTHY ROSE CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0285710 OPTIONAL BASE, BASE GROUP 10 18,488.000 SY	162.68000	3,007,627.84				
0140 0285711 OPTIONAL BASE, BASE GROUP 11 1,774.000 SY	152.06000	269,754.44				
0145 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 182.000 SY	36.07000	6,564.74				
0150 0327 70 19 MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH 5,365.000 SY	5.27000	28,273.55				
0155 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B 2,682.200 TN	419.48000	1,125,129.26				
0160 0334 1 15 SUPERPAVE ASPHALTIC CONC, TRAFFIC E 3,905.900 TN	407.39000	1,591,224.60				
0165 0334 1 55 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22 3,254.300 TN	758.48000	2,468,321.46				
0170 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 1,050.600 TN	416.36000	437,427.82				
0175 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 58.600 TN	797.09000	46,709.47				

Letting: CT261028 October 28, 2026 **Call Order:** 021 **Contract:** T5914

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TIMOTHY ROSE CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0180 0425 1541 INLETS, DT BOT, TYPE D, <10' 11.000 EA	18,823.81000	207,061.91				
0185 0425 2 61 MANHOLES, P-8, <10' 2.000 EA	15,539.43000	31,078.86				
0190 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD 26.000 LF	347.06000	9,023.56				
0195 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 628.000 LF	370.63000	232,755.64				
0200 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 399.000 LF	366.41000	146,197.59				
0202 0430185118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN 94.000 LF	2,976.87000	279,825.78				
0205 0430524100 STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND 5.000 EA	12,268.02000	61,340.10				
0210 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE 7.600 CY	704.85000	5,356.86				

Letting: CT261028 October 28, 2026 **Call Order:** 021 **Contract:** T5914

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TIMOTHY ROSE CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0430982125 6.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	5,800.07000	34,800.42				
0220 0430982129 5.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	6,101.23000	30,506.15				
0225 0430984629 4.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	7,722.66000	30,890.64				
0230 0530 3 4 238.500 TN RIPRAP, RUBBLE, F&I, DITCH LINING	339.30000	80,923.05				
0235 0534 72101 190,075.000 SF SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT	115.50000	21,953,662.50				
0240 0536 1 1 1,122.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	49.35000	55,370.70				
0245 0536 7 3 10.000 EA SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT	600.00000	6,000.00				
0250 0536 8122 1.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3	8,349.97000	8,349.97				

Letting: CT261028 October 28, 2026 **Call Order:** 021 **Contract:** T5914

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TIMOTHY ROSE CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0255 0536 73 GUARDRAIL REMOVAL 495.000 LF	6.00000	2,970.00				
0260 0536 85 20 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE 2.000 EA	3,189.99000	6,379.98				
0265 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 3.000 EA	5,399.98000	16,199.94				
0270 0563 3 ANTI-GRAFFITI COATING, SACRIFICIAL 172,795.000 SF	3.67000	634,157.65				
0275 0570 1 1 PERFORMANCE TURF 101,668.000 SY	8.93000	907,895.24				
0280 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 947.000 LF	21.80000	20,644.60				
0281 0633 6 FIBER OPTIC CABLE LOCATOR 165.000 DA	452.16000	74,606.40				
0285 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 3.000 EA	2,983.85000	8,951.55				
0290 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 2.000 EA	4,300.15000	8,600.30				

Letting: CT261028 October 28, 2026 **Call Order:** 021 **Contract:** T5914

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TIMOTHY ROSE CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0295 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 947.000 LF	25.62000	24,262.14				
0300 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.758 GM	1,631.99000	1,237.05				
0305 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.252 GM	1,631.99000	411.26				
0310 0999 20 1 DISPUTES REVIEW BOARD, MEETING-DO NOT BID 7.000 DA	4,800.00000	33,600.00				
0315 0999 20 2 DISPUTES REVIEW BOARD, HEARING-DO NOT BID 2.000 EA	5,750.00000	11,500.00				
0320 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 45805715201 (1.000) LS	150,000.00000	150,000.00				
0001 Roadway Section Totals:		**$68,550,182.01**				
SECTION: 0002 Signing						
0325 0546 72 3 GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL 2.795 GM	8,368.75000	23,390.66				

Letting: CT261028 October 28, 2026 **Call Order:** 021 **Contract:** T5914

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TIMOTHY ROSE CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0330 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	4.000 EA	816.00000	3,264.00			
0335 0700 1112 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	3.000 EA	3,192.59000	9,577.77			
0340 0700 1500 SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE	2.000 EA	357.00000	714.00			
0345 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	7.000 EA	102.00000	714.00			
0350 0700 2115 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF	1.000 EA	26,275.12000	26,275.12			
0355 0700 2500 MULTI-COLUMN GROUND SIGN ASSEMBLY, RELOCATE	2.000 EA	10,301.97000	20,603.94			
0360 0700 2600 MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE	2.000 EA	2,519.39000	5,038.78			
0365 0700 3203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF	6.000 EA	5,044.65000	30,267.90			

Letting: CT261028 October 28, 2026 **Call Order:** 021 **Contract:** T5914

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TIMOTHY ROSE CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0370 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF 1.000 EA	12,107.16000	12,107.16				
0375 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 3.000 EA	17,151.82000	51,455.46				
0380 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF 2.000 EA	24,214.33000	48,428.66				
0385 0700 3603 SIGN PANEL, REMOVE, 21-30 SF 5.000 EA	2,421.43000	12,107.15				
0390 0700 3605 SIGN PANEL, REMOVE, 51-100 SF 1.000 EA	4,842.86000	4,842.86				
0395 0700 3606 SIGN PANEL, REMOVE, 101-200 SF 3.000 EA	4,842.86000	14,528.58				
0400 0700 3607 SIGN PANEL, REMOVE, 201-300 SF 1.000 EA	7,062.52000	7,062.52				
0405 0700 4113 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT 2.000 EA	309,499.50000	618,999.00				

Letting: CT261028 October 28, 2026 **Call Order:** 021 **Contract:** T5914

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TIMOTHY ROSE CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0410 0700 4612 OVERHEAD STATIC SIGN STRUCTURE, DEEP FOUNDATION REMOVAL, CANTILEVER 1.000 EA	58,517.97000	58,517.97				
0415 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 598.000 EA	10.20000	6,099.60				
0420 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 45805715201 (1.000) LS	13,848.62000	13,848.62				
0425 0711 11103 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS 0.114 GM	17,747.94000	2,023.27				
0430 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 2.802 GM	10,228.53000	28,660.34				
0435 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 2.627 GM	3,569.99000	9,378.36				
0440 0711 15133 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 1.000 GM	4,283.99000	4,283.99				

Letting: CT261028 October 28, 2026 **Call Order:** 021 **Contract:** T5914

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TIMOTHY ROSE CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0445 0711 15201 0.252 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	10,228.53000	2,577.59				
0450 0711 17 1 642.000 SF THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN	7.75000	4,975.50				
0002 Signing Section Totals:		**$1,019,742.80**				
SECTION: 0003 Lighting						
0455 0630 2 11 5,536.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	26.13000	144,655.68				
0460 0630 2 12 170.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	50.74000	8,625.80				
0465 0635 2 11 26.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	2,983.85000	77,580.10				
0470 0715 1 12 23,165.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	6.63000	153,583.95				
0475 0715 1 13 5,850.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	8.94000	52,299.00				

Letting: CT261028 October 28, 2026 **Call Order:** 021 **Contract:** T5914

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TIMOTHY ROSE CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0480 0715 5 31 — 21.000 EA LUMINAIRE & BRACKET ARM-ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE	5,024.03000	105,504.63				
0485 0715 5 51 — 21.000 EA LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS	411.97000	8,651.37				
0490 0715 61442 — 26.000 EA LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH	20,096.13000	522,499.38				
0495 0715 69000 — 21.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	3,114.90000	65,412.90				
0500 0715500 1 — 47.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	2,009.61000	94,451.67				
0003 Lighting Section Totals:		**$1,233,264.48**				
Contract Grand Totals:		**$70,803,189.29**				

Letting: CT261028 October 28, 2026 **Call Order:** 021 **Contract:** T5914

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezayadeh 11/10/2026

Manager, Contracts Administration Office