

RON DESANTIS GOVERNOR 605 Suwannee Street Tallahassee, FL 32399-0450 JARED W. PERDUE, P.E. SECRETARY

October 24, 2025

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1924

FINANCIAL PROJECT NUMBER(S): 447882 1 52 01 and 451014 1 52 01

FEDERAL AID PROJECT NUMBER(S): D125045B

COUNTY(IES): Sarasota

PROJECT NAME(S): SR 776; From Charlotte Co. Line To S of US 41

BIDS TO BE RECEIVED: October 29, 2025

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://cpp.fdot.gov to download Amendment File for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh, Manager Contracts Administration Office

A Mirya Reyayadeh

AR:pd Attached

DATE: TO:	October 23, 2025, Final Plans (CO-FINALPLANS)	<u>1</u> of <u>2</u>			
FROM:	Chris Speese, Project Manager				
COPIES:	DDE, DCPME				
SUBJECT:					
	Financial Project ID 447882-1-52-01 (Lead number only)				
	Proposal/Contract ID <u>T1924</u>				
	Federal Funds: ☐No ☑Yes Federal Aid No. <u>D125-045-B</u>				
	County <u>Sarasota</u> State Road	No <u>.776</u>			
-	only: ⊠No				
I have review is not ⊠ re	ved for effects on the Specifications Package and a pa equired. *Approved By: Carry Schley Signature of क्रम्सास्त्र अञ्चलीस्वांठां Engineer	ckage revision is Date:10/23/2025 10:28 AM EDT			
*Concurred b	Dy:Date:Date:				
If Projects of	Division Interest,				
*Authorized I	By:Date: _				
	SIONS RECEIVED IN THE FINAL PLANS OFFICE WI' HE LETTING MUST BE APPROVED BY THE DISTRIC				
	EVISIONS ALLOWED WITHIN 5 WORKDAYS OF THE OVAL.	ELETTING WITHOUT			
*Approved B	y:	Date:			
	Signature of District Secretary				
☐ SUPPLE	MENTAL SPECIFICATIONS PACKAGE NUMBER <u>NA</u>	(Pages).			
☐ REISSUE	ED SPECIFICATIONS PACKAGE <u>NA</u> (Pages).				
□ PLANS R	REVISION NUMBER <u>NA</u> (<u>30</u> Sheets)				
CONTRACT	TIME REVISED: ⊠No □Yes (If yes,	Total Calendar Days)			

DATE:	October 23, 202	<u>5,</u>	<u>2</u> of <u>2</u>
Financial Proj	ject ID <u>447882</u>	<u>2-1-52-01</u> (Lead number only)	
Proposal/Con	tract ID <u>T1924</u>		
PLANS REVI	SION NUMBER	<u>01</u>	
Sheet No(s).	Rev. Date	<u>Description</u>	
1-30	10/22/2025	New EQR	
SUPPLEMEN	ITAL SPECIFICA	ATIONS PACKAGE NUMBER <u>NA</u>	
Sheet No(s).	Rev. Date	<u>Description</u>	

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
120-1	7	Add	0	1082.1
120-6	7	Add	0	1844.6