



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

May 5, 2025

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4719

FINANCIAL PROJECT NUMBER(S): 447664 1 52 01 and 447664 1 52 02

FEDERAL AID PROJECT NUMBER(S): D424095B

COUNTY(IES): Palm Beach

PROJECT NAME(S): SR 15 (E Main St.), From Annona St. To S of SR 700 (Connors Hwy.)

BIDS TO BE RECEIVED: May 28, 2025

CALENDAR DAY CHANGE

The calendar days have been changed from 240 days to 233 days.

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE

The Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated December 18, 2024, and Supplement(s), are revised to include the Supplemental Specifications Package 3 page(s) dated April 18, 2025.

Please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum
Page two
5/5/2025

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download Amendment File T4719.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

A Mirza Rezazadeh, Manager
Contracts Administration Office

AR:pd
Attached

DATE: 4/24/2025

TO: Final Plans (CO-FINALPLANS)

FROM: Thuc H. Le, PE, Project Manager DS
tl

COPIES: DDE, DCPME

SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 05/2025Financial Project ID 447664-1-52-01 (Lead number only)Proposal/Contract ID T4719Federal Funds: ☐ No ☒ Yes Federal Aid No. D424-095-BCounty Palm BeachState Road No. 15Mandatory Only: ☒ No ☐ Yes (*If Yes, Signatures Not Required.)

*Concurred by: DocuSigned by:
Scott Peterson
F5E39F761167428 DocuSigned by:
John Krane
A534C9EDE7084A5 Date: 05/01/2025 | 6:16 PM EDT

Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is ☒ **is not** ☐ required. *Approved By: DocuSigned by:
Emin Sterling
7D2508CF84F2488 Date: 05/01/2025 | 10:19 AM EDT

Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____

Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS
OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING
WITHOUT APPROVAL.

*Approved By: _____ Date: _____

Signature of District Secretary

☒ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (3 Pages).

☐ REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

☒ PLANS REVISION NUMBER 1 (5 Sheets).

CONTRACT TIME REVISED: ☐ No ☒ Yes (If yes, 233 Total Calendar Days)

