

**MAY 28, 2025 LETTING**

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	T2A20	210750-3-52-01,ETC.	\$21,289,512	16	8			8	6		26			13	5			2			3	2	8					1	1	1
2	T4575	431752-5-52-01, ETC.	\$26,668,083	10	9			5	6		6			40	6				2		1	1	3	1				1	5	4
3	T4724	441723-1-52-01	\$5,239,466	19	9			8	11		23			5	9		2	1	2		2	1		3				1		4
4	T4719	447664-1-52-01, ETC.	\$4,392,725	8	9			3	1		63			2				2			5	2							3	2

\* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

\*\* Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.