Vendor Ranking

Letting: CT261028 October 28, 2026 10:30 AM **Call Order:** 013 **Contract:** T3A06

District: District 3 **Counties:** ESCAMBIA **Fed Aid No:** D326030B

Contract Time: 70 AVAILABLE DAYS **Project(s):** 45105715201 (*)

Contract Desc: SR 95 (US 29 / N CENTURY BLVD) FROM POND ST TO ALABAMA STATE LINE

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ACME BARRICADES LC	Responsive	Winning bid	$312,145.60	100.00%
2	JANUS CONSTRUCTION CORP.	Responsive	Non-Winning Bid	$319,810.39	102.46%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT261028 October 28, 2026 **Call Order:** 013 **Contract:** T3A06

District: District 3 **Counties:** ESCAMBIA **Fed Aid No:** D326030B

Contract Time: 70 AVAILABLE DAYS **Project(s):** 45105715201 (*)

Contract Descr: SR 95 (US 29 / N CENTURY BLVD) FROM POND ST TO ALABAMA STATE LINE

The Improvements under this Contract consist of installing midblock crosswalks with traffic separators, construction of sidewalk curb ramps, and signing and pavement markings for SR 95 (US 29) N Century Blvd from Pond Steet to Alabama State Line in Escambia County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ACME BARRICADES LC		(2) JANUS CONSTRUCTION CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 45105715201	40,000.00000	40,000.00	59,776.62000	59,776.62		
0010 0102 1 (70.000) DA (LS) MAINTENANCE OF TRAFFIC 45105715201	38,000.00000	38,000.00	47,096.80000	47,096.80		
0015 0102 60 3,360.000 ED WORK ZONE SIGN	0.50000	1,680.00	0.20000	672.00		
0020 0102 74 1 6,916.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.20000	1,383.20	0.10000	691.60		
0025 0102 74 8 96.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	1.00000	96.00	5.00000	480.00		
0030 0102 76 280.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.00000	1,400.00	5.00000	1,400.00		
0035 0102 99 154.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	15.00000	2,310.00	12.00000	1,848.00		

Letting: CT261028 October 28, 2026 **Call Order:** 013 **Contract:** T3A06

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ACME BARRICADES LC		(2) JANUS CONSTRUCTION CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0104 10 3 SEDIMENT BARRIER 95.000 LF	10.00000	950.00	12.07000	1,146.65		
0045 0104 18 INLET PROTECTION SYSTEM 4.000 EA	350.00000	1,400.00	208.80000	835.20		
0050 0107 1 LITTER REMOVAL 2.120 AC	150.00000	318.00	30.00000	63.60		
0055 0107 2 MOWING 1.050 AC	250.00000	262.50	30.00000	31.50		
0060 0110 1 1 CLEARING & GRUBBING 45105715201 (0.010) AC (LS)	9,500.00000	9,500.00	31,994.40000	31,994.40		
0065 0110 4 10 REMOVAL OF EXISTING CONCRETE 60.000 SY	75.00000	4,500.00	66.00000	3,960.00		
0070 0120 1 REGULAR EXCAVATION 13.000 CY	150.00000	1,950.00	120.00000	1,560.00		
0075 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 76.000 LF	80.00000	6,080.00	83.05000	6,311.80		
0080 0520 5 46 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 8.5' WIDE 148.000 LF	240.00000	35,520.00	205.35000	30,391.80		

Letting: CT261028 October 28, 2026 **Call Order:** 013 **Contract:** T3A06

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ACME BARRICADES LC		(2) JANUS CONSTRUCTION CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0522 2 — 63.000 SY — CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	186.00000	11,718.00	166.33000	10,478.79		
0090 0527 2 — 97.000 SF — DETECTABLE WARNINGS	35.00000	3,395.00	36.00000	3,492.00		
0095 0570 1 2 — 23.000 SY — PERFORMANCE TURF, SOD	25.00000	575.00	60.00000	1,380.00		
0100 0710 11101 — 0.489 GM — PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	3,500.00000	1,711.50	1.20000	0.59		
0105 0999 25 — (1.000) LS — INITIAL CONTINGENCY AMOUNT, DO NOT BID 45105715201	14,181.40000	14,181.40	14,181.40000	14,181.40		
0001 Roadway Section Totals:		**$176,930.60**		**$217,792.75**		
SECTION: 0002 Signing						
0110 0700 1111 — 12.000 EA — SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	600.00000	7,200.00	699.22000	8,390.64		
0115 0700 1600 — 1.000 EA — SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	250.00000	250.00	120.00000	120.00		

Letting: CT261028 October 28, 2026 **Call Order:** 013 **Contract:** T3A06

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ACME BARRICADES LC		(2) JANUS CONSTRUCTION CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0120 0700142111 4.000 EA ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS	12,500.00000	50,000.00	10,080.00000	40,320.00		
0125 0700142122 4.000 EA ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, 12-20 SF OF STATIC SIGN PANELS	15,500.00000	62,000.00	11,400.00000	45,600.00		
0130 0706 1 3 20.000 EA RAISED PAVEMENT MARKER, TYPE B	35.00000	700.00	6.84000	136.80		
0135 0711 11123 194.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	15.00000	2,910.00	8.40000	1,629.60		
0140 0711 11125 97.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	20.00000	1,940.00	16.80000	1,629.60		
0145 0711 14125 120.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	30.00000	3,600.00	19.20000	2,304.00		
0150 0711 16101 0.076 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	25,000.00000	1,900.00	12,000.00000	912.00		

Letting: CT261028 October 28, 2026 **Call Order:** 013 **Contract:** T3A06

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ACME BARRICADES LC		(2) JANUS CONSTRUCTION CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0155 0711 16201 0.053 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	25,000.00000	1,325.00	12,000.00000	636.00		
0160 0711 17 1 565.000 SF THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN	6.00000	3,390.00	0.60000	339.00		
0002 Signing Section Totals:		**$135,215.00**		**$102,017.64**		
Contract Grand Totals:		**$312,145.60**		**$319,810.39**		

Letting: CT261028 October 28, 2026 **Call Order:** 013 **Contract:** T3A06

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezayadeh 11/10/2026

Manager, Contracts Administration Office