Vendor Ranking

Letting: CT261028 October 28, 2026 10:30 AM **Call Order:** 024 **Contract:** T2A73

District: District 2 **Counties:** DIST/ST-WIDE, ST JOHNS **Fed Aid No:** D226063B

Contract Time: 420 AVAILABLE DAYS **Project(s):** 44706415201, 21026585201 (*), 21026595201

Contract Desc: SR A1A FROM BEGIN 4-LANE TO SR 312, FROM FLAGLER CO LINE TO E MAGNOLIA AVE AND FROM MARINELAND TO FORT MATANZAS INLET...

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	C.W. ROBERTS CONTRACTING, INC.	Responsive	Winning bid	$16,278,101.40	100.00%
2	HALIFAX PAVING, INC.	Responsive	Non-Winning Bid	$16,334,225.19	100.34%
3	PREFERRED MATERIALS INC.	Responsive	Non-Winning Bid	$18,699,872.37	114.88%
4	DB CIVIL CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$20,589,700.00	126.49%
5	C.W. MATTHEWS CONTRACTING CO., INC.	Responsive	Non-Winning Bid	$20,869,140.50	128.20%
6	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$21,826,764.00	134.09%
7	MASCI GENERAL CONTRACTORS, INC	Responsive	Non-Winning Bid	$24,465,702.20	150.30%
8	DUVAL ASPHALT PRODUCTS, INC.	Responsive	Non-Winning Bid	$24,567,488.31	150.92%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

District: District 2 **Counties:** DIST/ST-WIDE, ST JOHNS **Fed Aid No:** D226063B

Contract Time: 420 AVAILABLE DAYS **Project(s):** 44706415201, 21026585201 (*), 21026595201

Contract Descr: SR A1A FROM BEGIN 4-LANE TO SR 312, FROM FLAGLER CO LINE TO E MAGNOLIA AVE AND FROM MARINELAND TO FORT MATANZAS INLET...

The Improvements under this Contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb & gutters, traffic signals, highway signing, guardrail, bridges, sidewalks/bicycle path, gravity wall, bike railing and other incidental construction on SR A1A from Begin 4-Lane to SR 312, SR A1A from Flagler County Line to E Magnolia Ave, & SR A1A from Marineland to Fort Matanzas Inlet Bridge in St Johns County and Flagler County

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (1100.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 44706415201	130,000.00000	130,000.00	75,000.00000	75,000.00	57,750.00000	57,750.00
0010 0400 2 10 7.100 CY CONCRETE CLASS II, APPROACH SLABS	3,000.00000	21,300.00	3,000.00000	21,300.00	2,250.00000	15,975.00
0015 0400 4 4 5.900 CY CONCRETE CLASS IV, SUPERSTRUCTURE	4,100.00000	24,190.00	2,250.00000	13,275.00	2,250.00000	13,275.00
0020 0415 1 9 25.000 LB REINFORCING STEEL- APPROACH SLABS	165.00000	4,125.00	250.00000	6,250.00	250.00000	6,250.00
0025 0458 1 21 570.000 LF BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	64.00000	36,480.00	70.00000	39,900.00	69.00000	39,330.00
0030 0458 3 1 68.000 LF GALVANIZED STEEL SIDEWALK COVER PLATE	690.00000	46,920.00	590.00000	40,120.00	500.00000	34,000.00

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0035 0521 5 13 607.000 LF CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE	176.00000	106,832.00	200.00000	121,400.00	197.50000	119,882.50
0040 0630 2 16 1,821.000 LF CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS	17.50000	31,867.50	4.49000	8,176.29	15.00000	27,315.00
0045 0635 3 13 9.000 EA JUNCTION BOX, FURNISH & INSTALL, EMBEDDED	1,209.00000	10,881.00	241.22000	2,170.98	1,034.00000	9,306.00
0001 Structures Section Totals:		**$412,595.50**		**$327,592.27**		**$323,083.50**
SECTION: 0002 Roadway						
0022 0425 1511 1.000 EA INLETS, DT BOT, TYPE B, <10'	9,720.00000	9,720.00	10,910.00000	10,910.00	150,057.69000	150,057.69
0050 0101 1 (1.000) LS MOBILIZATION 21026585201	420,000.00000	420,000.00	295,200.00000	295,200.00	341,658.00000	341,658.00
0055 0101 1 (1.000) LS MOBILIZATION 21026595201	170,000.00000	170,000.00	333,718.00000	333,718.00	292,714.36000	292,714.36
0060 0101 1 (1.000) LS MOBILIZATION 44706415201	150,000.00000	150,000.00	293,500.00000	293,500.00	260,225.41000	260,225.41

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0065 0102 1 (420.000) DA (LS) MAINTENANCE OF TRAFFIC 21026585201	330,000.00000	330,000.00	115,000.00000	115,000.00	161,039.31000	161,039.31
0070 0102 1 (420.000) DA (LS) MAINTENANCE OF TRAFFIC 21026595201	50,000.00000	50,000.00	165,000.00000	165,000.00	236,039.31000	236,039.31
0075 0102 1 (420.000) DA (LS) MAINTENANCE OF TRAFFIC 44706415201	30,000.00000	30,000.00	60,000.00000	60,000.00	171,039.31000	171,039.31
0080 0102 2200 (10273.000) SY (LS) SPECIAL DETOUR- TEMPORARY PAVEMENT 44706415201	123,000.00000	123,000.00	175,000.00000	175,000.00	255,414.76000	255,414.76
0085 0102 2300 (2054.000) CY (LS) SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE 44706415201	33,000.00000	33,000.00	75,000.00000	75,000.00	112,924.28000	112,924.28
0090 0102 4 1 (97.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 21026585201	10,000.00000	10,000.00	5,000.00000	5,000.00	6,058.20000	6,058.20
0095 0102 4 1 (183.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 21026595201	7,000.00000	7,000.00	5,000.00000	5,000.00	12,116.37000	12,116.37
0100 0102 5 224.000 HR PEDESTRIAN ESCORT/FLAGGER	31.00000	6,944.00	30.00000	6,720.00	50.00000	11,200.00
0105 0102 14 1,244.000 HR TRAFFIC CONTROL OFFICER	101.00000	125,644.00	150.00000	186,600.00	100.00000	124,400.00

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0110 0102 60 WORK ZONE SIGN 41,090.000 ED	0.19000	7,807.10	0.18000	7,396.20	0.20000	8,218.00
0115 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 4,484.000 LF	34.00000	152,456.00	33.00000	147,972.00	33.00000	147,972.00
0120 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 5,506.000 LF	34.10000	187,754.60	33.00000	181,698.00	33.00000	181,698.00
0125 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING 70.000 LF	22.75000	1,592.50	22.00000	1,540.00	22.00000	1,540.00
0130 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE 3,293.000 LF	18.60000	61,249.80	18.00000	59,274.00	18.00000	59,274.00
0135 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED 4,830.000 LF	16.50000	79,695.00	16.00000	77,280.00	16.00000	77,280.00
0137 0102 71105 TEMPORARY BARRIER, F&I, TYPE K 608.000 LF	46.50000	28,272.00	95.00000	57,760.00	35.00000	21,280.00
0140 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 127,020.000 ED	0.09000	11,431.80	0.08000	10,161.60	0.10000	12,702.00

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0145 0102 74 8 33,172.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.07000	2,322.04	0.06000	1,990.32	0.03000	995.16
0150 0102 76 980.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.15000	5,047.00	5.00000	4,900.00	5.00000	4,900.00
0155 0102 78 1 5,870.000 EA TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D	4.20000	24,654.00	4.50000	26,415.00	4.00000	23,480.00
0160 0102 89 1 10.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	986.00000	9,860.00	3,500.00000	35,000.00	950.00000	9,500.00
0165 0102 99 2,024.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	13.45000	27,222.80	13.00000	26,312.00	10.00000	20,240.00
0170 0102104 3,360.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	19.85000	66,696.00	19.44000	65,318.40	17.00000	57,120.00
0175 0102107 1 3,360.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	16.35000	54,936.00	40.24000	135,206.40	14.00000	47,040.00
0180 0102115 6,760.000 ED TYPE III BARRICADE	0.37000	2,501.20	0.35000	2,366.00	0.25000	1,690.00

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0185 0102909 90.000 DA TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS	41.00000	3,690.00	150.00000	13,500.00	40.00000	3,600.00
0190 0102913 21 0.808 GM REMOVABLE TAPE, WHITE, SOLID 6"	4.15000	3.35	12,500.00000	10,100.00	13,366.34000	10,800.00
0195 0102913 31 0.808 GM REMOVABLE TAPE, YELLOW, SOLID, 6"	33,300.00000	26,906.40	12,500.00000	10,100.00	13,366.34000	10,800.00
0200 0104 10 3 44,651.000 LF SEDIMENT BARRIER	0.85000	37,953.35	1.50000	66,976.50	1.92000	85,729.92
0205 0104 11 2,546.000 LF FLOATING TURBIDITY BARRIER	10.80000	27,496.80	12.00000	30,552.00	19.64000	50,003.44
0210 0104 18 214.000 EA INLET PROTECTION SYSTEM	154.60000	33,084.40	165.00000	35,310.00	107.51000	23,007.14
0215 0107 1 1,787.510 AC LITTER REMOVAL	46.10000	82,404.21	45.00000	80,437.95	70.00000	125,125.70
0220 0107 2 1,207.820 AC MOWING	87.17000	105,285.67	85.00000	102,664.70	70.00000	84,547.40

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0225 0110 1 1 (0.090) AC (LS) CLEARING & GRUBBING 21026585201	200,000.00000	200,000.00	20,000.00000	20,000.00	93,293.38000	93,293.38
0230 0110 1 1 (33.670) AC (LS) CLEARING & GRUBBING 44706415201	100,000.00000	100,000.00	40,000.00000	40,000.00	593,106.23000	593,106.23
0235 0110 4 10 4,370.000 SY REMOVAL OF EXISTING CONCRETE	28.25000	123,452.50	40.00000	174,800.00	32.50000	142,025.00
0240 0120 1 4,780.000 CY REGULAR EXCAVATION	17.00000	81,260.00	40.00000	191,200.00	18.26000	87,282.80
0245 0120 4 508.300 CY SUBSOIL EXCAVATION	50.00000	25,415.00	75.00000	38,122.50	52.84000	26,858.57
0250 0120 6 5,389.400 CY EMBANKMENT	24.60000	132,579.24	24.00000	129,345.60	20.07000	108,165.26
0255 0120 71 (1.000) LS REGULAR EXCAVATION (3-R PROJECTS ONLY) 21026585201	6,054.00000	6,054.00	50,000.00000	50,000.00	6,995.05000	6,995.05
0260 0121 70 0.300 CY FLOWABLE FILL	5,000.00000	1,500.00	5,000.00000	1,500.00	2,250.00000	675.00
0265 0160 4 32,247.000 SY TYPE B STABILIZATION	11.10000	357,941.70	7.50000	241,852.50	12.18000	392,768.46

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0270 0285701 19,041.000 SY OPTIONAL BASE, BASE GROUP 01	23.00000	437,943.00	26.00000	495,066.00	26.80000	510,298.80
0275 0285705 10,241.000 SY OPTIONAL BASE, BASE GROUP 05	19.20000	196,627.20	24.00000	245,784.00	19.22000	196,832.02
0280 0285709 23.000 SY OPTIONAL BASE, BASE GROUP 09	104.00000	2,392.00	100.00000	2,300.00	220.71000	5,076.33
0285 0289 1104 1,833.000 SY COARSE AGGREGATE BASE SPECIAL DESIGN, 24"	119.00000	218,127.00	125.00000	229,125.00	172.24000	315,715.92
0290 0327 70 5 325,966.000 SY MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH	1.75000	570,440.50	2.50000	814,915.00	1.50000	488,949.00
0295 0327 70 6 28,640.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	6.50000	186,160.00	3.50000	100,240.00	3.14000	89,929.60
0300 0327 70 18 95.000 SY MILLING EXISTING ASPHALT PAVEMENT, 5 1/2" AVG DEPTH	57.75000	5,486.25	20.00000	1,900.00	15.00000	1,425.00
0305 0334 1 12 2,436.000 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC B	133.75000	325,815.00	140.00000	341,040.00	148.98000	362,915.28
0310 0334 1 52 35.300 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22	442.00000	15,602.60	300.00000	10,590.00	347.65000	12,272.05

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0315 0337 7 81 — 40,085.500 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22	158.00000	6,333,509.00	145.00000	5,812,397.50	167.42000	6,711,114.41
0320 0339 1 — 196.100 TN MISCELLANEOUS ASPHALT PAVEMENT	307.00000	60,202.70	225.00000	44,122.50	322.37000	63,216.76
0325 0400 0 11 — 766.500 CY CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011	825.00000	632,362.50	825.00000	632,362.50	950.00000	728,175.00
0330 0425 1351 — 3.000 EA INLETS, CURB, TYPE P-5, <10'	8,645.00000	25,935.00	11,220.00000	33,660.00	11,550.00000	34,650.00
0335 0425 1910 — 2.000 EA INLETS, CLOSED FLUME	5,251.00000	10,502.00	7,560.00000	15,120.00	4,850.00000	9,700.00
0340 0425 2 41 — 1.000 EA MANHOLES, P-7, <10'	7,163.00000	7,163.00	9,450.00000	9,450.00	7,550.00000	7,550.00
0345 0425 5 — 27.000 EA MANHOLE, ADJUST	781.00000	21,087.00	1,500.00000	40,500.00	1,260.00000	34,020.00
0355 0425 6 — 107.000 EA VALVE BOXES, ADJUST	361.00000	38,627.00	500.00000	53,500.00	1,260.00000	134,820.00
0365 0425 7 — 8.000 EA MANHOLE COVER- REPLACE	756.00000	6,048.00	4,600.00000	36,800.00	1,050.00000	8,400.00

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0370 0425100102 SPECIAL DRAINAGE STRUCTURE, UTILITY CONFLICT MANHOLE, TYPE E, J BOTTOM 1.000 EA	14,915.00000	14,915.00	10,950.00000	10,950.00	30,000.00000	30,000.00
0375 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 251.000 LF	168.40000	42,268.40	118.00000	29,618.00	205.00000	51,455.00
0380 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 209.000 LF	158.50000	33,126.50	122.00000	25,498.00	225.00000	47,025.00
0385 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 35.000 LF	180.00000	6,300.00	132.00000	4,620.00	205.00000	7,175.00
0390 0430611125 U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE 3.000 EA	4,065.00000	12,195.00	7,040.00000	21,120.00	3,075.00000	9,225.00
0395 0430880 01 FLAP GATES, 0-24" 1.000 EA	7,917.00000	7,917.00	19,850.00000	19,850.00	6,250.00000	6,250.00
0400 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD 1.000 EA	4,110.00000	4,110.00	10,560.00000	10,560.00	2,850.00000	2,850.00
0405 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD 12.000 EA	2,443.00000	29,316.00	6,620.00000	79,440.00	2,850.00000	34,200.00

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0410 0436 1 3 TRENCH DRAIN, SPECIAL DESIGN 74.000 LF	303.00000	22,422.00	395.00000	29,230.00	650.00000	48,100.00
0415 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 90.000 LF	83.70000	7,533.00	80.00000	7,200.00	80.00000	7,200.00
0420 0515 2231 PEDESTRIAN/ BICYCLE RAILING, STEEL ONLY,48" TYPE 1 2,941.000 LF	99.20000	291,747.20	116.00000	341,156.00	116.00000	341,156.00
0425 0519 78 BOLLARDS 4.000 EA	1,035.00000	4,140.00	1,500.00000	6,000.00	950.00000	3,800.00
0430 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 5,948.000 LF	33.25000	197,771.00	35.00000	208,180.00	37.75000	224,537.00
0435 0520 2 4 CONCRETE CURB, TYPE D 39.000 LF	125.00000	4,875.00	56.00000	2,184.00	37.75000	1,472.25
0440 0520 3 VALLEY GUTTER- CONCRETE 57.000 LF	76.25000	4,346.25	70.00000	3,990.00	37.75000	2,151.75
0445 0520 5 41 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE 295.000 LF	50.50000	14,897.50	68.00000	20,060.00	58.75000	17,331.25
0450 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 592.000 SY	54.10000	32,027.20	68.00000	40,256.00	48.50000	28,712.00

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0455 0522 2 2,771.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	70.00000	193,970.00	74.00000	205,054.00	72.50000	200,897.50
0460 0527 2 2,963.000 SF DETECTABLE WARNINGS	20.75000	61,482.25	31.00000	91,853.00	35.50000	105,186.50
0465 0530 3 3 44.000 TN RIPRAP- RUBBLE, BANK AND SHORE	346.00000	15,224.00	182.00000	8,008.00	136.50000	6,006.00
0470 0530 74 343.000 TN BEDDING STONE	219.00000	75,117.00	125.00000	42,875.00	97.50000	33,442.50
0475 0536 1 0 62.000 LF GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2	20.00000	1,240.00	19.50000	1,209.00	19.50000	1,209.00
0480 0536 1 1 4,854.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	25.00000	121,350.00	24.00000	116,496.00	24.00000	116,496.00
0485 0536 6 5,034.000 LF PIPE RAIL FOR GUARDRAIL	18.70000	94,135.80	18.25000	91,870.50	143.25000	721,120.50
0490 0536 8111 1.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2	2,802.00000	2,802.00	2,725.00000	2,725.00	2,725.00000	2,725.00

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0495 0536 8112 — 1.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3	3,779.00000	3,779.00	3,675.00000	3,675.00	3,675.00000	3,675.00
0500 0536 8113 — 1.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING	1,748.00000	1,748.00	1,700.00000	1,700.00	1,700.00000	1,700.00
0505 0536 8123 — 1.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING	2,544.00000	2,544.00	2,475.00000	2,475.00	2,475.00000	2,475.00
0510 0536 73 — 4,402.000 LF GUARDRAIL REMOVAL	2.30000	10,124.60	2.25000	9,904.50	2.25000	9,904.50
0515 0536 85 20 — 5.000 EA GUARDRAIL END TREATMENT-TRAILING ANCHORAGE	1,594.00000	7,970.00	1,550.00000	7,750.00	1,550.00000	7,750.00
0520 0536 85 24 — 4.000 EA GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	2,571.00000	10,284.00	2,500.00000	10,000.00	2,500.00000	10,000.00
0525 0550 10410 — 62.000 LF FENCING, WOOD FENCE, 0.0-5.0'	102.00000	6,324.00	50.00000	3,100.00	100.00000	6,200.00
0530 0570 1 2 — 52,995.000 SY PERFORMANCE TURF, SOD	4.50000	238,477.50	4.00000	211,980.00	3.58000	189,722.10

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0535 0570 13 1 4,236.900 CY SHOULDER DROP OFF SOIL	1.00000	4,236.90	20.00000	84,738.00	33.71000	142,825.90
0540 0635 2 30 35.000 EA PULL & SPLICE BOX, INSTALL	1,232.00000	43,120.00	1,242.03000	43,471.05	1,054.00000	36,890.00
0545 0695 1 1 12.000 EA TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	3,446.00000	41,352.00	2,135.16000	25,621.92	2,948.00000	35,376.00
0550 0695 6 12 12.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	2,766.00000	33,192.00	1,974.24000	23,690.88	2,366.00000	28,392.00
0555 0710 11101 36.071 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,475.00000	53,204.73	1,200.00000	43,285.20	1,399.96000	50,497.96
0560 0710 11102 0.434 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,565.00000	679.21	1,500.00000	651.00	1,486.18000	645.00
0565 0710 11123 12,153.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.85000	10,330.05	1.50000	18,229.50	0.80000	9,722.40
0570 0710 11124 603.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.31000	789.93	1.75000	1,055.25	1.25000	753.75

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0575 0710 11125 — 2,388.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.56000	3,725.28	2.00000	4,776.00	1.50000	3,582.00
0580 0710 11131 — 7.346 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	737.00000	5,414.00	450.00000	3,305.70	699.43000	5,138.01
0585 0710 11133 — 0.175 GM PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,	1,432.00000	250.60	450.00000	78.75	1,360.00000	238.00
0590 0710 11141 — 1.777 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	735.00000	1,306.10	450.00000	799.65	697.24000	1,239.00
0595 0710 11201 — 28.733 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,474.00000	42,352.44	1,200.00000	34,479.60	1,399.85000	40,221.89
0600 0710 11224 — 2,484.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.30000	3,229.20	1.75000	4,347.00	1.25000	3,105.00
0605 0710 11231 — 5.513 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	737.00000	4,063.08	450.00000	2,480.85	699.62000	3,857.01

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0610 0710 11241 — 0.354 GM — PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	729.00000	258.07	450.00000	159.30	692.09000	245.00
0615 0999 25 — (1.000) LS — INITIAL CONTINGENCY AMOUNT, DO NOT BID 21026585201	50,250.00000	50,250.00	50,250.00000	50,250.00	50,250.00000	50,250.00
0620 0999 25 — (1.000) LS — INITIAL CONTINGENCY AMOUNT, DO NOT BID 21026595201	56,250.00000	56,250.00	56,250.00000	56,250.00	56,250.00000	56,250.00
0625 0999 25 — (1.000) LS — INITIAL CONTINGENCY AMOUNT, DO NOT BID 44706415201	43,500.00000	43,500.00	43,500.00000	43,500.00	43,500.00000	43,500.00
0002 Roadway Section Totals:		**$14,601,845.00**		**$14,834,328.82**		**$17,163,538.45**
SECTION: 0003 Signing						
0630 0546 72 3 — 11.519 GM — GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL	3,909.00000	45,027.77	4,000.00000	46,076.00	5,331.41000	61,412.51
0635 0700 1111 — 177.000 EA — SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	535.40000	94,765.80	525.00000	92,925.00	525.00000	92,925.00

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0640 0700 1112 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF 69.000 EA	2,141.00000	147,729.00	2,300.00000	158,700.00	2,100.00000	144,900.00
0645 0700 1113 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF 3.000 EA	2,294.00000	6,882.00	2,600.00000	7,800.00	2,250.00000	6,750.00
0650 0700 1500 SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE 16.000 EA	152.00000	2,432.00	150.00000	2,400.00	150.00000	2,400.00
0655 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE 141.000 EA	51.50000	7,261.50	35.00000	4,935.00	50.00000	7,050.00
0660 0700 1913 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 20.1-30.0 SF 2.000 EA	3,059.00000	6,118.00	3,800.00000	7,600.00	3,000.00000	6,000.00
0665 0700 1914 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 30.1+ SF 1.000 EA	3,569.00000	3,569.00	4,100.00000	4,100.00	3,500.00000	3,500.00
0670 0700 2112 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF 2.000 EA	4,589.00000	9,178.00	9,500.00000	19,000.00	4,500.00000	9,000.00
0675 0700 2114 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF 3.000 EA	7,904.00000	23,712.00	12,500.00000	37,500.00	7,750.00000	23,250.00

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0680 0700 2600 MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE 8.000 EA	407.00000	3,256.00	1,200.00000	9,600.00	400.00000	3,200.00
0685 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 1.000 EA	101.00000	101.00	275.00000	275.00	100.00000	100.00
0690 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 1.000 EA	50.50000	50.50	75.00000	75.00	50.00000	50.00
0695 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 1.000 EA	35.65000	35.65	25.00000	25.00	35.00000	35.00
0700 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' 40.000 EA	35.65000	1,426.00	125.00000	5,000.00	35.00000	1,400.00
0705 0705 10 1 OBJECT MARKER, TYPE 1 24.000 EA	229.25000	5,502.00	325.00000	7,800.00	225.00000	5,400.00
0710 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 5,870.000 EA	4.20000	24,654.00	4.50000	26,415.00	4.00000	23,480.00
0715 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21026585201 (1.000) LS	52,680.00000	52,680.00	54,500.00000	54,500.00	50,000.00000	50,000.00
0720 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21026595201 (1.000) LS	63,218.00000	63,218.00	54,500.00000	54,500.00	60,000.00000	60,000.00

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0725 0711 11123 12,519.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	4.20000	52,579.80	5.00000	62,595.00	4.00000	50,076.00
0730 0711 11124 603.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	5.25000	3,165.75	7.00000	4,221.00	5.00000	3,015.00
0735 0711 11125 1,879.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	6.30000	11,837.70	8.00000	15,032.00	6.00000	11,274.00
0740 0711 11141 1.777 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	3,673.00000	6,526.92	1,500.00000	2,665.50	3,486.21000	6,195.00
0745 0711 11160 21.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	210.70000	4,424.70	160.00000	3,360.00	200.00000	4,200.00
0750 0711 11170 290.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	84.25000	24,432.50	65.00000	18,850.00	80.00000	23,200.00
0755 0711 11224 2,484.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	5.25000	13,041.00	7.00000	17,388.00	5.00000	12,420.00
0760 0711 11241 0.364 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	3,647.00000	1,327.51	1,600.00000	582.40	3,461.54000	1,260.00

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0765 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 3,685.000 LF	14.70000	54,169.50	12.00000	44,220.00	14.00000	51,590.00
0770 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 121.000 EA	200.15000	24,218.15	140.00000	16,940.00	190.00000	22,990.00
0775 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 121.000 EA	94.80000	11,470.80	85.00000	10,285.00	90.00000	10,890.00
0780 0711 14528 THERMOPLASTIC, PREFORMED, 12" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 20" 784.000 LF	14.70000	11,524.80	22.00000	17,248.00	14.00000	10,976.00
0785 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 27.541 GM	5,373.00000	147,977.79	4,200.00000	115,672.20	5,099.81000	140,453.87
0790 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.434 GM	5,741.00000	2,491.59	5,500.00000	2,387.00	5,449.31000	2,365.00
0795 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 7.346 GM	2,632.00000	19,334.67	1,600.00000	11,753.60	2,497.96000	18,350.01
0800 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.175 GM	5,118.00000	895.65	8,500.00000	1,487.50	4,857.14000	850.00

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0805 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 19.707 GM	5,372.00000	105,866.00	4,200.00000	82,769.40	5,098.19000	100,470.03
0810 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 5.513 GM	2,632.00000	14,510.22	1,600.00000	8,820.80	2,498.64000	13,775.00
0815 0711 17 1 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN 128.000 SF	1.55000	198.40	1.00000	128.00	1.50000	192.00
0820 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 1.232 GM	33,661.00000	41,470.35	25,000.00000	30,800.00	31,948.05000	39,360.00
0825 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES 1.170 GM	33,715.00000	39,446.55	25,000.00000	29,250.00	32,000.00000	37,440.00
0830 0713103281 PERMANENT TAPE, YELLOW, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES 0.053 GM	11,927.00000	632.13	15,000.00000	795.00	11,320.75000	600.00
0835 0713107 PREFORMED/PERMANENT TAPE, REMOVE 6,684.000 SF	1.55000	10,360.20	1.00000	6,684.00	1.50000	10,026.00
0003 Signing Section Totals:		**$1,099,500.90**		**$1,043,160.40**		**$1,072,820.42**

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) HALIFAX PAVING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0840 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 55.000 AS	1,536.00000	84,480.00	1,268.46000	69,765.30	1,314.00000	72,270.00
0845 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 40.000 AS	1,992.00000	79,680.00	1,484.46000	59,378.40	1,704.00000	68,160.00
0004 Signalization Section Totals:		**$164,160.00**		**$129,143.70**		**$140,430.00**
Contract Grand Totals:		**$16,278,101.40**		**$16,334,225.19**		**18,699,872.37**

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DB CIVIL CONSTRUCTION, LLC		(5) C.W. MATTHEWS CONTRACTING CO., INC.		(6) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (1100.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 44706415201	70,000.00000	70,000.00	54,307.98000	54,307.98	344,847.07000	344,847.07
0010 0400 2 10 7.100 CY CONCRETE CLASS II, APPROACH SLABS	2,600.00000	18,460.00	1,806.10000	12,823.31	1,868.05000	13,263.16
0015 0400 4 4 5.900 CY CONCRETE CLASS IV, SUPERSTRUCTURE	3,000.00000	17,700.00	3,982.66000	23,497.69	1,166.33000	6,881.35
0020 0415 1 9 25.000 LB REINFORCING STEEL- APPROACH SLABS	70.00000	1,750.00	6.60000	165.00	20.13000	503.25
0025 0458 1 21 570.000 LF BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	82.00000	46,740.00	77.06000	43,924.20	134.08000	76,425.60
0030 0458 3 1 68.000 LF GALVANIZED STEEL SIDEWALK COVER PLATE	650.00000	44,200.00	485.30000	33,000.40	131.36000	8,932.48
0035 0521 5 13 607.000 LF CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE	220.00000	133,540.00	286.21000	173,729.47	207.27000	125,812.89
0040 0630 2 16 1,821.000 LF CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS	7.00000	12,747.00	16.51000	30,064.71	16.27000	29,627.67

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DB CIVIL CONSTRUCTION, LLC		(5) C.W. MATTHEWS CONTRACTING CO., INC.		(6) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0045 0635 3 13 9.000 EA JUNCTION BOX, FURNISH & INSTALL, EMBEDDED	350.00000	3,150.00	1,138.25000	10,244.25	1,121.67000	10,095.03
0001 Structures Section Totals:		**$348,287.00**		**$381,757.01**		**$616,388.50**
SECTION: 0002 Roadway						
0022 0425 1511 1.000 EA INLETS, DT BOT, TYPE B, <10'	10,960.50000	10,960.50	6,877.42000	6,877.42	9,043.44000	9,043.44
0050 0101 1 (1.000) LS MOBILIZATION 21026585201	580,000.00000	580,000.00	471,723.21000	471,723.21	462,844.57000	462,844.57
0055 0101 1 (1.000) LS MOBILIZATION 21026595201	580,000.00000	580,000.00	392,681.94000	392,681.94	492,931.87000	492,931.87
0060 0101 1 (1.000) LS MOBILIZATION 44706415201	580,000.00000	580,000.00	587,370.62000	587,370.62	625,554.18000	625,554.18
0065 0102 1 (420.000) DA (LS) MAINTENANCE OF TRAFFIC 21026585201	240,000.00000	240,000.00	426,477.20000	426,477.20	614,356.55000	614,356.55
0070 0102 1 (420.000) DA (LS) MAINTENANCE OF TRAFFIC 21026595201	240,000.00000	240,000.00	246,636.41000	246,636.41	769,334.39000	769,334.39

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DB CIVIL CONSTRUCTION, LLC		(5) C.W. MATTHEWS CONTRACTING CO., INC.		(6) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0075 0102 1 (420.000) DA (LS) MAINTENANCE OF TRAFFIC 44706415201	240,000.00000	240,000.00	245,975.85000	245,975.85	478,150.75000	478,150.75
0080 0102 2200 (10273.000) SY (LS) SPECIAL DETOUR- TEMPORARY PAVEMENT 44706415201	274,000.00000	274,000.00	287,891.79000	287,891.79	237,412.27000	237,412.27
0085 0102 2300 (2054.000) CY (LS) SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE 44706415201	650,000.00000	650,000.00	218,396.19000	218,396.19	413,889.78000	413,889.78
0090 0102 4 1 (97.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 21026585201	20,000.00000	20,000.00	4,812.68000	4,812.68	10,417.24000	10,417.24
0095 0102 4 1 (183.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 21026595201	5,000.00000	5,000.00	12,336.18000	12,336.18	19,653.14000	19,653.14
0100 0102 5 224.000 HR PEDESTRIAN ESCORT/FLAGGER	36.00000	8,064.00	41.65000	9,329.60	41.09000	9,204.16
0105 0102 14 1,244.000 HR TRAFFIC CONTROL OFFICER	85.00000	105,740.00	92.47000	115,032.68	102.19000	127,124.36
0110 0102 60 41,090.000 ED WORK ZONE SIGN	0.20000	8,218.00	0.23000	9,450.70	0.20000	8,218.00
0115 0102 71 13 4,484.000 LF TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	40.00000	179,360.00	39.41000	176,714.44	36.08000	161,782.72

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DB CIVIL CONSTRUCTION, LLC		(5) C.W. MATTHEWS CONTRACTING CO., INC.		(6) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0120 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 5,506.000 LF	40.00000	220,240.00	39.39000	216,881.34	36.08000	198,656.48
0125 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING 70.000 LF	30.00000	2,100.00	27.51000	1,925.70	24.05000	1,683.50
0130 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE 3,293.000 LF	23.00000	75,739.00	23.08000	76,002.44	19.68000	64,806.24
0135 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED 4,830.000 LF	20.00000	96,600.00	20.79000	100,415.70	17.49000	84,476.70
0137 0102 71105 TEMPORARY BARRIER, F&I, TYPE K 608.000 LF	40.00000	24,320.00	107.86000	65,578.88	103.87000	63,152.96
0140 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 127,020.000 ED	0.10000	12,702.00	0.12000	15,242.40	0.09000	11,431.80
0145 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 33,172.000 FD	0.20000	6,634.40	0.07000	2,322.04	0.07000	2,322.04
0150 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 980.000 ED	6.00000	5,880.00	5.28000	5,174.40	5.57000	5,458.60

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DB CIVIL CONSTRUCTION, LLC		(5) C.W. MATTHEWS CONTRACTING CO., INC.		(6) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0155 0102 78 1 TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D 5,870.000 EA	5.00000	29,350.00	4.95000	29,056.50	4.37000	25,651.90
0160 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 10.000 LO	1,100.00000	11,000.00	825.61000	8,256.10	2,147.37000	21,473.70
0165 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 2,024.000 ED	15.00000	30,360.00	11.45000	23,174.80	14.49000	29,327.76
0170 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 3,360.000 ED	25.00000	84,000.00	18.71000	62,865.60	18.44000	61,958.40
0175 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 3,360.000 ED	50.00000	168,000.00	15.41000	51,777.60	15.19000	51,038.40
0180 0102115 TYPE III BARRICADE 6,760.000 ED	0.50000	3,380.00	0.30000	2,028.00	0.39000	2,636.40
0185 0102909 TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS 90.000 DA	30.00000	2,700.00	27.56000	2,480.40	28.71000	2,583.90
0190 0102913 21 REMOVABLE TAPE, WHITE, SOLID 6" 0.808 GM	14,000.00000	11,312.00	13,794.27000	11,145.77	14,608.79000	11,803.90

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DB CIVIL CONSTRUCTION, LLC		(5) C.W. MATTHEWS CONTRACTING CO., INC.		(6) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0195 0102913 31 0.808 REMOVABLE TAPE, YELLOW, SOLID, 6" GM	14,000.00000	11,312.00	13,794.27000	11,145.77	14,608.79000	11,803.90
0200 0104 10 3 44,651.000 SEDIMENT BARRIER LF	1.50000	66,976.50	1.93000	86,176.43	1.29000	57,599.79
0205 0104 11 2,546.000 FLOATING TURBIDITY BARRIER LF	12.00000	30,552.00	17.25000	43,918.50	13.42000	34,167.32
0210 0104 18 214.000 INLET PROTECTION SYSTEM EA	150.00000	32,100.00	281.35000	60,208.90	144.98000	31,025.72
0215 0107 1 1,787.510 LITTER REMOVAL AC	10.00000	17,875.10	30.92000	55,269.81	69.81000	124,786.07
0220 0107 2 1,207.820 MOWING AC	60.00000	72,469.20	35.85000	43,300.35	134.24000	162,137.76
0225 0110 1 1 (0.090) CLEARING & GRUBBING 21026585201 AC (LS)	100,000.00000	100,000.00	16,684.32000	16,684.32	107,394.20000	107,394.20
0230 0110 1 1 (33.670) CLEARING & GRUBBING 44706415201 AC (LS)	100,000.00000	100,000.00	141,572.02000	141,572.02	394,684.42000	394,684.42
0235 0110 4 10 4,370.000 REMOVAL OF EXISTING CONCRETE SY	33.00000	144,210.00	29.92000	130,750.40	46.53000	203,336.10

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DB CIVIL CONSTRUCTION, LLC		(5) C.W. MATTHEWS CONTRACTING CO., INC.		(6) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0240 0120 1 REGULAR EXCAVATION 4,780.000 CY	25.00000	119,500.00	20.67000	98,802.60	27.44000	131,163.20
0245 0120 4 SUBSOIL EXCAVATION 508.300 CY	58.00000	29,481.40	37.28000	18,949.42	35.79000	18,192.06
0250 0120 6 EMBANKMENT 5,389.400 CY	35.00000	188,629.00	18.87000	101,697.98	30.98000	166,963.61
0255 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 21026585201 (1.000) LS	80,000.00000	80,000.00	2,144.99000	2,144.99	6,645.78000	6,645.78
0260 0121 70 FLOWABLE FILL 0.300 CY	4,000.00000	1,200.00	2,402.60000	720.78	6,064.47000	1,819.34
0265 0160 4 TYPE B STABILIZATION 32,247.000 SY	18.00000	580,446.00	9.82000	316,665.54	10.77000	347,300.19
0270 0285701 OPTIONAL BASE, BASE GROUP 01 19,041.000 SY	36.00000	685,476.00	28.50000	542,668.50	26.28000	500,397.48
0275 0285705 OPTIONAL BASE, BASE GROUP 05 10,241.000 SY	26.00000	266,266.00	20.13000	206,151.33	19.98000	204,615.18
0280 0285709 OPTIONAL BASE, BASE GROUP 09 23.000 SY	220.00000	5,060.00	161.27000	3,709.21	146.06000	3,359.38

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DB CIVIL CONSTRUCTION, LLC		(5) C.W. MATTHEWS CONTRACTING CO., INC.		(6) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0285 0289 1104 1,833.000 COARSE AGGREGATE BASE SPECIAL DESIGN, 24" SY	120.00000	219,960.00	95.62000	175,271.46	62.23000	114,067.59
0290 0327 70 5 325,966.000 MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH SY	3.50000	1,140,881.00	4.02000	1,310,383.32	3.37000	1,098,505.42
0295 0327 70 6 28,640.000 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH SY	4.00000	114,560.00	10.90000	312,176.00	9.49000	271,793.60
0300 0327 70 18 95.000 MILLING EXISTING ASPHALT PAVEMENT, 5 1/2" AVG DEPTH SY	55.00000	5,225.00	62.97000	5,982.15	56.24000	5,342.80
0305 0334 1 12 2,436.000 SUPERPAVE ASPHALTIC CONC, TRAFFIC B TN	140.00000	341,040.00	151.91000	370,052.76	136.48000	332,465.28
0310 0334 1 52 35.300 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22 TN	300.00000	10,590.00	308.50000	10,890.05	278.61000	9,834.93
0315 0337 7 81 40,085.500 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22 TN	170.00000	6,814,535.00	188.79000	7,567,741.55	170.04000	6,816,138.42
0320 0339 1 196.100 MISCELLANEOUS ASPHALT PAVEMENT TN	350.00000	68,635.00	367.67000	72,100.09	333.28000	65,356.21
0325 0400 0 11 766.500 CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011 CY	1,100.00000	843,150.00	1,321.69000	1,013,075.39	820.49000	628,905.59

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DB CIVIL CONSTRUCTION, LLC		(5) C.W. MATTHEWS CONTRACTING CO., INC.		(6) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0330 0425 1351 INLETS, CURB, TYPE P-5, <10' 3.000 EA	9,500.00000	28,500.00	9,322.98000	27,968.94	8,287.02000	24,861.06
0335 0425 1910 INLETS, CLOSED FLUME 2.000 EA	7,500.00000	15,000.00	2,016.17000	4,032.34	3,819.11000	7,638.22
0340 0425 2 41 MANHOLES, P-7, <10' 1.000 EA	7,000.00000	7,000.00	7,247.23000	7,247.23	6,383.17000	6,383.17
0345 0425 5 MANHOLE, ADJUST 27.000 EA	850.00000	22,950.00	992.13000	26,787.51	1,678.77000	45,326.79
0355 0425 6 VALVE BOXES, ADJUST 107.000 EA	120.00000	12,840.00	684.13000	73,201.91	882.01000	94,375.07
0365 0425 7 MANHOLE COVER- REPLACE 8.000 EA	1,800.00000	14,400.00	594.32000	4,754.56	594.12000	4,752.96
0370 0425100102 SPECIAL DRAINAGE STRUCTURE, UTILITY CONFLICT MANHOLE, TYPE E, J BOTTOM 1.000 EA	15,000.00000	15,000.00	8,584.48000	8,584.48	10,709.10000	10,709.10
0375 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 251.000 LF	160.00000	40,160.00	104.83000	26,312.33	130.73000	32,813.23

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DB CIVIL CONSTRUCTION, LLC		(5) C.W. MATTHEWS CONTRACTING CO., INC.		(6) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0380 0430174218 209.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	250.00000	52,250.00	123.57000	25,826.13	192.57000	40,247.13
0385 0430175118 35.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	210.00000	7,350.00	116.75000	4,086.25	141.14000	4,939.90
0390 0430611125 3.000 EA U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE	6,000.00000	18,000.00	3,596.51000	10,789.53	4,709.38000	14,128.14
0395 0430880 01 1.000 EA FLAP GATES, 0-24"	10,000.00000	10,000.00	8,063.50000	8,063.50	10,931.62000	10,931.62
0400 0430982125 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	2,800.00000	2,800.00	2,814.27000	2,814.27	4,795.09000	4,795.09
0405 0430984625 12.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	3,000.00000	36,000.00	2,940.20000	35,282.40	3,076.17000	36,914.04
0410 0436 1 3 74.000 LF TRENCH DRAIN, SPECIAL DESIGN	350.00000	25,900.00	209.80000	15,525.20	107.88000	7,983.12
0415 0515 1 2 90.000 LF PIPE HANDRAIL - GUIDERAIL, ALUMINUM	110.00000	9,900.00	88.07000	7,926.30	70.87000	6,378.30
0420 0515 2231 2,941.000 LF PEDESTRIAN/ BICYCLE RAILING, STEEL ONLY,48" TYPE 1	115.00000	338,215.00	127.69000	375,536.29	152.64000	448,914.24

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DB CIVIL CONSTRUCTION, LLC		(5) C.W. MATTHEWS CONTRACTING CO., INC.		(6) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0425 0519 78 BOLLARDS 4.000 EA	700.00000	2,800.00	1,011.09000	4,044.36	1,946.52000	7,786.08
0430 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 5,948.000 LF	36.00000	214,128.00	38.19000	227,154.12	38.08000	226,499.84
0435 0520 2 4 CONCRETE CURB, TYPE D 39.000 LF	45.00000	1,755.00	46.79000	1,824.81	47.78000	1,863.42
0440 0520 3 VALLEY GUTTER- CONCRETE 57.000 LF	65.00000	3,705.00	43.95000	2,505.15	44.96000	2,562.72
0445 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE 295.000 LF	108.00000	31,860.00	55.16000	16,272.20	104.71000	30,889.45
0450 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 592.000 SY	98.00000	58,016.00	69.78000	41,309.76	78.02000	46,187.84
0455 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 2,771.000 SY	100.00000	277,100.00	101.21000	280,452.91	87.15000	241,492.65
0460 0527 2 DETECTABLE WARNINGS 2,963.000 SF	30.00000	88,890.00	42.38000	125,571.94	45.11000	133,660.93
0465 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 44.000 TN	300.00000	13,200.00	208.90000	9,191.60	171.28000	7,536.32

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DB CIVIL CONSTRUCTION, LLC		(5) C.W. MATTHEWS CONTRACTING CO., INC.		(6) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0470 0530 74 343.000 TN BEDDING STONE	200.00000	68,600.00	205.69000	70,551.67	171.92000	58,968.56
0475 0536 1 0 62.000 LF GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2	22.00000	1,364.00	21.47000	1,331.14	21.81000	1,352.22
0480 0536 1 1 4,854.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	26.00000	126,204.00	26.42000	128,242.68	28.35000	137,610.90
0485 0536 6 5,034.000 LF PIPE RAIL FOR GUARDRAIL	20.00000	100,680.00	20.09000	101,133.06	19.63000	98,817.42
0490 0536 8111 1.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2	3,000.00000	3,000.00	2,999.73000	2,999.73	2,998.32000	2,998.32
0495 0536 8112 1.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3	4,000.00000	4,000.00	4,045.50000	4,045.50	3,816.04000	3,816.04
0500 0536 8113 1.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING	1,800.00000	1,800.00	1,871.39000	1,871.39	1,908.02000	1,908.02
0505 0536 8123 1.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING	2,800.00000	2,800.00	2,724.52000	2,724.52	3,270.89000	3,270.89

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DB CIVIL CONSTRUCTION, LLC		(5) C.W. MATTHEWS CONTRACTING CO., INC.		(6) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0510 0536 73 GUARDRAIL REMOVAL 4,402.000 LF	3.00000	13,206.00	2.48000	10,916.96	2.18000	9,596.36
0515 0536 85 20 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE 5.000 EA	1,700.00000	8,500.00	1,706.27000	8,531.35	1,962.53000	9,812.65
0520 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 4.000 EA	2,800.00000	11,200.00	2,752.04000	11,008.16	3,597.98000	14,391.92
0525 0550 10410 FENCING, WOOD FENCE, 0.0-5.0' 62.000 LF	75.00000	4,650.00	28.62000	1,774.44	129.91000	8,054.42
0530 0570 1 2 PERFORMANCE TURF, SOD 52,995.000 SY	3.00000	158,985.00	6.75000	357,716.25	6.37000	337,578.15
0535 0570 13 1 SHOULDER DROP OFF SOIL 4,236.900 CY	20.00000	84,738.00	41.92000	177,610.85	42.96000	182,017.22
0540 0635 2 30 PULL & SPLICE BOX, INSTALL 35.000 EA	1,600.00000	56,000.00	1,160.26000	40,609.10	1,143.37000	40,017.95
0545 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 12.000 EA	2,700.00000	32,400.00	3,245.21000	38,942.52	3,197.96000	38,375.52

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DB CIVIL CONSTRUCTION, LLC		(5) C.W. MATTHEWS CONTRACTING CO., INC.		(6) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0550 0695 6 12 12.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	2,500.00000	30,000.00	2,604.53000	31,254.36	2,566.61000	30,799.32
0555 0710 11101 36.071 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,400.00000	50,499.40	1,320.94000	47,647.63	1,530.09000	55,191.88
0560 0710 11102 0.434 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,700.00000	737.80	1,636.01000	710.03	1,624.33000	704.96
0565 0710 11123 12,153.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	2.00000	24,306.00	1.65000	20,052.45	0.87000	10,573.11
0570 0710 11124 603.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	3.00000	1,809.00	1.93000	1,163.79	1.37000	826.11
0575 0710 11125 2,388.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	4.00000	9,552.00	2.20000	5,253.60	1.64000	3,916.32
0580 0710 11131 7.346 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	600.00000	4,407.60	495.64000	3,640.97	764.44000	5,615.58

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(4) DB CIVIL CONSTRUCTION, LLC		(5) C.W. MATTHEWS CONTRACTING CO., INC.		(6) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0585 0710 11133 PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE, 0.175 GM	580.00000	101.50	509.54000	89.17	1,486.40000	260.12
0590 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 1.777 GM	600.00000	1,066.20	496.20000	881.75	762.05000	1,354.16
0595 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 28.733 GM	1,400.00000	40,226.20	1,320.84000	37,951.70	1,529.97000	43,960.63
0600 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 2,484.000 LF	3.00000	7,452.00	1.93000	4,794.12	1.37000	3,403.08
0605 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 5.513 GM	600.00000	3,307.80	495.10000	2,729.49	764.65000	4,215.52
0610 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.354 GM	600.00000	212.40	489.77000	173.38	756.44000	267.78
0615 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21026585201 (1.000) LS	50,250.00000	50,250.00	50,250.00000	50,250.00	50,250.00000	50,250.00

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DB CIVIL CONSTRUCTION, LLC		(5) C.W. MATTHEWS CONTRACTING CO., INC.		(6) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0620 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 21026595201	56,250.00000	56,250.00	56,250.00000	56,250.00	56,250.00000	56,250.00
0625 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44706415201	43,500.00000	43,500.00	43,500.00000	43,500.00	43,500.00000	43,500.00
0002 Roadway Section Totals:		**$18,945,313.00**		**$19,243,661.98**		**$19,688,427.00**
SECTION: 0003 Signing						
0630 0546 72 3 11.519 GM GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL	4,200.00000	48,379.80	4,222.08000	48,634.14	4,464.61000	51,427.84
0635 0700 1111 177.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	600.00000	106,200.00	577.93000	102,293.61	694.27000	122,885.79
0640 0700 1112 69.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	2,300.00000	158,700.00	2,311.72000	159,508.68	2,694.62000	185,928.78
0645 0700 1113 3.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF	2,400.00000	7,200.00	2,476.84000	7,430.52	3,210.98000	9,632.94
0650 0700 1500 16.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE	160.00000	2,560.00	165.12000	2,641.92	184.41000	2,950.56

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DB CIVIL CONSTRUCTION, LLC		(5) C.W. MATTHEWS CONTRACTING CO., INC.		(6) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0655 0700 1600 141.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	60.00000	8,460.00	55.04000	7,760.64	43.39000	6,117.99
0660 0700 1913 2.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 20.1-30.0 SF	3,500.00000	7,000.00	3,302.45000	6,604.90	6,379.65000	12,759.30
0665 0700 1914 1.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 30.1+ SF	4,900.00000	4,900.00	3,852.86000	3,852.86	6,848.28000	6,848.28
0670 0700 2112 2.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	4,800.00000	9,600.00	4,953.68000	9,907.36	5,984.79000	11,969.58
0675 0700 2114 3.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF	8,500.00000	25,500.00	8,531.33000	25,593.99	9,464.79000	28,394.37
0680 0700 2600 8.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE	450.00000	3,600.00	440.33000	3,522.64	130.18000	1,041.44
0685 0700 3101 1.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	150.00000	150.00	110.08000	110.08	206.11000	206.11
0690 0700 3501 1.000 EA SIGN PANEL, RELOCATE, UP TO 12 SF	60.00000	60.00	55.04000	55.04	113.90000	113.90

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DB CIVIL CONSTRUCTION, LLC		(5) C.W. MATTHEWS CONTRACTING CO., INC.		(6) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0695 0700 3601 1.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	40.00000	40.00	38.53000	38.53	21.69000	21.69
0700 0700 13 15 40.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5'	40.00000	1,600.00	38.53000	1,541.20	95.46000	3,818.40
0705 0705 10 1 24.000 EA OBJECT MARKER, TYPE 1	240.00000	5,760.00	247.68000	5,944.32	316.76000	7,602.24
0710 0706 1 3 5,870.000 EA RAISED PAVEMENT MARKER, TYPE B	5.00000	29,350.00	4.95000	29,056.50	4.37000	25,651.90
0715 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21026585201	60,000.00000	60,000.00	59,994.54000	59,994.54	128,105.30000	128,105.30
0720 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21026595201	60,000.00000	60,000.00	59,994.54000	59,994.54	139,034.83000	139,034.83
0725 0711 11123 12,519.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	6.00000	75,114.00	5.50000	68,854.50	4.37000	54,708.03
0730 0711 11124 603.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	8.00000	4,824.00	7.71000	4,649.13	5.46000	3,292.38

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DB CIVIL CONSTRUCTION, LLC		(5) C.W. MATTHEWS CONTRACTING CO., INC.		(6) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0735 0711 11125 1,879.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	9.00000	16,911.00	8.81000	16,553.99	6.56000	12,326.24
0740 0711 11141 1.777 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,700.00000	3,020.90	1,654.01000	2,939.18	3,810.27000	6,770.85
0745 0711 11160 21.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	200.00000	4,200.00	176.13000	3,698.73	218.59000	4,590.39
0750 0711 11170 290.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	80.00000	23,200.00	71.55000	20,749.50	87.44000	25,357.60
0755 0711 11224 2,484.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	8.00000	19,872.00	7.71000	19,151.64	5.46000	13,562.64
0760 0711 11241 0.364 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,700.00000	618.80	1,790.33000	651.68	3,783.30000	1,377.12
0765 0711 14125 3,685.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	14.00000	51,590.00	13.21000	48,678.85	15.30000	56,380.50
0770 0711 14160 121.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	160.00000	19,360.00	154.11000	18,647.31	207.66000	25,126.86

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DB CIVIL CONSTRUCTION, LLC		(5) C.W. MATTHEWS CONTRACTING CO., INC.		(6) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0775 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 121.000 EA	100.00000	12,100.00	93.57000	11,321.97	98.37000	11,902.77
0780 0711 14528 THERMOPLASTIC, PREFORMED, 12" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 20" 784.000 LF	25.00000	19,600.00	24.22000	18,988.48	15.30000	11,995.20
0785 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 27.541 GM	4,800.00000	132,196.80	4,623.26000	127,329.20	5,573.86000	153,509.68
0790 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.434 GM	6,000.00000	2,604.00	5,998.69000	2,603.43	5,955.85000	2,584.84
0795 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 7.346 GM	1,900.00000	13,957.40	1,762.27000	12,945.64	2,730.15000	20,055.68
0800 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.175 GM	9,000.00000	1,575.00	9,624.29000	1,684.25	5,308.63000	929.01
0805 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 19.707 GM	4,800.00000	94,593.60	4,624.14000	91,127.93	5,572.08000	109,808.98
0810 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 5.513 GM	1,900.00000	10,474.70	1,760.35000	9,704.81	2,730.90000	15,055.45

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DB CIVIL CONSTRUCTION, LLC		(5) C.W. MATTHEWS CONTRACTING CO., INC.		(6) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0815 0711 17 1 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN 128.000 SF	2.00000	256.00	1.10000	140.80	1.64000	209.92
0820 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 1.232 GM	28,000.00000	34,496.00	27,475.75000	33,850.12	34,917.74000	43,018.66
0825 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES 1.170 GM	28,000.00000	32,760.00	27,520.43000	32,198.90	34,974.51000	40,920.18
0830 0713103281 PERMANENT TAPE, YELLOW, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES 0.053 GM	16,000.00000	848.00	15,577.55000	825.61	12,373.02000	655.77
0835 0713107 PREFORMED/PERMANENT TAPE, REMOVE 6,684.000 SF	2.00000	13,368.00	1.10000	7,352.40	1.64000	10,961.76
0003 Signing Section Totals:		**$1,126,600.00**		**$1,089,134.06**		**$1,369,611.75**
SECTION: 0004 Signalization						
0840 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 55.000 AS	1,700.00000	93,500.00	1,446.47000	79,555.85	1,425.41000	78,397.55
0845 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 40.000 AS	1,900.00000	76,000.00	1,875.79000	75,031.60	1,848.48000	73,939.20

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(4) DB CIVIL CONSTRUCTION, LLC		(5) C.W. MATTHEWS CONTRACTING CO., INC.		(6) HUBBARD CONSTRUCTION COMPANY	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization								
0004 Signalization Section Totals:				**$169,500.00**		**$154,587.45**		**$152,336.75**
Contract Grand Totals:				**$20,589,700.00**		**$20,869,140.50**		**21,826,764.00**

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) MASCI GENERAL CONTRACTORS, INC		(8) DUVAL ASPHALT PRODUCTS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (1100.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 44706415201	495,800.00000	495,800.00	190,700.00000	190,700.00		
0010 0400 2 10 7.100 CY CONCRETE CLASS II, APPROACH SLABS	2,599.00000	18,452.90	3,600.00000	25,560.00		
0015 0400 4 4 5.900 CY CONCRETE CLASS IV, SUPERSTRUCTURE	5,390.00000	31,801.00	3,300.00000	19,470.00		
0020 0415 1 9 25.000 LB REINFORCING STEEL- APPROACH SLABS	75.00000	1,875.00	95.00000	2,375.00		
0025 0458 1 21 570.000 LF BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	115.25000	65,692.50	80.00000	45,600.00		
0030 0458 3 1 68.000 LF GALVANIZED STEEL SIDEWALK COVER PLATE	425.00000	28,900.00	600.00000	40,800.00		
0035 0521 5 13 607.000 LF CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE	215.00000	130,505.00	280.00000	169,960.00		
0040 0630 2 16 1,821.000 LF CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS	19.00000	34,599.00	5.00000	9,105.00		

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) MASCI GENERAL CONTRACTORS, INC		(8) DUVAL ASPHALT PRODUCTS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0045 0635 3 13 JUNCTION BOX, FURNISH & INSTALL, EMBEDDED 9.000 EA	1,882.00000	16,938.00	285.00000	2,565.00		
0001 Structures Section Totals:		**$824,563.40**		**$506,135.00**		
SECTION: 0002 Roadway						
0022 0425 1511 INLETS, DT BOT, TYPE B, <10' 1.000 EA	15,883.00000	15,883.00	9,350.00000	9,350.00		
0050 0101 1 MOBILIZATION 21026585201 (1.000) LS	701,225.00000	701,225.00	705,000.00000	705,000.00		
0055 0101 1 MOBILIZATION 21026595201 (1.000) LS	701,225.00000	701,225.00	270,000.00000	270,000.00		
0060 0101 1 MOBILIZATION 44706415201 (1.000) LS	701,225.00000	701,225.00	410,000.00000	410,000.00		
0065 0102 1 MAINTENANCE OF TRAFFIC 21026585201 (420.000) DA (LS)	157,423.00000	157,423.00	390,000.00000	390,000.00		
0070 0102 1 MAINTENANCE OF TRAFFIC 21026595201 (420.000) DA (LS)	157,423.00000	157,423.00	100,000.00000	100,000.00		

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) MASCI GENERAL CONTRACTORS, INC		(8) DUVAL ASPHALT PRODUCTS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0075 0102 1 (420.000) LS MAINTENANCE OF TRAFFIC 44706415201	157,423.00000	157,423.00	315,000.00000	315,000.00		
0080 0102 2200 (10273.000) SY SPECIAL DETOUR- TEMPORARY PAVEMENT 44706415201	300,323.00000	300,323.00	212,000.00000	212,000.00		
0085 0102 2300 (2054.000) CY SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE 44706415201	102,160.00000	102,160.00	280,000.00000	280,000.00		
0090 0102 4 1 (97.000) SY PEDESTRIAN OR BICYCLE SPECIAL DETOUR 21026585201	15,490.00000	15,490.00	3,500.00000	3,500.00		
0095 0102 4 1 (183.000) SY PEDESTRIAN OR BICYCLE SPECIAL DETOUR 21026595201	12,910.00000	12,910.00	5,600.00000	5,600.00		
0100 0102 5 224.000 HR PEDESTRIAN ESCORT/FLAGGER	79.00000	17,696.00	45.00000	10,080.00		
0105 0102 14 1,244.000 HR TRAFFIC CONTROL OFFICER	105.00000	130,620.00	95.00000	118,180.00		
0110 0102 60 41,090.000 ED WORK ZONE SIGN	0.25000	10,272.50	0.25000	10,272.50		
0115 0102 71 13 4,484.000 LF TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	43.00000	192,812.00	38.00000	170,392.00		

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(7) MASCI GENERAL CONTRACTORS, INC		(8) DUVAL ASPHALT PRODUCTS, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0120 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 5,506.000 LF	43.00000	236,758.00	38.00000	209,228.00		
0125 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING 70.000 LF	25.00000	1,750.00	26.00000	1,820.00		
0130 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE 3,293.000 LF	20.00000	65,860.00	21.50000	70,799.50		
0135 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED 4,830.000 LF	18.00000	86,940.00	19.00000	91,770.00		
0137 0102 71105 TEMPORARY BARRIER, F&I, TYPE K 608.000 LF	45.00000	27,360.00	36.00000	21,888.00		
0140 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 127,020.000 ED	0.19000	24,133.80	0.25000	31,755.00		
0145 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 33,172.000 FD	0.09000	2,985.48	0.50000	16,586.00		
0150 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 980.000 ED	7.00000	6,860.00	6.00000	5,880.00		

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) MASCI GENERAL CONTRACTORS, INC		(8) DUVAL ASPHALT PRODUCTS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0155 0102 78 1 5,870.000 EA TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D	2.50000	14,675.00	5.00000	29,350.00		
0160 0102 89 1 10.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,400.00000	14,000.00	1,150.00000	11,500.00		
0165 0102 99 2,024.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	13.00000	26,312.00	15.50000	31,372.00		
0170 0102104 3,360.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	22.00000	73,920.00	25.00000	84,000.00		
0175 0102107 1 3,360.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	19.00000	63,840.00	48.00000	161,280.00		
0180 0102115 6,760.000 ED TYPE III BARRICADE	0.35000	2,366.00	0.45000	3,042.00		
0185 0102909 90.000 DA TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS	127.50000	11,475.00	200.00000	18,000.00		
0190 0102913 21 0.808 GM REMOVABLE TAPE, WHITE, SOLID 6"	13,650.00000	11,029.20	15,000.00000	12,120.00		

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) MASCI GENERAL CONTRACTORS, INC		(8) DUVAL ASPHALT PRODUCTS, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0195 0102913 31 0.808 REMOVABLE TAPE, YELLOW, SOLID, 6" GM	13,650.00000	11,029.20	15,000.00000	12,120.00		
0200 0104 10 3 44,651.000 SEDIMENT BARRIER LF	1.55000	69,209.05	1.25000	55,813.75		
0205 0104 11 2,546.000 FLOATING TURBIDITY BARRIER LF	15.50000	39,463.00	20.00000	50,920.00		
0210 0104 18 214.000 INLET PROTECTION SYSTEM EA	195.00000	41,730.00	90.00000	19,260.00		
0215 0107 1 1,787.510 LITTER REMOVAL AC	55.00000	98,313.05	60.00000	107,250.60		
0220 0107 2 1,207.820 MOWING AC	105.00000	126,821.10	115.00000	138,899.30		
0225 0110 1 1 (0.090) CLEARING & GRUBBING 21026585201 AC (LS)	25,000.00000	25,000.00	196,350.00000	196,350.00		
0230 0110 1 1 (33.670) CLEARING & GRUBBING 44706415201 AC (LS)	101,010.00000	101,010.00	950,000.00000	950,000.00		
0235 0110 4 10 4,370.000 REMOVAL OF EXISTING CONCRETE SY	19.95000	87,181.50	38.75000	169,337.50		

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) MASCI GENERAL CONTRACTORS, INC		(8) DUVAL ASPHALT PRODUCTS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0240 0120 1 REGULAR EXCAVATION 4,780.000 CY	12.50000	59,750.00	35.00000	167,300.00		
0245 0120 4 SUBSOIL EXCAVATION 508.300 CY	35.69000	18,141.23	160.00000	81,328.00		
0250 0120 6 EMBANKMENT 5,389.400 CY	25.25000	136,082.35	55.00000	296,417.00		
0255 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 21026585201 (1.000) LS	6,267.00000	6,267.00	6,000.00000	6,000.00		
0260 0121 70 FLOWABLE FILL 0.300 CY	5,500.00000	1,650.00	2,650.00000	795.00		
0265 0160 4 TYPE B STABILIZATION 32,247.000 SY	27.50000	886,792.50	55.00000	1,773,585.00		
0270 0285701 OPTIONAL BASE, BASE GROUP 01 19,041.000 SY	59.58000	1,134,462.78	39.00000	742,599.00		
0275 0285705 OPTIONAL BASE, BASE GROUP 05 10,241.000 SY	64.21000	657,574.61	42.00000	430,122.00		
0280 0285709 OPTIONAL BASE, BASE GROUP 09 23.000 SY	185.39000	4,263.97	282.00000	6,486.00		

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) MASCI GENERAL CONTRACTORS, INC		(8) DUVAL ASPHALT PRODUCTS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0285 0289 1104 1,833.000 COARSE AGGREGATE BASE SPECIAL DESIGN, 24" SY	149.37000	273,795.21	194.00000	355,602.00		
0290 0327 70 5 325,966.000 MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH SY	3.99000	1,300,604.34	4.00000	1,303,864.00		
0295 0327 70 6 28,640.000 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH SY	3.69000	105,681.60	5.50000	157,520.00		
0300 0327 70 18 95.000 MILLING EXISTING ASPHALT PAVEMENT, 5 1/2" AVG DEPTH SY	25.50000	2,422.50	100.00000	9,500.00		
0305 0334 1 12 2,436.000 SUPERPAVE ASPHALTIC CONC, TRAFFIC B TN	179.50000	437,262.00	180.00000	438,480.00		
0310 0334 1 52 35.300 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22 TN	399.50000	14,102.35	223.00000	7,871.90		
0315 0337 7 81 40,085.500 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22 TN	187.28000	7,507,212.44	186.00000	7,455,903.00		
0320 0339 1 196.100 MISCELLANEOUS ASPHALT PAVEMENT TN	505.15000	99,059.92	255.00000	50,005.50		
0325 0400 0 11 766.500 CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011 CY	1,950.00000	1,494,675.00	1,135.00000	869,977.50		

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) MASCI GENERAL CONTRACTORS, INC		(8) DUVAL ASPHALT PRODUCTS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0330 0425 1351 INLETS, CURB, TYPE P-5, <10' 3.000 EA	17,582.00000	52,746.00	10,225.00000	30,675.00		
0335 0425 1910 INLETS, CLOSED FLUME 2.000 EA	9,250.00000	18,500.00	5,800.00000	11,600.00		
0340 0425 2 41 MANHOLES, P-7, <10' 1.000 EA	19,212.00000	19,212.00	9,000.00000	9,000.00		
0345 0425 5 MANHOLE, ADJUST 27.000 EA	3,129.00000	84,483.00	1,500.00000	40,500.00		
0355 0425 6 VALVE BOXES, ADJUST 107.000 EA	1,050.00000	112,350.00	1,500.00000	160,500.00		
0365 0425 7 MANHOLE COVER- REPLACE 8.000 EA	1,500.00000	12,000.00	1,250.00000	10,000.00		
0370 0425100102 SPECIAL DRAINAGE STRUCTURE, UTILITY CONFLICT MANHOLE, TYPE E, J BOTTOM 1.000 EA	27,735.00000	27,735.00	20,700.00000	20,700.00		
0375 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 251.000 LF	295.29000	74,117.79	245.00000	61,495.00		

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) MASCI GENERAL CONTRACTORS, INC		(8) DUVAL ASPHALT PRODUCTS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0380 0430174218 209.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	319.35000	66,744.15	265.00000	55,385.00		
0385 0430175118 35.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	497.54000	17,413.90	245.00000	8,575.00		
0390 0430611125 3.000 EA U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE	7,840.00000	23,520.00	3,600.00000	10,800.00		
0395 0430880 01 1.000 EA FLAP GATES, 0-24"	15,500.00000	15,500.00	7,500.00000	7,500.00		
0400 0430982125 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	4,100.00000	4,100.00	3,400.00000	3,400.00		
0405 0430984625 12.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	4,100.00000	49,200.00	3,400.00000	40,800.00		
0410 0436 1 3 74.000 LF TRENCH DRAIN, SPECIAL DESIGN	982.00000	72,668.00	775.00000	57,350.00		
0415 0515 1 2 90.000 LF PIPE HANDRAIL - GUIDERAIL, ALUMINUM	110.00000	9,900.00	101.00000	9,090.00		
0420 0515 2231 2,941.000 LF PEDESTRIAN/ BICYCLE RAILING, STEEL ONLY,48" TYPE 1	153.50000	451,443.50	141.25000	415,416.25		

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(7) MASCI GENERAL CONTRACTORS, INC		(8) DUVAL ASPHALT PRODUCTS, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0425 0519 78 BOLLARDS 4.000 EA	2,500.00000	10,000.00	1,125.00000	4,500.00		
0430 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 5,948.000 LF	69.30000	412,196.40	45.00000	267,660.00		
0435 0520 2 4 CONCRETE CURB, TYPE D 39.000 LF	69.30000	2,702.70	45.00000	1,755.00		
0440 0520 3 VALLEY GUTTER- CONCRETE 57.000 LF	115.00000	6,555.00	45.00000	2,565.00		
0445 0520 5 41 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE 295.000 LF	95.00000	28,025.00	70.00000	20,650.00		
0450 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 592.000 SY	95.32000	56,429.44	58.00000	34,336.00		
0455 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 2,771.000 SY	115.24000	319,330.04	86.50000	239,691.50		
0460 0527 2 DETECTABLE WARNINGS 2,963.000 SF	37.50000	111,112.50	42.00000	124,446.00		
0465 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 44.000 TN	495.32000	21,794.08	900.00000	39,600.00		

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) MASCI GENERAL CONTRACTORS, INC		(8) DUVAL ASPHALT PRODUCTS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0470 0530 74 BEDDING STONE 343.000 TN	429.35000	147,267.05	600.00000	205,800.00		
0475 0536 1 0 GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2 62.000 LF	30.00000	1,860.00	26.00000	1,612.00		
0480 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 4,854.000 LF	35.00000	169,890.00	33.50000	162,609.00		
0485 0536 6 PIPE RAIL FOR GUARDRAIL 5,034.000 LF	23.69000	119,255.46	30.00000	151,020.00		
0490 0536 8111 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2 1.000 EA	4,150.00000	4,150.00	3,200.00000	3,200.00		
0495 0536 8112 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3 1.000 EA	4,800.00000	4,800.00	3,600.00000	3,600.00		
0500 0536 8113 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING 1.000 EA	2,750.00000	2,750.00	1,750.00000	1,750.00		
0505 0536 8123 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING 1.000 EA	4,800.00000	4,800.00	1,800.00000	1,800.00		

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) MASCI GENERAL CONTRACTORS, INC		(8) DUVAL ASPHALT PRODUCTS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0510 0536 73 GUARDRAIL REMOVAL 4,402.000 LF	3.50000	15,407.00	2.50000	11,005.00		
0515 0536 85 20 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE 5.000 EA	2,800.00000	14,000.00	1,800.00000	9,000.00		
0520 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 4.000 EA	4,350.00000	17,400.00	3,500.00000	14,000.00		
0525 0550 10410 FENCING, WOOD FENCE, 0.0-5.0' 62.000 LF	40.00000	2,480.00	80.00000	4,960.00		
0530 0570 1 2 PERFORMANCE TURF, SOD 52,995.000 SY	5.10000	270,274.50	4.00000	211,980.00		
0535 0570 13 1 SHOULDER DROP OFF SOIL 4,236.900 CY	49.95000	211,633.16	43.00000	182,186.70		
0540 0635 2 30 PULL & SPLICE BOX, INSTALL 35.000 EA	1,180.48000	41,316.80	1,450.00000	50,750.00		
0545 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 12.000 EA	3,301.76000	39,621.12	2,500.00000	30,000.00		

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) MASCI GENERAL CONTRACTORS, INC		(8) DUVAL ASPHALT PRODUCTS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0550 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	12.000 EA	2,649.92000	31,799.04	2,300.00000	27,600.00	
0555 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	36.071 GM	155.00000	5,591.01	1,250.00000	45,088.75	
0560 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	0.434 GM	5,155.00000	2,237.27	1,550.00000	672.70	
0565 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	12,153.000 LF	1.50000	18,229.50	1.60000	19,444.80	
0570 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	603.000 LF	2.00000	1,206.00	1.85000	1,115.55	
0575 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	2,388.000 LF	2.50000	5,970.00	2.15000	5,134.20	
0580 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	7.346 GM	114.92000	844.20	460.00000	3,379.16	

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) MASCI GENERAL CONTRACTORS, INC		(8) DUVAL ASPHALT PRODUCTS, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0585 0710 11133 PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE, 0.175 GM	115.00000	20.13	460.00000	80.50		
0590 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 1.777 GM	115.00000	204.36	460.00000	817.42		
0595 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 28.733 GM	115.00000	3,304.30	1,250.00000	35,916.25		
0600 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 2,484.000 LF	2.00000	4,968.00	1.85000	4,595.40		
0605 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 5.513 GM	115.00000	634.00	475.00000	2,618.68		
0610 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.354 GM	115.00000	40.71	475.00000	168.15		
0615 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21026585201 (1.000) LS	50,250.00000	50,250.00	50,250.00000	50,250.00		

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) MASCI GENERAL CONTRACTORS, INC		(8) DUVAL ASPHALT PRODUCTS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0620 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 21026595201	56,250.00000	56,250.00	56,250.00000	56,250.00		
0625 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44706415201	43,500.00000	43,500.00	43,500.00000	43,500.00		
0002 Roadway Section Totals:		**$22,155,663.79**		**$22,692,966.06**		
SECTION: 0003 Signing						
0630 0546 72 3 11.519 GM GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL	4,026.92000	46,386.09	7,500.00000	86,392.50		
0635 0700 1111 177.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	632.50000	111,952.50	625.00000	110,625.00		
0640 0700 1112 69.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	3,162.50000	218,212.50	2,500.00000	172,500.00		
0645 0700 1113 3.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF	2,587.50000	7,762.50	2,500.00000	7,500.00		
0650 0700 1500 16.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE	287.50000	4,600.00	175.00000	2,800.00		

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) MASCI GENERAL CONTRACTORS, INC		(8) DUVAL ASPHALT PRODUCTS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0655 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE 141.000 EA	69.00000	9,729.00	60.00000	8,460.00		
0660 0700 1913 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 20.1-30.0 SF 2.000 EA	4,370.00000	8,740.00	3,500.00000	7,000.00		
0665 0700 1914 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I CANTILEVER GROUND MOUNT, 30.1+ SF 1.000 EA	5,060.00000	5,060.00	4,200.00000	4,200.00		
0670 0700 2112 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF 2.000 EA	5,175.00000	10,350.00	5,000.00000	10,000.00		
0675 0700 2114 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF 3.000 EA	13,800.00000	41,400.00	8,750.00000	26,250.00		
0680 0700 2600 MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE 8.000 EA	1,725.00000	13,800.00	450.00000	3,600.00		
0685 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 1.000 EA	402.50000	402.50	120.00000	120.00		
0690 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 1.000 EA	143.75000	143.75	60.00000	60.00		

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) MASCI GENERAL CONTRACTORS, INC		(8) DUVAL ASPHALT PRODUCTS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0695 0700 3601 1.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	63.25000	63.25	42.00000	42.00		
0700 0700 13 15 40.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5'	92.00000	3,680.00	42.00000	1,680.00		
0705 0705 10 1 24.000 EA OBJECT MARKER, TYPE 1	247.25000	5,934.00	250.00000	6,000.00		
0710 0706 1 3 5,870.000 EA RAISED PAVEMENT MARKER, TYPE B	5.18000	30,406.60	5.25000	30,817.50		
0715 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21026585201	109,200.00000	109,200.00	65,245.00000	65,245.00		
0720 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21026595201	126,299.25000	126,299.25	65,245.00000	65,245.00		
0725 0711 11123 12,519.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	3.68000	46,069.92	6.00000	75,114.00		
0730 0711 11124 603.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	4.78000	2,882.34	8.50000	5,125.50		

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) MASCI GENERAL CONTRACTORS, INC		(8) DUVAL ASPHALT PRODUCTS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0735 0711 11125 1,879.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	7.30000	13,716.70	9.50000	17,850.50		
0740 0711 11141 1.777 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	2,625.00000	4,664.63	1,750.00000	3,109.75		
0745 0711 11160 21.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	141.75000	2,976.75	190.00000	3,990.00		
0750 0711 11170 290.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	73.50000	21,315.00	75.00000	21,750.00		
0755 0711 11224 2,484.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	4.78000	11,873.52	8.50000	21,114.00		
0760 0711 11241 0.364 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	2,625.00000	955.50	1,800.00000	655.20		
0765 0711 14125 3,685.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	13.13000	48,384.05	14.00000	51,590.00		
0770 0711 14160 121.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	204.75000	24,774.75	165.00000	19,965.00		

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) MASCI GENERAL CONTRACTORS, INC		(8) DUVAL ASPHALT PRODUCTS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0775 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 121.000 EA	94.50000	11,434.50	95.00000	11,495.00		
0780 0711 14528 THERMOPLASTIC, PREFORMED, 12" WHITE WITH 4" BLACK CONTRAST FOR CROSSWALK ON CONCRETE PAVEMENT, 20" 784.000 LF	10.50000	8,232.00	26.00000	20,384.00		
0785 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 27.541 GM	5,250.00000	144,590.25	5,000.00000	137,705.00		
0790 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.434 GM	8,925.00000	3,873.45	6,500.00000	2,821.00		
0795 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 7.346 GM	1,680.00000	12,341.28	1,800.00000	13,222.80		
0800 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.175 GM	3,360.00000	588.00	9,500.00000	1,662.50		
0805 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 19.707 GM	5,250.00000	103,461.75	4,800.00000	94,593.60		
0810 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 5.513 GM	1,680.00000	9,261.84	1,800.00000	9,923.40		

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) MASCI GENERAL CONTRACTORS, INC		(8) DUVAL ASPHALT PRODUCTS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0815 0711 17 1 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN 128.000 SF	1.58000	202.24	1.25000	160.00		
0820 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 1.232 GM	36,750.00000	45,276.00	30,000.00000	36,960.00		
0825 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES 1.170 GM	36,750.00000	42,997.50	30,000.00000	35,100.00		
0830 0713103281 PERMANENT TAPE, YELLOW, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES 0.053 GM	10,500.00000	556.50	18,000.00000	954.00		
0835 0713107 PREFORMED/PERMANENT TAPE, REMOVE 6,684.000 SF	2.05000	13,702.20	1.25000	8,355.00		
0003 Signing Section Totals:		**$1,328,252.61**		**$1,202,137.25**		
SECTION: 0004 Signalization						
0840 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 55.000 AS	1,471.68000	80,942.40	1,750.00000	96,250.00		
0845 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 40.000 AS	1,907.00000	76,280.00	1,750.00000	70,000.00		

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(7) MASCI GENERAL CONTRACTORS, INC		(8) DUVAL ASPHALT PRODUCTS, INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization								
0004 Signalization Section Totals:				**$157,222.40**		**$166,250.00**		
Contract Grand Totals:				**$24,465,702.20**		**$24,567,488.31**		

Letting: CT261028 October 28, 2026 **Call Order:** 024 **Contract:** T2A73

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 11/10/2026

Manager, Contracts Administration Office