



## *Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.  
SECRETARY

January 22, 2026

### **ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T5875**

**FINANCIAL PROJECT NUMBER(S): 447118 1 52 01**

**FEDERAL AID PROJECT NUMBER(S): D525015B**

**COUNTY(IES): Flagler**

**PROJECT NAME(S): SR 5 (US 1), Over Pellicer Creek, Bridge Nos. 730076 and 730077**

---

**BIDS TO BE RECEIVED: January 25, 2023**

### **PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### **TECHNICAL SPECIAL PROVISIONS REPLACEMENT**

Technical Special Provision T173 dated October 3, 2025 has been replaced by Technical Special Provision T173 date January 12, 2026. Please download the current version and replace the old version.

Please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download the Supplemental Specifications Package(s) for this project.

Addendum  
Page two  
1/22/2026

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download Amendment File for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

*A Mirza Rezazadeh*

A Mirza Rezazadeh, Manager  
Contracts Administration Office

AR:pd  
Attached

**Form 131-C****(mod D5 7/23)**1 of 2**REVISION MEMO**

DATE: 1/13/2026  
 TO: Final Plans (CO-FINALPLANS)  
 FROM: Shelley ChinQuee, Project Manager  
 COPIES: DDE, DCPME  
 SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 01/2026  
 Financial Project ID 447118-1-52-01 (Lead number only)  
 Proposal/Contract ID T5875  
 Federal Funds: ☐ No ☒ Yes Federal Aid No. D525-015-B  
 County Flagler and St Johns State Road No. 5

Mandatory Only: ☒ No ☐ Yes (\*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications Package and a package revision is ☐  
 is not ☒ required. \*Approved By: Christine Bacomo Date: 01/15/2026 | 11:59 AM EST  
DocuSigned by: Christine Bacomo  
 9797370829DC44E  
 Signature of District Specifications Engineer

\*Concurred by: Ed Kestory Date: 01/16/2026 | 9:58 AM EST  
DocuSigned by: Ed Kestory  
 66D7516C930045F  
 Signature of District Design Engineer or Designee  
 \*Concurred by: James D. Hough Date: 01/17/2026 | 3:51 PM EST  
DocuSigned by: James D. Hough  
 292113AF5861407  
 Signature of Director of Transportation Development or Designee

If Projects of Division Interest,

\*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS  
 OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING  
 WITHOUT APPROVAL.

\*Approved By: John E. Tyler Date: 01/18/2026 | 8:24 AM EST  
DocuSigned by: John E. Tyler  
 4ACA0FB45F52081  
 Signature of District Secretary

- ☐ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).  
☐ REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).  
☒ PLANS REVISION NUMBER 1 ( 4 Sheets).  
☐ ESTIMATED QUANTITIES REPORT

CONTRACT TIME REVISED: ☒ No ☐ Yes (If yes, \_\_\_\_\_ Total Calendar Days)

Added Roadway and Structures Geotechnical Reports and Revised Soil Stabilization/Improvement By Column  
 Supported Embankment TSP T173

[illegible]