Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

October 27, 2026

A D D E N D U M N O. 3

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5914
FINANCIAL PROJECT NUMBER(S): 458057 1 52 01
FEDERAL AID PROJECT NUMBER(S): D526075B
COUNTY(IES): Brevard
PROJECT NAME(S): SR 9 (I-95), From Viera Blvd. To SR 519 (Fiske Blvd.)

BIDS TO BE RECEIVED: October 28, 2026

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at https://cpp.fdot.gov to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://cpp.fdot.gov to download Amendment File for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

A Mirza Rezazadeh, Manager
Contracts Administration Office

AR:pd
Attached

Docusign Envelope ID: 9700F0B6-A2AC-8114-82FD-A94CD2773FAE

REVISION MEMO

DATE: 10/22/2026
TO: Final Plans (CO-FINALPLANS)
FROM: Ty Garner, Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number** 03 - Letting (mo./yr.) 10/26
Financial Project ID 458057-1-52-01 (Lead number only)
Proposal/Contract ID T5914
Federal Funds: ☐No ☑Yes Federal Aid No. D526-075-B
County Brevard State Road No. 9

Mandatory Only: ☑No ☐Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications Package and a package revision **is** ☐ **is not** ☑ required. *Approved By: DocuSigned by: Christine Bacomo Date: 10/22/2026 | 2:07 PM EDT
Signature of District Specifications Engineer

*Concurred by: DocuSigned by: Ed Kostory Date: 10/22/2026 | 2:45 PM EDT
Signature of District Design Engineer or Designee

*Concurred by: DocuSigned by: kellie Smith Date: 10/22/2026 | 2:47 PM EDT
Signature of Director of Transportation Development or Designee

If Projects of Division Interest,
*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: DocuSigned by: John Tyler Date: 10/22/2026 | 7:31 PM EDT
Signature of District Secretary

☐ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____(_____Pages).
☐ REISSUED SPECIFICATIONS PACKAGE _____ (_____Pages).
☐ PLANS REVISION NUMBER _____ (_____Sheets).
☑ ESTIMATED QUANTITIES REPORT

CONTRACT TIME REVISED: ☑ No ☐ Yes(If yes, _____ Total Calendar Days)

Docusign Envelope ID: 9700F0B6-A2AC-8114-82FD-A94CD2773FAE

DATE: 10/22/2026

Financial Project ID 458057-1-52-01 (Lead number only)

Proposal/Contract ID T5914

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

Sheet No(s).	Rev. Date	Description

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0430-175-118	16 of 47	Rev.	722	628
0430-185-118	17 of 47	Add.		94

Docusign Envelope ID: 9700F0B6-A2AC-8114-82FD-A94CD2773FAE

DATE: 10/22/2026

Financial Project ID 458057-1-52-01 (Lead number only)

Proposal/Contract ID T5914

PLANS REVISION NUMBER REV 03

Sheet No(s).	Rev. Date	Description
EQR 1 of 47	10/22/2026	Updated Revision Block
EQR 16 of 47	10/22/2026	Updated pipe culvert quantity
EQR 17 of 47	10/22/2026	Added pipe culvert Pay Item