Vendor Ranking

Letting: CT261028 October 28, 2026 10:30 AM **Call Order:** 008 **Contract:** T2A86

District: District 2 **Counties:** PUTNAM **Fed Aid No:** D226028B

Contract Time: 300 AVAILABLE DAYS **Project(s):** 21001435201 (*)

Contract Desc: SR 100 FROM CLAY COUNTY LINE TO STJOHNS RIVER WATER MANAGEMENT DISTRICT

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	PIGOTT ASPHALT AND SITEWORK LLC	Responsive	Winning bid	$8,449,954.21	100.00%
2	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$8,733,923.27	103.36%
3	PREFERRED MATERIALS INC.	Responsive	Non-Winning Bid	$9,707,651.79	114.88%
4	HALIFAX PAVING, INC.	Responsive	Non-Winning Bid	$9,844,951.05	116.51%
5	C.W. ROBERTS CONTRACTING, INC.	Responsive	Non-Winning Bid	$10,440,720.66	123.56%
6	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$11,318,997.54	133.95%
7	C.W. MATTHEWS CONTRACTING CO., INC.	Responsive	Non-Winning Bid	$12,724,367.37	150.59%
8	DUVAL ASPHALT PRODUCTS, INC.	Responsive	Non-Winning Bid	$12,813,802.53	151.64%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

District: District 2 **Counties:** PUTNAM **Fed Aid No:** D226028B

Contract Time: 300 AVAILABLE DAYS **Project(s):** 21001435201 (*)

Contract Descr: SR 100 FROM CLAY COUNTY LINE TO STJOHNS RIVER WATER MANAGEMENT DISTRICT

The Improvements under this Contract consist of milling & resurfacing, shoulder treatment, drainage improvements, base work, highway signing, guardrail, and other incidental construction on SR 100 from Clay County Line to St. Johns Water Management District in Putnam County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PIGOTT ASPHALT AND SITEWORK LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0458 1 21 — 644.000 LF — BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	62.25000	40,089.00	76.70000	49,394.80	59.00000	37,996.00
0010 0458 2 — 25.700 CF — POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT	938.95000	24,131.02	876.60000	22,528.62	890.00000	22,873.00
0001 Structures Section Totals:		**$64,220.02**		**$71,923.42**		**$60,869.00**
SECTION: 0002 Roadway						
0015 0101 1 — (1.000) LS — MOBILIZATION 21001435201	423,000.00000	423,000.00	581,292.85000	581,292.85	528,540.88000	528,540.88
0020 0102 1 — (300.000) DA (LS) — MAINTENANCE OF TRAFFIC 21001435201	300,000.00000	300,000.00	256,253.30000	256,253.30	327,823.48000	327,823.48
0025 0102 2200 — (458.000) SY (LS) — SPECIAL DETOUR- TEMPORARY PAVEMENT 21001435201	2,500.00000	2,500.00	19,465.67000	19,465.67	26,545.55000	26,545.55

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PIGOTT ASPHALT AND SITEWORK LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0030 0102 2300 SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE 21001435201 (24.000) CY (LS)	1,500.00000	1,500.00	14,479.32000	14,479.32	6,064.82000	6,064.82
0035 0102 14 TRAFFIC CONTROL OFFICER 10.000 HR	300.00000	3,000.00	164.36000	1,643.60	100.00000	1,000.00
0040 0102 60 WORK ZONE SIGN 12,954.000 ED	0.20000	2,590.80	0.24000	3,108.96	0.21000	2,720.34
0045 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 2,500.000 LF	1.00000	2,500.00	39.45000	98,625.00	36.00000	90,000.00
0050 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED 750.000 LF	1.00000	750.00	17.54000	13,155.00	16.00000	12,000.00
0055 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 59,795.000 ED	0.01000	597.95	0.12000	7,175.40	0.10000	5,979.50
0060 0102 78 2 TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B 846.000 EA	5.25000	4,441.50	5.48000	4,636.08	5.00000	4,230.00
0065 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 4.000 LO	150.00000	600.00	2,410.66000	9,642.64	1,200.00000	4,800.00

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PIGOTT ASPHALT AND SITEWORK LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0070 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 628.000 ED	10.00000	6,280.00	16.44000	10,324.32	10.40000	6,531.20
0075 0102115 TYPE III BARRICADE 326.000 ED	1.00000	326.00	0.44000	143.44	0.28000	91.28
0080 0102909 TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS 179.000 DA	21.00000	3,759.00	0.01000	1.79	20.80000	3,723.20
0085 0104 10 3 SEDIMENT BARRIER 2,889.000 LF	1.11000	3,206.79	2.28000	6,586.92	1.05000	3,033.45
0090 0107 1 LITTER REMOVAL 990.430 AC	1.00000	990.43	54.79000	54,265.66	67.50000	66,854.03
0095 0107 2 MOWING 731.740 AC	1.00000	731.74	21.91000	16,032.42	28.00000	20,488.72
0100 0110 1 1 CLEARING & GRUBBING 21001435201 (0.890) AC (LS)	20,000.00000	20,000.00	36,394.13000	36,394.13	23,185.04000	23,185.04
0105 0120 1 REGULAR EXCAVATION 214.400 CY	36.00000	7,718.40	18.65000	3,998.56	32.09000	6,880.10

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PIGOTT ASPHALT AND SITEWORK LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) PREFERRED MATERIALS INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0110 0120 4 SUBSOIL EXCAVATION 190.800 CY	50.00000	9,540.00	24.81000	4,733.75	36.06000	6,880.25
0115 0120 6 EMBANKMENT 987.300 CY	22.00000	21,720.60	20.26000	20,002.70	37.73000	37,250.83
0120 0160 4 TYPE B STABILIZATION 1,244.000 SY	16.00000	19,904.00	6.11000	7,600.84	21.82000	27,144.08
0125 0173 76 GROUT PIPE INSTALLATION 280.000 LF	26.38000	7,386.40	27.39000	7,669.20	35.00000	9,800.00
0130 0173 77 1 SUBSURFACE PRESSURE GROUTING, SAND CEMENT 65.000 CY	342.88000	22,287.20	356.13000	23,148.45	335.00000	21,775.00
0135 0285701 OPTIONAL BASE, BASE GROUP 01 1,774.000 SY	21.00000	37,254.00	17.63000	31,275.62	32.94000	58,435.56
0140 0285707 OPTIONAL BASE, BASE GROUP 07 834.000 SY	45.00000	37,530.00	59.80000	49,873.20	49.60000	41,366.40
0145 0327 70 3 MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH 7,416.000 SY	5.00000	37,080.00	3.65000	27,068.40	4.42000	32,778.72
0150 0327 70 5 MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH 376,168.000 SY	1.40000	526,635.20	1.72000	647,008.96	1.50000	564,252.00

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PIGOTT ASPHALT AND SITEWORK LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0155 0327 70 18 MILLING EXISTING ASPHALT PAVEMENT, 5 1/2" AVG DEPTH 841.000 SY	10.00000	8,410.00	12.53000	10,537.73	14.35000	12,068.35
0160 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 1,337.600 TN	140.00000	187,264.00	127.66000	170,758.02	165.41000	221,252.42
0165 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 42,404.100 TN	130.00000	5,512,533.00	124.92000	5,297,120.17	145.62000	6,174,885.04
0170 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 28.800 TN	350.00000	10,080.00	449.01000	12,931.49	581.80000	16,755.84
0175 0425 82 REPLACE GRATE 1.000 EA	3,500.00000	3,500.00	3,457.33000	3,457.33	1,000.00000	1,000.00
0180 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 8.000 LF	250.00000	2,000.00	522.85000	4,182.80	1,150.00000	9,200.00
0185 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 34.000 EA	1,800.00000	61,200.00	1,641.24000	55,802.16	1,125.00000	38,250.00
0190 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 10.000 EA	2,500.00000	25,000.00	2,193.33000	21,933.30	1,200.00000	12,000.00
0195 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD 6.000 EA	2,300.00000	13,800.00	2,081.89000	12,491.34	1,125.00000	6,750.00

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PIGOTT ASPHALT AND SITEWORK LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) PREFERRED MATERIALS INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0200 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD 1.000 EA	3,000.00000	3,000.00	2,658.10000	2,658.10	1,200.00000	1,200.00
0205 0520 5 41 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE 84.000 LF	130.00000	10,920.00	164.36000	13,806.24	88.00000	7,392.00
0210 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 2,184.000 LF	27.43000	59,907.12	33.97000	74,190.48	31.00000	67,704.00
0215 0536 7 1 SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION-TIMBER OR STEEL 257.000 EA	79.13000	20,336.41	1.10000	282.70	1.00000	257.00
0220 0536 73 GUARDRAIL REMOVAL 2,184.000 LF	2.37000	5,176.08	2.19000	4,782.96	2.00000	4,368.00
0225 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 1.000 EA	2,848.50000	2,848.50	3,615.99000	3,615.99	3,300.00000	3,300.00
0230 0570 1 2 PERFORMANCE TURF, SOD 66,800.000 SY	2.94000	196,392.00	2.84000	189,712.00	3.00000	200,400.00
0235 0570 13 1 SHOULDER DROP OFF SOIL 9,362.700 CY	1.00000	9,362.70	5.10000	47,749.77	20.97000	196,335.82

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PIGOTT ASPHALT AND SITEWORK LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0240 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 1.859 GM	2,500.00000	4,647.50	1,424.48000	2,648.11	1,293.71000	2,405.01
0245 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 31.000 LF	5.00000	155.00	2.19000	67.89	2.00000	62.00
0250 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.022 GM	10,000.00000	220.00	712.23000	15.67	590.91000	13.00
0255 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 8.000 EA	50.00000	400.00	49.31000	394.48	45.00000	360.00
0260 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 1.594 GM	2,500.00000	3,985.00	1,424.48000	2,270.62	1,296.74000	2,067.00
0265 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 252.000 LF	2.50000	630.00	1.92000	483.84	1.75000	441.00
0270 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 0.055 GM	10,000.00000	550.00	712.23000	39.17	590.91000	32.50
0275 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21001435201 (1.000) LS	113,411.62000	113,411.62	113,411.62000	113,411.62	113,411.62000	113,411.62

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PIGOTT ASPHALT AND SITEWORK LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0002 Roadway Section Totals:		**$7,759,558.94**		**$8,000,950.16**		**$9,032,085.03**
SECTION: 0003 Signing						
0280 0546 72 3 51.103 GM GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL	1,680.00000	85,853.04	1,972.36000	100,793.51	2,169.93000	110,889.93
0285 0700 1111 40.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	527.50000	21,100.00	547.87000	21,914.80	490.26000	19,610.40
0290 0700 1112 17.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	2,162.75000	36,766.75	2,246.29000	38,186.93	1,466.43000	24,929.31
0295 0700 1500 6.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE	184.63000	1,107.78	191.75000	1,150.50	348.71000	2,092.26
0300 0700 1600 29.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	52.75000	1,529.75	54.79000	1,588.91	105.00000	3,045.00
0305 0700 2111 1.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	4,220.00000	4,220.00	4,383.01000	4,383.01	3,616.97000	3,616.97
0310 0700 2600 4.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE	527.50000	2,110.00	547.87000	2,191.48	840.00000	3,360.00

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PIGOTT ASPHALT AND SITEWORK LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0315 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 14.000 EA	211.00000	2,954.00	219.15000	3,068.10	280.99000	3,933.86
0320 0700 3102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF 1.000 EA	290.13000	290.13	301.34000	301.34	469.81000	469.81
0325 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 14.000 EA	36.93000	517.02	38.35000	536.90	52.50000	735.00
0330 0700 3602 SIGN PANEL, REMOVE, 12-20 SF 1.000 EA	58.03000	58.03	60.27000	60.27	105.00000	105.00
0335 0700142112 ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS 2.000 EA	10,550.00000	21,100.00	10,957.52000	21,915.04	7,532.12000	15,064.24
0340 0700142802 ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RELOCATE - GROUND MOUNT 1.000 EA	1,846.25000	1,846.25	1,917.57000	1,917.57	3,661.19000	3,661.19
0345 0700142902 ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, REMOVE - GROUND MOUNT 2.000 EA	263.75000	527.50	273.95000	547.90	420.00000	840.00
0350 0705 10 1 OBJECT MARKER, TYPE 1 42.000 EA	237.38000	9,969.96	246.54000	10,354.68	118.95000	4,995.90

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PIGOTT ASPHALT AND SITEWORK LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) PREFERRED MATERIALS INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0355 0705 10 2 OBJECT MARKER, TYPE 2 32.000 EA	89.68000	2,869.76	93.14000	2,980.48	116.24000	3,719.68
0360 0705 10 3 OBJECT MARKER, TYPE 3 8.000 EA	237.38000	1,899.04	246.54000	1,972.32	184.84000	1,478.72
0365 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 24.000 EA	110.78000	2,658.72	115.05000	2,761.20	273.53000	6,564.72
0370 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 4,745.000 EA	5.27000	25,006.15	5.48000	26,002.60	5.00000	23,725.00
0375 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21001435201 (1.000) LS	124,263.02000	124,263.02	129,062.96000	129,062.96	117,784.85000	117,784.85
0380 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 1,215.000 LF	6.07000	7,375.05	6.30000	7,654.50	5.75000	6,986.25
0385 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 318.000 LF	8.44000	2,683.92	8.77000	2,788.86	8.00000	2,544.00
0390 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.115 GM	2,321.00000	266.92	2,410.66000	277.23	2,104.35000	242.00

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PIGOTT ASPHALT AND SITEWORK LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0395 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 8.000 EA	200.45000	1,603.60	208.19000	1,665.52	190.00000	1,520.00
0400 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 33.000 EA	79.13000	2,611.29	82.18000	2,711.94	75.00000	2,475.00
0405 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 640.000 LF	6.86000	4,390.40	7.12000	4,556.80	6.50000	4,160.00
0410 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 37.873 GM	4,220.00000	159,824.06	4,383.01000	165,997.74	3,999.68000	151,479.88
0415 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 19.560 GM	4,220.00000	82,543.20	4,383.01000	85,731.68	4,000.00000	78,240.00
0420 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 11.635 GM	1,266.00000	14,729.91	1,314.90000	15,298.86	1,199.48000	13,955.95
0003 Signing Section Totals:		**$622,675.25**		**$658,373.63**		**$612,224.92**
SECTION: 0004 Signalization						
0425 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 1.000 AS	3,500.00000	3,500.00	2,676.06000	2,676.06	2,472.84000	2,472.84

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) PIGOTT ASPHALT AND SITEWORK LLC		(2) ANDERSON COLUMBIA CO., INC.		(3) PREFERRED MATERIALS INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization								
0004 Signalization Section Totals:				**$3,500.00**		**$2,676.06**		**$2,472.84**
Contract Grand Totals:				**$8,449,954.21**		**$8,733,923.27**		**9,707,651.79**

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HALIFAX PAVING, INC.		(5) C.W. ROBERTS CONTRACTING, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD 644.000 LF	55.00000	35,420.00	59.25000	38,157.00	83.74000	53,928.56
0010 0458 2 POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT 25.700 CF	1,000.00000	25,700.00	1,077.00000	27,678.90	837.37000	21,520.41
0001 Structures Section Totals:		**$61,120.00**		**$65,835.90**		**$75,448.97**
SECTION: 0002 Roadway						
0015 0101 1 MOBILIZATION 21001435201 (1.000) LS	337,725.00000	337,725.00	416,000.00000	416,000.00	580,293.43000	580,293.43
0020 0102 1 MAINTENANCE OF TRAFFIC 21001435201 (300.000) DA (LS)	200,000.00000	200,000.00	300,000.00000	300,000.00	710,938.28000	710,938.28
0025 0102 2200 SPECIAL DETOUR- TEMPORARY PAVEMENT 21001435201 (458.000) SY (LS)	15,000.00000	15,000.00	19,000.00000	19,000.00	15,681.26000	15,681.26
0030 0102 2300 SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE 21001435201 (24.000) CY (LS)	5,000.00000	5,000.00	22,100.00000	22,100.00	6,803.65000	6,803.65
0035 0102 14 TRAFFIC CONTROL OFFICER 10.000 HR	150.00000	1,500.00	250.00000	2,500.00	94.79000	947.90

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HALIFAX PAVING, INC.		(5) C.W. ROBERTS CONTRACTING, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0040 0102 60 WORK ZONE SIGN 12,954.000 ED	0.22000	2,849.88	0.22000	2,849.88	0.23000	2,979.42
0045 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 2,500.000 LF	36.00000	90,000.00	39.10000	97,750.00	38.26000	95,650.00
0050 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED 750.000 LF	16.00000	12,000.00	17.35000	13,012.50	17.00000	12,750.00
0055 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 59,795.000 ED	0.11000	6,577.45	0.11000	6,577.45	0.12000	7,175.40
0060 0102 78 2 TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B 846.000 EA	5.00000	4,230.00	5.70000	4,822.20	5.76000	4,872.96
0065 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 4.000 LO	3,500.00000	14,000.00	1,232.00000	4,928.00	2,739.10000	10,956.40
0070 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 628.000 ED	15.00000	9,420.00	10.60000	6,656.80	15.94000	10,010.32
0075 0102115 TYPE III BARRICADE 326.000 ED	0.40000	130.40	0.28000	91.28	0.43000	140.18

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HALIFAX PAVING, INC.		(5) C.W. ROBERTS CONTRACTING, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0080 0102909 179.000 DA TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS	80.00000	14,320.00	21.35000	3,821.65	27.98000	5,008.42
0085 0104 10 3 2,889.000 LF SEDIMENT BARRIER	1.50000	4,333.50	2.15000	6,211.35	1.27000	3,669.03
0090 0107 1 990.430 AC LITTER REMOVAL	28.00000	27,732.04	28.75000	28,474.86	29.31000	29,029.50
0095 0107 2 731.740 AC MOWING	69.00000	50,490.06	70.85000	51,843.78	72.22000	52,846.26
0100 0110 1 1 (0.890) AC (LS) CLEARING & GRUBBING 21001435201	35,000.00000	35,000.00	23,000.00000	23,000.00	103,938.83000	103,938.83
0105 0120 1 214.400 CY REGULAR EXCAVATION	50.00000	10,720.00	36.00000	7,718.40	41.32000	8,859.01
0110 0120 4 190.800 CY SUBSOIL EXCAVATION	50.00000	9,540.00	112.00000	21,369.60	47.93000	9,145.04
0115 0120 6 987.300 CY EMBANKMENT	22.00000	21,720.60	34.00000	33,568.20	37.68000	37,201.46

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALIFAX PAVING, INC.		(5) C.W. ROBERTS CONTRACTING, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0120 0160 4 TYPE B STABILIZATION 1,244.000 SY	20.00000	24,880.00	19.80000	24,631.20	19.78000	24,606.32
0125 0173 76 GROUT PIPE INSTALLATION 280.000 LF	35.00000	9,800.00	123.00000	34,440.00	26.17000	7,327.60
0130 0173 77 1 SUBSURFACE PRESSURE GROUTING, SAND CEMENT 65.000 CY	335.00000	21,775.00	430.00000	27,950.00	387.36000	25,178.40
0135 0285701 OPTIONAL BASE, BASE GROUP 01 1,774.000 SY	18.00000	31,932.00	18.05000	32,020.70	17.35000	30,778.90
0140 0285707 OPTIONAL BASE, BASE GROUP 07 834.000 SY	30.00000	25,020.00	56.30000	46,954.20	67.49000	56,286.66
0145 0327 70 3 MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH 7,416.000 SY	5.00000	37,080.00	4.60000	34,113.60	5.81000	43,086.96
0150 0327 70 5 MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH 376,168.000 SY	2.65000	996,845.20	1.75000	658,294.00	2.41000	906,564.88
0155 0327 70 18 MILLING EXISTING ASPHALT PAVEMENT, 5 1/2" AVG DEPTH 841.000 SY	5.00000	4,205.00	14.05000	11,816.05	6.96000	5,853.36
0160 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 1,337.600 TN	175.00000	234,080.00	156.00000	208,665.60	161.00000	215,353.60

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALIFAX PAVING, INC.		(5) C.W. ROBERTS CONTRACTING, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0165 0337 7 83 42,404.100 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	145.00000	6,148,594.50	161.00000	6,827,060.10	147.72000	6,263,933.65
0170 0339 1 28.800 TN MISCELLANEOUS ASPHALT PAVEMENT	250.00000	7,200.00	400.00000	11,520.00	316.24000	9,107.71
0175 0425 82 1.000 EA REPLACE GRATE	2,000.00000	2,000.00	2,307.00000	2,307.00	3,140.15000	3,140.15
0180 0430174118 8.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	260.00000	2,080.00	305.00000	2,440.00	327.79000	2,622.32
0185 0430984125 34.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	2,300.00000	78,200.00	3,291.00000	111,894.00	3,580.87000	121,749.58
0190 0430984129 10.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" SD	2,600.00000	26,000.00	3,073.00000	30,730.00	4,352.13000	43,521.30
0195 0430984625 6.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2,400.00000	14,400.00	2,791.00000	16,746.00	3,801.23000	22,807.38
0200 0430984629 1.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	2,750.00000	2,750.00	4,631.00000	4,631.00	5,453.94000	5,453.94
0205 0520 5 41 84.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE	110.00000	9,240.00	91.70000	7,702.80	137.73000	11,569.32

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALIFAX PAVING, INC.		(5) C.W. ROBERTS CONTRACTING, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0210 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 2,184.000 LF	26.00000	56,784.00	26.75000	58,422.00	32.94000	71,940.96
0215 0536 7 1 SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION-TIMBER OR STEEL 257.000 EA	75.00000	19,275.00	77.00000	19,789.00	1.06000	272.42
0220 0536 73 GUARDRAIL REMOVAL 2,184.000 LF	2.25000	4,914.00	2.30000	5,023.20	2.13000	4,651.92
0225 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 1.000 EA	2,700.00000	2,700.00	2,773.00000	2,773.00	3,506.76000	3,506.76
0230 0570 1 2 PERFORMANCE TURF, SOD 66,800.000 SY	3.50000	233,800.00	4.40000	293,920.00	6.41000	428,188.00
0235 0570 13 1 SHOULDER DROP OFF SOIL 9,362.700 CY	20.00000	187,254.00	1.00000	9,362.70	46.98000	439,859.65
0240 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 1.859 GM	1,300.00000	2,416.70	1,487.00000	2,764.33	2,083.30000	3,872.85
0245 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 31.000 LF	2.00000	62.00	2.28000	70.68	3.14000	97.34

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALIFAX PAVING, INC.		(5) C.W. ROBERTS CONTRACTING, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0250 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.022 GM	650.00000	14.30	679.00000	14.94	761.36000	16.75
0255 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 8.000 EA	45.00000	360.00	51.70000	413.60	57.57000	460.56
0260 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 1.594 GM	1,300.00000	2,072.20	1,490.00000	2,375.06	2,088.17000	3,328.54
0265 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 252.000 LF	1.75000	441.00	2.00000	504.00	3.14000	791.28
0270 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 0.055 GM	650.00000	35.75	679.00000	37.35	409.09000	22.50
0275 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21001435201 (1.000) LS	113,411.62000	113,411.62	113,411.62000	113,411.62	113,411.62000	113,411.62
0002 Roadway Section Totals:		**$9,171,911.20**		**$9,675,093.68**		**$10,578,259.93**
SECTION: 0003 Signing						
0280 0546 72 3 GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL 51.103 GM	2,115.00000	108,082.85	2,390.00000	122,136.17	1,935.08000	98,888.39

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HALIFAX PAVING, INC.		(5) C.W. ROBERTS CONTRACTING, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0285 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF 40.000 EA	490.26000	19,610.40	560.00000	22,400.00	513.16000	20,526.40
0290 0700 1112 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF 17.000 EA	1,466.43000	24,929.31	1,675.00000	28,475.00	1,534.93000	26,093.81
0295 0700 1500 SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE 6.000 EA	348.71000	2,092.26	398.00000	2,388.00	365.00000	2,190.00
0300 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE 29.000 EA	105.00000	3,045.00	119.00000	3,451.00	109.91000	3,187.39
0305 0700 2111 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF 1.000 EA	3,616.97000	3,616.97	4,131.50000	4,131.50	3,785.94000	3,785.94
0310 0700 2600 MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE 4.000 EA	840.00000	3,360.00	959.50000	3,838.00	879.24000	3,516.96
0315 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 14.000 EA	280.99000	3,933.86	321.00000	4,494.00	294.12000	4,117.68
0320 0700 3102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF 1.000 EA	469.81000	469.81	537.00000	537.00	491.76000	491.76

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALIFAX PAVING, INC.		(5) C.W. ROBERTS CONTRACTING, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0325 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 14.000 EA	52.50000	735.00	60.00000	840.00	54.95000	769.30
0330 0700 3602 SIGN PANEL, REMOVE, 12-20 SF 1.000 EA	105.00000	105.00	120.00000	120.00	109.91000	109.91
0335 0700142112 ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS 2.000 EA	7,532.12000	15,064.24	8,604.00000	17,208.00	7,883.99000	15,767.98
0340 0700142802 ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RELOCATE - GROUND MOUNT 1.000 EA	3,661.19000	3,661.19	4,182.00000	4,182.00	3,832.22000	3,832.22
0345 0700142902 ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, REMOVE - GROUND MOUNT 2.000 EA	420.00000	840.00	480.00000	960.00	439.62000	879.24
0350 0705 10 1 OBJECT MARKER, TYPE 1 42.000 EA	118.95000	4,995.90	136.00000	5,712.00	124.51000	5,229.42
0355 0705 10 2 OBJECT MARKER, TYPE 2 32.000 EA	116.24000	3,719.68	132.75000	4,248.00	121.67000	3,893.44
0360 0705 10 3 OBJECT MARKER, TYPE 3 8.000 EA	184.84000	1,478.72	211.00000	1,688.00	193.48000	1,547.84

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALIFAX PAVING, INC.		(5) C.W. ROBERTS CONTRACTING, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0365 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 24.000 EA	273.53000	6,564.72	312.00000	7,488.00	286.31000	6,871.44
0370 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 4,745.000 EA	5.00000	23,725.00	5.70000	27,046.50	5.76000	27,331.20
0375 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21001435201 (1.000) LS	117,784.85000	117,784.85	135,374.00000	135,374.00	170,405.25000	170,405.25
0380 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 1,215.000 LF	5.75000	6,986.25	6.60000	8,019.00	6.28000	7,630.20
0385 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 318.000 LF	8.00000	2,544.00	9.15000	2,909.70	10.47000	3,329.46
0390 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.115 GM	2,200.00000	253.00	2,419.00000	278.19	2,603.13000	299.36
0395 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 8.000 EA	190.00000	1,520.00	218.40000	1,747.20	209.34000	1,674.72
0400 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 33.000 EA	75.00000	2,475.00	86.15000	2,842.95	94.20000	3,108.60

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALIFAX PAVING, INC.		(5) C.W. ROBERTS CONTRACTING, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0405 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 640.000 LF	6.50000	4,160.00	7.45000	4,768.00	6.54000	4,185.60
0410 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 37.873 GM	4,000.00000	151,492.00	4,595.00000	174,026.44	3,977.20000	150,628.50
0415 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 19.560 GM	4,000.00000	78,240.00	4,596.00000	89,897.76	3,977.52000	77,800.29
0420 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 11.635 GM	1,200.00000	13,962.00	1,379.00000	16,044.67	1,255.52000	14,607.98
0003 Signing Section Totals:		**$609,447.01**		**$697,251.08**		**$662,700.28**
SECTION: 0004 Signalization						
0425 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 1.000 AS	2,472.84000	2,472.84	2,540.00000	2,540.00	2,588.36000	2,588.36
0004 Signalization Section Totals:		**$2,472.84**		**$2,540.00**		**$2,588.36**
Contract Grand Totals:		**$9,844,951.05**		**$10,440,720.66**		**11,318,997.54**

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) C.W. MATTHEWS CONTRACTING CO., INC.		(8) DUVAL ASPHALT PRODUCTS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0458 1 21 644.000 LF BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	63.84000	41,112.96	70.00000	45,080.00		
0010 0458 2 25.700 CF POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT	1,160.64000	29,828.45	950.00000	24,415.00		
0001 Structures Section Totals:		**$70,941.41**		**$69,495.00**		
SECTION: 0002 Roadway						
0015 0101 1 (1.000) LS MOBILIZATION 21001435201	998,324.35000	998,324.35	350,600.00000	350,600.00		
0020 0102 1 (300.000) DA (LS) MAINTENANCE OF TRAFFIC 21001435201	350,492.46000	350,492.46	659,000.00000	659,000.00		
0025 0102 2200 (458.000) SY (LS) SPECIAL DETOUR- TEMPORARY PAVEMENT 21001435201	18,753.78000	18,753.78	10,050.00000	10,050.00		
0030 0102 2300 (24.000) CY (LS) SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE 21001435201	19,119.33000	19,119.33	3,600.00000	3,600.00		
0035 0102 14 10.000 HR TRAFFIC CONTROL OFFICER	106.21000	1,062.10	100.00000	1,000.00		

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) C.W. MATTHEWS CONTRACTING CO., INC.		(8) DUVAL ASPHALT PRODUCTS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0040 0102 60 WORK ZONE SIGN 12,954.000 ED	0.23000	2,979.42	0.25000	3,238.50		
0045 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 2,500.000 LF	42.91000	107,275.00	38.00000	95,000.00		
0050 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED 750.000 LF	20.79000	15,592.50	17.50000	13,125.00		
0055 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 59,795.000 ED	0.11000	6,577.45	0.15000	8,969.25		
0060 0102 78 2 TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B 846.000 EA	5.55000	4,695.30	5.50000	4,653.00		
0065 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 4.000 LO	1,327.61000	5,310.44	3,000.00000	12,000.00		
0070 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 628.000 ED	11.51000	7,228.28	12.00000	7,536.00		
0075 0102115 TYPE III BARRICADE 326.000 ED	0.31000	101.06	0.50000	163.00		

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) C.W. MATTHEWS CONTRACTING CO., INC.		(8) DUVAL ASPHALT PRODUCTS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0080 0102909 TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS 179.000 DA	23.01000	4,118.79	50.00000	8,950.00		
0085 0104 10 3 SEDIMENT BARRIER 2,889.000 LF	1.95000	5,633.55	1.25000	3,611.25		
0090 0107 1 LITTER REMOVAL 990.430 AC	31.16000	30,861.80	35.00000	34,665.05		
0095 0107 2 MOWING 731.740 AC	67.65000	49,502.21	85.00000	62,197.90		
0100 0110 1 1 CLEARING & GRUBBING 21001435201 (0.890) AC (LS)	83,635.04000	83,635.04	145,000.00000	145,000.00		
0105 0120 1 REGULAR EXCAVATION 214.400 CY	43.37000	9,298.53	46.49000	9,967.46		
0110 0120 4 SUBSOIL EXCAVATION 190.800 CY	50.41000	9,618.23	160.00000	30,528.00		
0115 0120 6 EMBANKMENT 987.300 CY	31.07000	30,675.41	56.00000	55,288.80		

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) C.W. MATTHEWS CONTRACTING CO., INC.		(8) DUVAL ASPHALT PRODUCTS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0120 0160 4 TYPE B STABILIZATION 1,244.000 SY	13.68000	17,017.92	54.00000	67,176.00		
0125 0173 76 GROUT PIPE INSTALLATION 280.000 LF	110.63000	30,976.40	30.00000	8,400.00		
0130 0173 77 1 SUBSURFACE PRESSURE GROUTING, SAND CEMENT 65.000 CY	387.22000	25,169.30	375.00000	24,375.00		
0135 0285701 OPTIONAL BASE, BASE GROUP 01 1,774.000 SY	44.11000	78,251.14	31.00000	54,994.00		
0140 0285707 OPTIONAL BASE, BASE GROUP 07 834.000 SY	55.98000	46,687.32	245.00000	204,330.00		
0145 0327 70 3 MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH 7,416.000 SY	6.53000	48,426.48	6.00000	44,496.00		
0150 0327 70 5 MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH 376,168.000 SY	2.75000	1,034,462.00	3.00000	1,128,504.00		
0155 0327 70 18 MILLING EXISTING ASPHALT PAVEMENT, 5 1/2" AVG DEPTH 841.000 SY	7.86000	6,610.26	16.00000	13,456.00		
0160 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 1,337.600 TN	184.76000	247,134.98	200.00000	267,520.00		

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) C.W. MATTHEWS CONTRACTING CO., INC.		(8) DUVAL ASPHALT PRODUCTS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0165 0337 7 83 — 42,404.100 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	169.55000	7,189,615.16	180.00000	7,632,738.00		
0170 0339 1 — 28.800 TN MISCELLANEOUS ASPHALT PAVEMENT	359.84000	10,363.39	345.00000	9,936.00		
0175 0425 82 — 1.000 EA REPLACE GRATE	3,475.57000	3,475.57	1,750.00000	1,750.00		
0180 0430174118 — 8.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	318.27000	2,546.16	1,300.00000	10,400.00		
0185 0430984125 — 34.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	4,075.62000	138,571.08	1,300.00000	44,200.00		
0190 0430984129 — 10.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" SD	5,422.12000	54,221.20	1,450.00000	14,500.00		
0195 0430984625 — 6.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	6,846.37000	41,078.22	1,300.00000	7,800.00		
0200 0430984629 — 1.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	8,821.83000	8,821.83	1,450.00000	1,450.00		
0205 0520 5 41 — 84.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE	57.03000	4,790.52	96.00000	8,064.00		

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) C.W. MATTHEWS CONTRACTING CO., INC.		(8) DUVAL ASPHALT PRODUCTS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0210 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 2,184.000 LF	34.30000	74,911.20	32.00000	69,888.00		
0215 0536 7 1 SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION-TIMBER OR STEEL 257.000 EA	1.11000	285.27	60.00000	15,420.00		
0220 0536 73 GUARDRAIL REMOVAL 2,184.000 LF	2.21000	4,826.64	2.00000	4,368.00		
0225 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 1.000 EA	3,650.93000	3,650.93	3,500.00000	3,500.00		
0230 0570 1 2 PERFORMANCE TURF, SOD 66,800.000 SY	6.22000	415,496.00	3.00000	200,400.00		
0235 0570 13 1 SHOULDER DROP OFF SOIL 9,362.700 CY	65.75000	615,597.53	40.00000	374,508.00		
0240 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 1.859 GM	1,443.37000	2,683.22	1,325.00000	2,463.18		
0245 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 31.000 LF	2.22000	68.82	2.05000	63.55		

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) C.W. MATTHEWS CONTRACTING CO., INC.		(8) DUVAL ASPHALT PRODUCTS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0250 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.022 GM	655.91000	14.43	660.00000	14.52		
0255 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 8.000 EA	49.94000	399.52	50.00000	400.00		
0260 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 1.594 GM	1,438.98000	2,293.73	1,325.00000	2,112.05		
0265 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 252.000 LF	1.94000	488.88	2.00000	504.00		
0270 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 0.055 GM	786.91000	43.28	660.00000	36.30		
0275 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21001435201 (1.000) LS	113,411.62000	113,411.62	113,411.62000	113,411.62		
0002 Roadway Section Totals:		**$11,983,245.03**		**$11,850,321.43**		
SECTION: 0003 Signing						
0280 0546 72 3 GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL 51.103 GM	1,991.30000	101,761.40	5,200.00000	265,735.60		

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) C.W. MATTHEWS CONTRACTING CO., INC.		(8) DUVAL ASPHALT PRODUCTS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0285 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF 40.000 EA	559.45000	22,378.00	585.00000	23,400.00		
0290 0700 1112 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF 17.000 EA	2,293.75000	38,993.75	1,750.00000	29,750.00		
0295 0700 1500 SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE 6.000 EA	195.81000	1,174.86	420.00000	2,520.00		
0300 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE 29.000 EA	55.95000	1,622.55	125.00000	3,625.00		
0305 0700 2111 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF 1.000 EA	4,475.61000	4,475.61	4,400.00000	4,400.00		
0310 0700 2600 MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE 4.000 EA	559.45000	2,237.80	10,000.00000	40,000.00		
0315 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 14.000 EA	223.78000	3,132.92	330.00000	4,620.00		
0320 0700 3102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF 1.000 EA	307.70000	307.70	570.00000	570.00		

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) C.W. MATTHEWS CONTRACTING CO., INC.		(8) DUVAL ASPHALT PRODUCTS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0325 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 14.000 EA	39.16000	548.24	62.50000	875.00		
0330 0700 3602 SIGN PANEL, REMOVE, 12-20 SF 1.000 EA	61.53000	61.53	125.00000	125.00		
0335 0700142112 ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS 2.000 EA	11,189.01000	22,378.02	9,150.00000	18,300.00		
0340 0700142802 ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RELOCATE - GROUND MOUNT 1.000 EA	1,958.08000	1,958.08	4,500.00000	4,500.00		
0345 0700142902 ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, REMOVE - GROUND MOUNT 2.000 EA	279.73000	559.46	510.00000	1,020.00		
0350 0705 10 1 OBJECT MARKER, TYPE 1 42.000 EA	251.75000	10,573.50	145.00000	6,090.00		
0355 0705 10 2 OBJECT MARKER, TYPE 2 32.000 EA	95.11000	3,043.52	145.00000	4,640.00		
0360 0705 10 3 OBJECT MARKER, TYPE 3 8.000 EA	251.75000	2,014.00	225.00000	1,800.00		

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) C.W. MATTHEWS CONTRACTING CO., INC.		(8) DUVAL ASPHALT PRODUCTS, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0365 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 24.000 EA	117.48000	2,819.52	330.00000	7,920.00		
0370 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 4,745.000 EA	5.55000	26,334.75	6.00000	28,470.00		
0375 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21001435201 (1.000) LS	130,704.89000	130,704.89	145,000.00000	145,000.00		
0380 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 1,215.000 LF	6.38000	7,751.70	7.00000	8,505.00		
0385 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 318.000 LF	8.88000	2,823.84	9.00000	2,862.00		
0390 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.115 GM	2,547.48000	292.96	2,500.00000	287.50		
0395 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 8.000 EA	210.84000	1,686.72	225.00000	1,800.00		
0400 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 33.000 EA	83.23000	2,746.59	90.00000	2,970.00		

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) C.W. MATTHEWS CONTRACTING CO., INC.		(8) DUVAL ASPHALT PRODUCTS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0405 0711 11224 640.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	7.21000	4,614.40	7.50000	4,800.00		
0410 0711 16101 37.873 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	4,438.42000	168,096.28	4,500.00000	170,428.50		
0415 0711 16201 19.560 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,438.77000	86,822.34	4,500.00000	88,020.00		
0420 0711 16231 11.635 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	1,332.20000	15,500.15	1,500.00000	17,452.50		
0003 Signing Section Totals:		**$667,415.08**		**$890,486.10**		
SECTION: 0004 Signalization						
0425 0660 2106 1.000 AS LOOP ASSEMBLY, F&I, TYPE F	2,765.85000	2,765.85	3,500.00000	3,500.00		
0004 Signalization Section Totals:		**$2,765.85**		**$3,500.00**		
Contract Grand Totals:		**$12,724,367.37**		**$12,813,802.53**		

Letting: CT261028 October 28, 2026 **Call Order:** 008 **Contract:** T2A86

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezayadeh 11/10/2026

Manager, Contracts Administration Office