



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

July 22, 2025

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4736

FINANCIAL PROJECT NUMBER(S): 448136 1 52 01, 448136 1 56 01 and 448136 1 56 02

COUNTY(IES): Palm Beach

PROJECT NAME(S): SR 27 (US 27), At I-75/US 27 Interchange

BIDS TO BE RECEIVED: July 30, 2024

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download Amendment File for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

A Mirza Rezazadeh, Manager
Contracts Administration Office

AR:pd
Attached

REVISION MEMODATE: 7/14/2025TO: Final Plans (CO-FINALPLANS)FROM: Claudia Vinitskiy-Calvo P.E , Project ManagerCOPIES: DDE, DCPMESUBJECT: **Revision Number** 01 - Letting (mo./yr.) 07/2025Financial Project ID 448136-1-52-01Proposal/Contract ID T4736Federal Funds: ☒ No ☐ Yes Federal Aid No. _____County Palm Beach State Road No. 25Mandatory Only: ☒ No ☐ Yes (*If Yes, Signatures Not Required.)

Signed by: John Olson Date: 07/17/2025 | 9:13 AM EDT
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision **is** ☐
is not ☒ required. *Approved By: Luther E Sterling Digitally signed by Luther E Sterling
Date: 2025.07.17 07:34:37 -0400 Date: 07-17-2025
Signature of District Specifications Engineer

If Projects of Division Interest,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS
 OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

DS
my NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING
 WITHOUT APPROVAL.
 *Approved By: Steven Braun Date: 07/18/2025 | 2:46 PM EDT
Signature of District Secretary

☐ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A (Pages).☐ REISSUED SPECIFICATIONS PACKAGE N/A (Pages).☒ PLANS REVISION NUMBER 01 (5 Sheets).CONTRACT TIME REVISED: ☒ No ☐ Yes (If yes, Total Calendar Days)

DATE: 7/14/2025
Financial Project ID 448136-1-52-01
Proposal/Contract ID T4736

PLANS REVISION NUMBER 01

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
1	7/14/25	Added sheet 2A
2A	7/14/25	Added sheet
4	7/14/25	Update Geotech Limits and note.
44	7/14/25	Updated Notes
46	7/14/25	Updated Notes

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER: N/A

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
102-71-26	3	Rev.	11028	16296
102-913-21	3	Rev.	0.498	0.545
710-11-101	4	Rev.	5.112	5.362
120-1	10	Rev.	5871	6156
120-4	10	Rev.	1270	1400
120-6	10	Rev.	19808	23001
285709	13	Rev.	10545	11371
0334-1-55	14	Rev.	4337.4	4382.9
0337-7-25	15	Rev.	1303.4	1347.6
462-2-14	23	Del.	8265	N/A