



Florida Department of Transportation

RON DESANTIS
GOVERNOR

11201 North McKinley Drive
Tampa, FL 33612

JARED W. PERDUE, P.E.
SECRETARY

September 4, 2025

ADDENDUM NUMBER 1

To: All Plan Holders

Contract Number: E7U39
Project Name: I-75/SR 93 - Interchange Improvement at SR 52
Financial Project Number(s): 454668-1-52-01
County: Pasco

The following Revision(s) have been made:

- Issued the following documents:
 - 45466815201-CADD-REV01
 - 45466815201-ESTIMATES-QUANTITIES-REV01

PLANS REVISION NUMBER 01 ☒ EQ Report only

No Plan changes ☒

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER

No changes ☒

SUMMARY OF QUANTITIES (AASHTOWare)

☒ EQ Report or ☐ Summary of Pay Items

FPID	Pay Item	Add. / Del. / Rev.	Old Quantity	New Quantity
45466815201	0120-2-2	Rev	392.4	39.5

No changes ☐

You are hereby notified of Addendum001. An amendment file has been placed in CPP to modify the bid document.

PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM WHEN SUBMITTING YOUR BID. FAILURE TO ACKNOWLEDGE THE ADDENDUM MAY RESULT IN YOUR BEING DECLARED NON-RESPONSIVE.

If my office can be of further assistance, please feel free to contact me by phone at (813) 975-6472 or by e-mail at Lindsey.Mohler@dot.state.fl.us .

Sincerely,

Lily Mohler

Contract Analyst III

FDOT – District 7

District Contracts