Vendor Ranking

Letting: CT261028 October 28, 2026 10:30 AM **Call Order:** 010 **Contract:** T2A88

District: District 2 **Counties:** UNION **Fed Aid No:** D226065B

Contract Time: 150 AVAILABLE DAYS **Project(s):** 44124225201 (*)

Contract Desc: SW 4TH AVE, SW 11TH ST AND S LAKE AVE FROM SR 121 TO SR 121

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	DB CIVIL CONSTRUCTION, LLC	Responsive	Winning bid	$627,923.00	100.00%
2	YOROCA ENGINEERING CONTRACTORS, LLC	Responsive	Non-Winning Bid	$646,575.94	102.97%
3	CDM CONTRACTING, INC.	Responsive	Non-Winning Bid	$662,418.33	105.49%
4	CURT'S CONSTRUCTION, INC	Responsive	Non-Winning Bid	$678,476.17	108.05%
5	MAER HOMES, LLC	Responsive	Non-Winning Bid	$859,115.00	136.82%
6	ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC	Responsive	Non-Winning Bid	$1,474,793.96	234.87%
	LAS CONTRACTING CORP	Irregular	Irregular bid		

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT261028 October 28, 2026 **Call Order:** 010 **Contract:** T2A88

District: District 2 **Counties:** UNION **Fed Aid No:** D226065B

Contract Time: 150 AVAILABLE DAYS **Project(s):** 44124225201 (*)

Contract Descr: SW 4TH AVE, SW 11TH ST AND S LAKE AVE FROM SR 121 TO SR 121

The Improvements under this Contract consist of drainage improvements, curb & gutters, highway signing, sidewalks, sod, pavement markings and other incidental construction on Lake Butler Off-System Sidewalk SW 4th Ave.; SW 11th St.; S. Lake Ave. from SR 121 to SR 121 in Union County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DB CIVIL CONSTRUCTION, LLC		(2) YOROCA ENGINEERING CONTRACTORS, LLC		(3) CDM CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44124225201	58,000.00000	58,000.00	100,000.00000	100,000.00	70,956.00000	70,956.00
0010 0102 1 (150.000) DA (LS) MAINTENANCE OF TRAFFIC 44124225201	15,000.00000	15,000.00	15,000.00000	15,000.00	15,640.00000	15,640.00
0015 0102 60 7,200.000 ED WORK ZONE SIGN	0.50000	3,600.00	0.22000	1,584.00	0.25000	1,800.00
0020 0102 74 1 34,350.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.20000	6,870.00	0.11000	3,778.50	0.11000	3,778.50
0025 0102 74 8 15,300.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.12000	1,836.00	0.08000	1,224.00	0.08000	1,224.00
0030 0102 99 300.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	18.00000	5,400.00	6.00000	1,800.00	17.60000	5,280.00
0035 0104 10 3 4,558.000 LF SEDIMENT BARRIER	1.50000	6,837.00	1.93000	8,796.94	1.33000	6,062.14

Letting: CT261028 October 28, 2026 **Call Order:** 010 **Contract:** T2A88

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) DB CIVIL CONSTRUCTION, LLC		(2) YOROCA ENGINEERING CONTRACTORS, LLC		(3) CDM CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0104 18 INLET PROTECTION SYSTEM 16.000 EA	150.00000	2,400.00	200.00000	3,200.00	137.50000	2,200.00
0045 0110 1 1 CLEARING & GRUBBING 44124225201 (0.020) AC (LS)	37,500.00000	37,500.00	15,000.00000	15,000.00	10,621.00000	10,621.00
0050 0110 4 10 REMOVAL OF EXISTING CONCRETE 1,095.000 SY	23.00000	25,185.00	9.00000	9,855.00	35.80000	39,201.00
0055 0110 7 1 MAILBOX, F&I SINGLE 2.000 EA	200.00000	400.00	300.00000	600.00	273.75000	547.50
0060 0110 23 TREE REMOVAL 1.000 EA	8,491.30000	8,491.30	2,000.00000	2,000.00	550.00000	550.00
0065 0120 1 REGULAR EXCAVATION 650.100 CY	37.00000	24,053.70	30.00000	19,503.00	50.92000	33,103.09
0070 0120 6 EMBANKMENT 224.200 CY	40.00000	8,968.00	30.00000	6,726.00	57.54000	12,900.47
0075 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011 8.900 CY	1,100.00000	9,790.00	800.00000	7,120.00	2,950.79000	26,262.03
0080 0425 1541 INLETS, DT BOT, TYPE D, <10' 2.000 EA	6,000.00000	12,000.00	6,900.00000	13,800.00	6,906.50000	13,813.00

Letting: CT261028 October 28, 2026 **Call Order:** 010 **Contract:** T2A88

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DB CIVIL CONSTRUCTION, LLC		(2) YOROCA ENGINEERING CONTRACTORS, LLC		(3) CDM CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0425 5 1 MANHOLE, ADJUST, UTILITIES 1.000 EA	800.00000	800.00	750.00000	750.00	1,220.00000	1,220.00
0090 0425 10 YARD DRAIN 1.000 EA	2,500.00000	2,500.00	8,000.00000	8,000.00	2,904.50000	2,904.50
0095 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 198.000 LF	120.00000	23,760.00	180.00000	35,640.00	154.67000	30,624.66
0100 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD 14.000 LF	180.00000	2,520.00	180.00000	2,520.00	110.36000	1,545.04
0105 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 4.000 LF	240.00000	960.00	180.00000	720.00	203.75000	815.00
0110 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 4.000 LF	260.00000	1,040.00	18.00000	72.00	228.13000	912.52
0115 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD 14.000 LF	260.00000	3,640.00	180.00000	2,520.00	167.14000	2,339.96
0120 0430515100 STRAIGHT CONCRETE ENDWALLS, 15", SINGLE, 0 DEGREES, ROUND 1.000 EA	3,500.00000	3,500.00	6,000.00000	6,000.00	2,885.00000	2,885.00
0125 0430518100 STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND 1.000 EA	4,000.00000	4,000.00	6,000.00000	6,000.00	3,665.00000	3,665.00

Letting: CT261028 October 28, 2026 **Call Order:** 010 **Contract:** T2A88

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) DB CIVIL CONSTRUCTION, LLC		(2) YOROCA ENGINEERING CONTRACTORS, LLC		(3) CDM CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0430518102 1.000 EA STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ELLIPTICAL	4,000.00000	4,000.00	6,000.00000	6,000.00	3,665.00000	3,665.00
0135 0430984625 1.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2,800.00000	2,800.00	1,500.00000	1,500.00	1,747.50000	1,747.50
0140 0515 1 2 314.000 LF PIPE HANDRAIL - GUIDERAIL, ALUMINUM	74.00000	23,236.00	110.00000	34,540.00	64.98000	20,403.72
0145 0520 1 10 266.000 LF CONCRETE CURB & GUTTER, TYPE F	35.00000	9,310.00	45.00000	11,970.00	66.92000	17,800.72
0150 0520 2 4 233.000 LF CONCRETE CURB, TYPE D	32.00000	7,456.00	35.00000	8,155.00	60.93000	14,196.69
0155 0522 2 3,904.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	60.00000	234,240.00	65.00000	253,760.00	58.10000	226,822.40
0160 0524 1 1 53.000 SY CONCRETE DITCH PAVT, NON REINFORCED, 3"	70.00000	3,710.00	65.00000	3,445.00	280.00000	14,840.00
0165 0527 2 871.000 SF DETECTABLE WARNINGS	32.00000	27,872.00	11.50000	10,016.50	31.57000	27,497.47
0170 0570 1 2 3,750.000 SY PERFORMANCE TURF, SOD	5.00000	18,750.00	4.00000	15,000.00	3.23000	12,112.50

Letting: CT261028 October 28, 2026 **Call Order:** 010 **Contract:** T2A88

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DB CIVIL CONSTRUCTION, LLC		(2) YOROCA ENGINEERING CONTRACTORS, LLC		(3) CDM CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0751 11601 (1.000) LS ARCHITECTURAL- SPECIAL, REMOVE 73'x8' covering with 12 poles	6,500.00000	6,500.00	4,000.00000	4,000.00	5,000.00000	5,000.00
0180 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44124225201	123.00000	123.00	123.00000	123.00	123.00000	123.00
0001 Roadway Section Totals:		**$607,048.00**		**$620,718.94**		**$635,059.41**
SECTION: 0002 Signing						
0185 0700 1111 1.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	900.00000	900.00	750.00000	750.00	1,100.00000	1,100.00
0190 0700 1500 3.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE	200.00000	600.00	150.00000	450.00	266.20000	798.60
0195 0700 1600 2.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	100.00000	200.00	50.00000	100.00	203.50000	407.00
0200 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44124225201	3,000.00000	3,000.00	3,000.00000	3,000.00	2,739.00000	2,739.00
0205 0711 11123 1,542.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	4.50000	6,939.00	7.00000	10,794.00	4.56000	7,031.52

Letting: CT261028 October 28, 2026 **Call Order:** 010 **Contract:** T2A88

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DB CIVIL CONSTRUCTION, LLC		(2) YOROCA ENGINEERING CONTRACTORS, LLC		(3) CDM CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0210 0711 11125 38.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	9.00000	342.00	9.00000	342.00	9.12000	346.56
0215 0711 14125 304.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	16.00000	4,864.00	25.00000	7,600.00	36.30000	11,035.20
0220 0711 17 1 806.000 SF THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN	5.00000	4,030.00	3.50000	2,821.00	4.84000	3,901.04
0002 Signing Section Totals:		**$20,875.00**		**$25,857.00**		**$27,358.92**
Contract Grand Totals:		**$627,923.00**		**$646,575.94**		**662,418.33**

Letting: CT261028 October 28, 2026 **Call Order:** 010 **Contract:** T2A88

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) CURT'S CONSTRUCTION, INC		(5) MAER HOMES, LLC		(6) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44124225201	32,300.00000	32,300.00	82,585.00000	82,585.00	100,000.00000	100,000.00
0010 0102 1 (150.000) DA (LS) MAINTENANCE OF TRAFFIC 44124225201	75,000.00000	75,000.00	43,912.00000	43,912.00	50,000.00000	50,000.00
0015 0102 60 7,200.000 ED WORK ZONE SIGN	0.45000	3,240.00	0.50000	3,600.00	1.00000	7,200.00
0020 0102 74 1 34,350.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.31000	10,648.50	0.25000	8,587.50	1.00000	34,350.00
0025 0102 74 8 15,300.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.11000	1,683.00	1.00000	15,300.00	1.00000	15,300.00
0030 0102 99 300.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	20.00000	6,000.00	16.00000	4,800.00	30.00000	9,000.00
0035 0104 10 3 4,558.000 LF SEDIMENT BARRIER	7.00000	31,906.00	5.00000	22,790.00	2.00000	9,116.00
0040 0104 18 16.000 EA INLET PROTECTION SYSTEM	300.00000	4,800.00	427.50000	6,840.00	100.00000	1,600.00

Letting: CT261028 October 28, 2026 **Call Order:** 010 **Contract:** T2A88

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CURT'S CONSTRUCTION, INC		(5) MAER HOMES, LLC		(6) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0110 1 1 (0.020) AC (LS) CLEARING & GRUBBING 44124225201	30,000.00000	30,000.00	42,110.00000	42,110.00	35,000.00000	35,000.00
0050 0110 4 10 1,095.000 SY REMOVAL OF EXISTING CONCRETE	9.00000	9,855.00	20.00000	21,900.00	55.00000	60,225.00
0055 0110 7 1 2.000 EA MAILBOX, F&I SINGLE	150.00000	300.00	425.00000	850.00	200.00000	400.00
0060 0110 23 1.000 EA TREE REMOVAL	1,500.00000	1,500.00	4,500.00000	4,500.00	1,000.00000	1,000.00
0065 0120 1 650.100 CY REGULAR EXCAVATION	25.00000	16,252.50	21.00000	13,652.10	51.00000	33,155.10
0070 0120 6 224.200 CY EMBANKMENT	15.00000	3,363.00	30.00000	6,726.00	61.00000	13,676.20
0075 0400 0 11 8.900 CY CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011	2,000.00000	17,800.00	1,800.00000	16,020.00	4,800.00000	42,720.00
0080 0425 1541 2.000 EA INLETS, DT BOT, TYPE D, <10'	3,200.00000	6,400.00	7,500.00000	15,000.00	25,000.00000	50,000.00
0085 0425 5 1 1.000 EA MANHOLE, ADJUST, UTILITIES	600.00000	600.00	2,200.00000	2,200.00	10,000.00000	10,000.00

Letting: CT261028 October 28, 2026 **Call Order:** 010 **Contract:** T2A88

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CURT'S CONSTRUCTION, INC		(5) MAER HOMES, LLC		(6) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0425 10 YARD DRAIN 1.000 EA	1,500.00000	1,500.00	1,800.00000	1,800.00	5,000.00000	5,000.00
0095 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 198.000 LF	82.00000	16,236.00	175.00000	34,650.00	260.00000	51,480.00
0100 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD 14.000 LF	78.00000	1,092.00	250.00000	3,500.00	500.00000	7,000.00
0105 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 4.000 LF	74.00000	296.00	400.00000	1,600.00	500.00000	2,000.00
0110 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 4.000 LF	82.00000	328.00	400.00000	1,600.00	500.00000	2,000.00
0115 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD 14.000 LF	99.60000	1,394.40	400.00000	5,600.00	500.00000	7,000.00
0120 0430515100 STRAIGHT CONCRETE ENDWALLS, 15", SINGLE, 0 DEGREES, ROUND 1.000 EA	2,956.00000	2,956.00	4,000.00000	4,000.00	10,000.00000	10,000.00
0125 0430518100 STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND 1.000 EA	3,011.20000	3,011.20	4,000.00000	4,000.00	15,000.00000	15,000.00
0130 0430518102 STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ELLIPTICAL 1.000 EA	3,032.00000	3,032.00	4,500.00000	4,500.00	15,000.00000	15,000.00

Letting: CT261028 October 28, 2026 **Call Order:** 010 **Contract:** T2A88

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CURT'S CONSTRUCTION, INC		(5) MAER HOMES, LLC		(6) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0430984625 1.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	1,750.00000	1,750.00	4,300.00000	4,300.00	15,000.00000	15,000.00
0140 0515 1 2 314.000 LF PIPE HANDRAIL - GUIDERAIL, ALUMINUM	65.80000	20,661.20	70.00000	21,980.00	70.00000	21,980.00
0145 0520 1 10 266.000 LF CONCRETE CURB & GUTTER, TYPE F	31.10000	8,272.60	45.00000	11,970.00	75.00000	19,950.00
0150 0520 2 4 233.000 LF CONCRETE CURB, TYPE D	30.35000	7,071.55	45.00000	10,485.00	78.00000	18,174.00
0155 0522 2 3,904.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	68.81000	268,634.24	82.00000	320,128.00	165.00000	644,160.00
0160 0524 1 1 53.000 SY CONCRETE DITCH PAVT, NON REINFORCED, 3"	58.86000	3,119.58	140.00000	7,420.00	200.00000	10,600.00
0165 0527 2 871.000 SF DETECTABLE WARNINGS	40.00000	34,840.00	29.00000	25,259.00	35.00000	30,485.00
0170 0570 1 2 3,750.000 SY PERFORMANCE TURF, SOD	5.00000	18,750.00	6.50000	24,375.00	18.00000	67,500.00
0175 0751 11601 (1.000) LS ARCHITECTURAL- SPECIAL, REMOVE 73'x8' covering with 12 poles	7,500.00000	7,500.00	2,920.00000	2,920.00	15,000.00000	15,000.00

Letting: CT261028 October 28, 2026 **Call Order:** 010 **Contract:** T2A88

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CURT'S CONSTRUCTION, INC		(5) MAER HOMES, LLC		(6) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0180 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44124225201	123.00000	123.00	123.00000	123.00	123.00000	123.00
0001 Roadway Section Totals:		**$652,215.77**		**$801,582.60**		**$1,430,194.30**
SECTION: 0002 Signing						
0185 0700 1111 1.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	175.00000	175.00	610.00000	610.00	1,500.00000	1,500.00
0190 0700 1500 3.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE	125.00000	375.00	654.00000	1,962.00	500.00000	1,500.00
0195 0700 1600 2.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	75.00000	150.00	85.00000	170.00	500.00000	1,000.00
0200 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44124225201	4,200.00000	4,200.00	29,000.00000	29,000.00	15,000.00000	15,000.00
0205 0711 11123 1,542.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	5.50000	8,481.00	6.20000	9,560.40	6.00000	9,252.00
0210 0711 11125 38.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	12.55000	476.90	15.00000	570.00	10.00000	380.00

Letting: CT261028 October 28, 2026 **Call Order:** 010 **Contract:** T2A88

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CURT'S CONSTRUCTION, INC		(5) MAER HOMES, LLC		(6) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0215 0711 14125 304.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	20.25000	6,156.00	25.00000	7,600.00	35.00000	10,640.00
0220 0711 17 1 806.000 SF THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN	7.75000	6,246.50	10.00000	8,060.00	6.61000	5,327.66
0002 Signing Section Totals:		**$26,260.40**		**$57,532.40**		**$44,599.66**
Contract Grand Totals:		**$678,476.17**		**$859,115.00**		**1,474,793.96**

Letting: CT261028 October 28, 2026 **Call Order:** 010 **Contract:** T2A88

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezayadeh 11/10/2026

Manager, Contracts Administration Office