Vendor Ranking

Letting: CT261028 October 28, 2026 10:30 AM **Call Order:** 018 **Contract:** T4765

District: District 4 **Counties:** BROWARD **Fed Aid No:** D426006B

Contract Time: 360 AVAILABLE DAYS **Project(s):** 44767515201 (*)
44754615201
44767515202
44767515203

Contract Desc: SR 816 (OAKLAND PARK BLVD) FROM ROCK ISLAND RD TO E OF NW 31 AVE

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	GENERAL ASPHALT COMPANY, LLC	Responsive	Winning bid	$7,579,227.35	100.00%
2	OHLA USA INC	Responsive	Non-Winning Bid	$7,801,448.86	102.93%
3	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$8,158,412.17	107.64%
4	THE STOUT GROUP LLC	Responsive	Non-Winning Bid	$8,432,226.40	111.25%
5	ASPHALT GROUP, INC.	Responsive	Non-Winning Bid	$8,567,164.27	113.03%
6	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$9,546,901.08	125.96%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

District: District 4 **Counties:** BROWARD **Fed Aid No:** D426006B

Contract Time: 360 AVAILABLE DAYS **Project(s):** 44767515201 (*)
44754615201
44767515202
44767515203

Contract Descr: SR 816 (OAKLAND PARK BLVD) FROM ROCK ISLAND RD TO E OF NW 31 AVE

The Improvements under this Contract consist of, but are not limited to, asphaltic concrete (milling and resurfacing), concrete (removal, curb and gutter, sidewalk, driveways), signing (panel removal, panel furnish and install), pavement markings (raised markers, object markers, painted, thermoplastic), signalization (pedestals, conduit, cable, pull box, flexible retroreflective backplates), structures (repair of bridge expansion joints, pedestal removal, and lighting foundations), monitor of existing structures (inspection and settlement, vibration), utility adjustments (manhole and valves), lighting, and sod along SR 816/Oakland Park Boulevard from Rock Island Road to east of NW 31 Avenue for 2.305 miles, in the City of Lauderhill, Lauderdale Lake and Oakland Park, Broward County.

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) OHLA USA INC		(3) WEEKLEY ASPHALT PAVING, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures								
0005 0110 3 REMOVAL OF EXISTING STRUCTURES/BRIDGES (44767515201)-860245		(120.000) SF (LS)	26,400.00000	26,400.00	50,000.00000	50,000.00	52,225.00000	52,225.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURES/BRIDGES (44767515201)-860246		(120.000) SF (LS)	26,400.00000	26,400.00	51,000.00000	51,000.00	52,225.00000	52,225.00
0015 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD		480.000 LF	77.00000	36,960.00	83.74000	40,195.20	89.00000	42,720.00
0020 0458 2 POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT		132.000 CF	869.00000	114,708.00	1,046.78000	138,174.96	1,112.00000	146,784.00
0025 0458 3 1 GALVANIZED STEEL SIDEWALK COVER PLATE		60.000 LF	352.00000	21,120.00	450.12000	27,007.20	478.00000	28,680.00

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) OHLA USA INC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0001 Structures Section Totals:		**$225,588.00**		**$306,377.36**		**$322,634.00**
SECTION: 0002 Roadway						
0030 0101 1 (1.000) LS MOBILIZATION 44754615201	5,000.00000	5,000.00	153,000.00000	153,000.00	21,450.00000	21,450.00
0035 0101 1 (1.000) LS MOBILIZATION 44767515201	369,000.00000	369,000.00	627,000.00000	627,000.00	192,900.00000	192,900.00
0040 0102 1 (83.000) DA (LS) MAINTENANCE OF TRAFFIC 44754615201	5,000.00000	5,000.00	5,000.00000	5,000.00	68,663.00000	68,663.00
0045 0102 1 (360.000) DA (LS) MAINTENANCE OF TRAFFIC 44767515201	382,000.00000	382,000.00	173,500.00000	173,500.00	389,085.00000	389,085.00
0050 0102 4 1 (161.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44767515201	6,050.00000	6,050.00	4,250.29000	4,250.29	88,362.00000	88,362.00
0055 0102 14 752.000 HR TRAFFIC CONTROL OFFICER	85.60000	64,371.20	70.00000	52,640.00	91.00000	68,432.00
0060 0102 60 36,662.000 ED WORK ZONE SIGN	0.20000	7,332.40	0.22000	8,065.64	0.19000	6,965.78

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) OHLA USA INC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0065 0102 61 BUSINESS SIGN 4.000 EA	48.15000	192.60	51.16000	204.64	37.00000	148.00
0070 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 73,600.000 ED	0.10000	7,360.00	0.10000	7,360.00	0.09000	6,624.00
0075 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 12,075.000 FD	0.05000	603.75	0.06000	724.50	0.05000	603.75
0080 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 886.000 ED	5.35000	4,740.10	5.68000	5,032.48	5.00000	4,430.00
0085 0102 78 2 TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B 2,278.000 EA	4.28000	9,749.84	4.08000	9,294.24	4.00000	9,112.00
0090 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 1,136.000 ED	9.95000	11,303.20	10.57000	12,007.52	10.00000	11,360.00
0095 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 3,960.000 ED	2.14000	8,474.40	2.04000	8,078.40	2.00000	7,920.00
0100 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 3,960.000 ED	2.14000	8,474.40	2.04000	8,078.40	2.00000	7,920.00

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) OHLA USA INC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0105 0102112 EXISTING ITS MAINTENANCE 360.000 DA	160.50000	57,780.00	0.01000	3.60	100.00000	36,000.00
0110 0102115 TYPE III BARRICADE 106.000 ED	0.80000	84.80	0.85000	90.10	0.25000	26.50
0115 0104 18 INLET PROTECTION SYSTEM 79.000 EA	155.15000	12,256.85	170.00000	13,430.00	22.50000	1,777.50
0120 0107 1 LITTER REMOVAL 244.270 AC	11.00000	2,686.97	80.00000	19,541.60	25.00000	6,106.75
0125 0107 2 MOWING 251.020 AC	1.10000	276.12	80.00000	20,081.60	25.00000	6,275.50
0130 0110 1 1 CLEARING & GRUBBING 44754615201 (0.090) AC (LS)	8,800.00000	8,800.00	14,580.00000	14,580.00	35,000.00000	35,000.00
0135 0110 1 1 CLEARING & GRUBBING 44767515201 (0.280) AC (LS)	17,325.00000	17,325.00	140,000.00000	140,000.00	87,000.00000	87,000.00
0140 0110 1 1 CLEARING & GRUBBING 44767515202 (0.140) AC (LS)	8,800.00000	8,800.00	14,250.00000	14,250.00	8,143.00000	8,143.00
0145 0110 4 10 REMOVAL OF EXISTING CONCRETE 3,034.000 SY	31.46000	95,449.64	22.20000	67,354.80	39.00000	118,326.00

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) OHLA USA INC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0150 0110 21 TREE PROTECTION BARRIER 1,181.000 LF	3.21000	3,791.01	10.00000	11,810.00	16.70000	19,722.70
0155 0110 22 TREE ROOT AND BRANCH PRUNING 10.000 EA	1,650.00000	16,500.00	1,530.61000	15,306.10	1,667.00000	16,670.00
0160 0110 23 TREE REMOVAL 4.000 EA	3,300.00000	13,200.00	3,061.23000	12,244.92	1,900.00000	7,600.00
0165 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 44754615201 (1.000) LS	14,740.00000	14,740.00	1.00000	1.00	6,000.00000	6,000.00
0170 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 44767515201 (1.000) LS	26,158.00000	26,158.00	1.00000	1.00	14,000.00000	14,000.00
0175 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 44767515202 (1.000) LS	29,854.00000	29,854.00	1.00000	1.00	8,706.00000	8,706.00
0180 0160 4 TYPE B STABILIZATION 1,149.000 SY	10.78000	12,386.22	7.00000	8,043.00	28.00000	32,172.00
0185 0285709 OPTIONAL BASE, BASE GROUP 09 773.000 SY	54.70000	42,283.10	140.00000	108,220.00	57.61000	44,532.53
0190 0285711 OPTIONAL BASE, BASE GROUP 11 284.000 SY	72.38000	20,555.92	55.00000	15,620.00	69.26000	19,669.84

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) OHLA USA INC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0195 0327 70 8 MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH 118,889.000 SY	4.07000	483,878.23	3.80000	451,778.20	4.00000	475,556.00
0200 0327 70 12 MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH 2,480.000 SY	4.26000	10,564.80	4.00000	9,920.00	3.00000	7,440.00
0205 0327 70 15 MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH 770.000 SY	11.66000	8,978.20	9.00000	6,930.00	5.00000	3,850.00
0210 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 8,372.700 TN	154.08000	1,290,065.62	155.00000	1,297,768.50	190.00000	1,590,813.00
0215 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 8,457.700 TN	169.57000	1,434,172.19	160.00000	1,353,232.00	210.00000	1,776,117.00
0220 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 6.400 TN	1,877.59000	12,016.58	548.20000	3,508.48	300.00000	1,920.00
0225 0425 1201 INLETS, CURB, TYPE 9, <10' 1.000 EA	14,190.00000	14,190.00	11,224.49000	11,224.49	15,000.00000	15,000.00
0230 0425 1345 INLETS, CURB, TYPE P-4, PARTIAL 2.000 EA	5,500.00000	11,000.00	10,816.33000	21,632.66	9,500.00000	19,000.00
0235 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL 2.000 EA	6,050.00000	12,100.00	9,438.78000	18,877.56	9,500.00000	19,000.00

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) OHLA USA INC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0240 0425 1361 INLETS, CURB, TYPE P-6, <10' 1.000 EA	15,510.00000	15,510.00	10,673.47000	10,673.47	14,500.00000	14,500.00
0245 0425 2 41 MANHOLES, P-7, <10' 2.000 EA	13,035.00000	26,070.00	10,306.12000	20,612.24	14,000.00000	28,000.00
0250 0425 5 MANHOLE, ADJUST 50.000 EA	909.50000	45,475.00	994.90000	49,745.00	500.00000	25,000.00
0255 0425 6 VALVE BOXES, ADJUST 1.000 EA	909.50000	909.50	918.37000	918.37	300.00000	300.00
0260 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD 8.000 LF	398.75000	3,190.00	128.57000	1,028.56	470.00000	3,760.00
0265 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 92.000 LF	452.98000	41,674.16	140.82000	12,955.44	450.00000	41,400.00
0270 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 3,674.000 LF	23.32000	85,677.68	45.45000	166,983.30	37.07000	136,195.18
0275 0520 2 4 CONCRETE CURB, TYPE D 360.000 LF	20.57000	7,405.20	33.82000	12,175.20	35.00000	12,600.00
0280 0520 5 41 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE 190.000 LF	31.90000	6,061.00	78.22000	14,861.80	84.65000	16,083.50

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) OHLA USA INC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0285 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 25.000 SY	66.55000	1,663.75	141.64000	3,541.00	96.80000	2,420.00
0290 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 734.000 SY	49.01000	35,973.34	63.42000	46,550.28	62.10000	45,581.40
0295 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 1,614.000 SY	59.20000	95,548.80	97.25000	156,961.50	74.98000	121,017.72
0300 0522 4 BUS SHELTER PAD- CONCRETE 17.000 SY	129.80000	2,206.60	211.40000	3,593.80	499.35000	8,488.95
0305 0527 2 DETECTABLE WARNINGS 1,059.000 SF	33.00000	34,947.00	41.22000	43,651.98	40.00000	42,360.00
0310 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 78.000 LF	36.02000	2,809.56	31.87000	2,485.86	38.00000	2,964.00
0315 0536 73 GUARDRAIL REMOVAL 72.000 LF	5.84000	420.48	2.43000	174.96	7.00000	504.00
0320 0536 85 24 GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL 1.000 EA	3,819.29000	3,819.29	4,457.76000	4,457.76	4,000.00000	4,000.00
0325 0570 1 2 PERFORMANCE TURF, SOD 952.000 SY	6.42000	6,111.84	6.12000	5,826.24	8.00000	7,616.00

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) OHLA USA INC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0330 0590 70 5 (1.000) LS IRRIGATION SYSTEM- MODIFY EXISTING SYSTEM 44754615201	23,968.00000	23,968.00	3,061.22000	3,061.22	28,300.00000	28,300.00
0335 0590 70 5 (1.000) LS IRRIGATION SYSTEM- MODIFY EXISTING SYSTEM 44767515201	3,210.00000	3,210.00	22,857.14000	22,857.14	4,000.00000	4,000.00
0340 0630 2 12 50.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	53.50000	2,675.00	51.02000	2,551.00	50.00000	2,500.00
0345 0635 2 11 6.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,070.00000	6,420.00	1,020.41000	6,122.46	1,000.00000	6,000.00
0350 0639 8130 (1.000) LS ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44767515202	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0355 0695 1 1 18.000 EA TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	2,996.00000	53,928.00	2,857.14000	51,428.52	2,600.00000	46,800.00
0360 0695 6 12 18.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	3,210.00000	57,780.00	3,061.22000	55,101.96	2,800.00000	50,400.00
0365 0695 7162 1.000 EA TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT	4,494.00000	4,494.00	4,285.71000	4,285.71	4,000.00000	4,000.00

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) OHLA USA INC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0370 0706 1 3 100.000 EA RAISED PAVEMENT MARKER, TYPE B	4.28000	428.00	4.08000	408.00	4.00000	400.00
0375 0710 11101 7.284 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,498.00000	10,911.43	1,427.79000	10,400.02	1,400.00000	10,197.60
0380 0710 11102 0.402 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,605.00000	645.21	1,522.99000	612.24	1,500.00000	603.00
0385 0710 11123 6,345.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1.07000	6,789.15	1.02000	6,471.90	1.00000	6,345.00
0390 0710 11125 1,489.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.61000	2,397.29	1.53000	2,278.17	1.50000	2,233.50
0395 0710 11131 7.042 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	749.00000	5,274.46	714.08000	5,028.55	700.00000	4,929.40
0400 0710 11133 0.021 GM PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,	1,391.00000	29.21	1,263.33000	26.53	1,300.00000	27.30

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) OHLA USA INC		(3) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0405 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.687 GM	7,749.00000	5,323.56	707.00000	485.71	700.00000	480.90
0410 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 12.000 EA	74.90000	898.80	71.43000	857.16	70.00000	840.00
0415 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 163.000 EA	37.45000	6,104.35	35.71000	5,820.73	35.00000	5,705.00
0420 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 4.548 GM	1,498.00000	6,812.90	1,426.06000	6,485.72	1,400.00000	6,367.20
0425 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 425.000 LF	1.34000	569.50	1.28000	544.00	1.25000	531.25
0430 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.106 GM	749.00000	79.39	673.87000	71.43	700.00000	74.20
0435 0999 16 PARTNERING, DO NOT BID 44767515201 (1.000) LS	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) OHLA USA INC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0440 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44754615201	3,671.58000	3,671.58	3,671.58000	3,671.58	3,671.58000	3,671.58
0445 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44767515201	76,495.97000	76,495.97	76,495.97000	76,495.97	76,495.97000	76,495.97
0450 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44767515202	6,647.67000	6,647.67	6,647.67000	6,647.67	6,647.67000	6,647.67
0002 Roadway Section Totals:		**$5,262,571.81**		**$5,550,596.87**		**$6,052,740.17**
SECTION: 0003 Signing						
0455 0641 2 80 2.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER	10,165.00000	20,330.00	7,653.06000	15,306.12	1,400.00000	2,800.00
0460 0700 1111 59.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	492.20000	29,039.80	469.39000	27,694.01	460.00000	27,140.00
0465 0700 1112 20.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	2,140.00000	42,800.00	2,040.82000	40,816.40	2,000.00000	40,000.00
0470 0700 1400 2.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, INSTALL	454.75000	909.50	433.68000	867.36	425.00000	850.00

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) OHLA USA INC		(3) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0475 0700 1600 66.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	10.70000	706.20	10.20000	673.20	10.00000	660.00
0480 0700 2113 2.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF	7,490.00000	14,980.00	7,142.86000	14,285.72	7,000.00000	14,000.00
0485 0700 2500 1.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, RELOCATE	2,889.00000	2,889.00	2,755.10000	2,755.10	2,700.00000	2,700.00
0490 0700 2600 1.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE	2,140.00000	2,140.00	2,040.82000	2,040.82	2,000.00000	2,000.00
0495 0700 3501 1.000 EA SIGN PANEL, RELOCATE, UP TO 12 SF	107.00000	107.00	102.04000	102.04	100.00000	100.00
0500 0700 3504 1.000 EA SIGN PANEL, RELOCATE, 31-50 SF	428.00000	428.00	408.16000	408.16	400.00000	400.00
0505 0700 13 15 38.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5'	107.00000	4,066.00	102.04000	3,877.52	100.00000	3,800.00
0510 0704 1 4 32.000 EA TUBULAR MARKER, 36" YELLOW POST	187.25000	5,992.00	178.57000	5,714.24	175.00000	5,600.00

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) OHLA USA INC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0515 0705 10 1 — 3.000 EA OBJECT MARKER, TYPE 1	321.00000	963.00	306.12000	918.36	300.00000	900.00
0520 0706 1 3 — 2,356.000 EA RAISED PAVEMENT MARKER, TYPE B	4.28000	10,083.68	4.08000	9,612.48	4.00000	9,424.00
0525 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44754615201	2,675.00000	2,675.00	2,551.02000	2,551.02	2,500.00000	2,500.00
0530 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44767515201	51,895.00000	51,895.00	49,489.80000	49,489.80	48,500.00000	48,500.00
0535 0711 11123 — 6,345.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	4.28000	27,156.60	4.08000	25,887.60	4.00000	25,380.00
0540 0711 11125 — 1,489.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	6.42000	9,559.38	6.12000	9,112.68	6.00000	8,934.00
0545 0711 11141 — 0.649 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	3,210.00000	2,083.29	3,065.95000	1,989.80	3,000.00000	1,947.00
0550 0711 11160 — 12.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	214.00000	2,568.00	204.08000	2,448.96	200.00000	2,400.00

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) OHLA USA INC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0555 0711 11170 155.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	90.95000	14,097.25	86.73000	13,443.15	85.00000	13,175.00
0560 0711 11224 399.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	5.35000	2,134.65	5.10000	2,034.90	5.00000	1,995.00
0565 0711 11241 0.106 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	3,210.00000	340.26	2,887.92000	306.12	3,000.00000	318.00
0570 0711 14125 3,902.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	14.98000	58,451.96	14.29000	55,759.58	14.00000	54,628.00
0575 0711 14170 42.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	160.50000	6,741.00	153.06000	6,428.52	150.00000	6,300.00
0580 0711 16101 7.224 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	5,350.00000	38,648.40	5,099.22000	36,836.77	5,000.00000	36,120.00
0585 0711 16102 0.318 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	5,885.00000	1,871.43	5,471.07000	1,739.80	5,500.00000	1,749.00
0590 0711 16131 7.178 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	2,675.00000	19,201.15	2,548.18000	18,290.84	2,500.00000	17,945.00

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) OHLA USA INC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0595 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.021 GM	5,350.00000	112.35	4,859.05000	102.04	5,000.00000	105.00
0600 0711 16171 THERMOPLASTIC, STANDARD OTHER SURFACES, WHITE, 6", 6-10 DOTTED MANAGED LANE MARKING 0.921 GM	3,210.00000	2,956.41	3,057.90000	2,816.33	3,000.00000	2,763.00
0605 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 4.383 GM	5,350.00000	23,449.05	5,098.55000	22,346.94	5,000.00000	21,915.00
0610 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.125 GM	34,240.00000	4,280.00	31,346.96000	3,918.37	32,000.00000	4,000.00
0615 0713103181 PERMANENT TAPE, WHITE, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES 0.250 GM	10,700.00000	2,675.00	10,204.08000	2,551.02	10,000.00000	2,500.00
0620 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES 0.125 GM	34,240.00000	4,280.00	31,346.96000	3,918.37	32,000.00000	4,000.00
0625 0713103381 PERMANENT TAPE, BLACK, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES 0.250 GM	10,700.00000	2,675.00	10,204.08000	2,551.02	10,000.00000	2,500.00
0003 Signing Section Totals:		**$413,285.36**		**$389,595.16**		**$370,048.00**

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) OHLA USA INC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0630 0630 2 11 — 56.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	26.75000	1,498.00	25.51000	1,428.56	25.00000	1,400.00
0635 0630 2 12 — 3,969.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	32.10000	127,404.90	30.61000	121,491.09	26.00000	103,194.00
0640 0635 2 11 — 35.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,284.00000	44,940.00	1,224.49000	42,857.15	1,000.00000	35,000.00
0645 0639 1122 — 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	5,350.00000	5,350.00	5,102.04000	5,102.04	4,500.00000	4,500.00
0650 0639 3 11 — 1.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	3,424.00000	3,424.00	3,265.31000	3,265.31	3,200.00000	3,200.00
0655 0641 2 12 — 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	3,210.00000	3,210.00	3,061.22000	3,061.22	2,800.00000	2,800.00
0660 0715 1 12 — 13,356.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	4.28000	57,163.68	4.08000	54,492.48	4.00000	53,424.00
0665 0715 1 13 — 155.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	6.42000	995.10	6.12000	948.60	6.00000	930.00

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) OHLA USA INC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0670 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS 828.000 LF	1.07000	885.96	1.02000	844.56	1.00000	828.00
0675 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 1.000 EA	14,445.00000	14,445.00	13,775.51000	13,775.51	13,500.00000	13,500.00
0680 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD 9.000 EA	1,605.00000	14,445.00	1,530.61000	13,775.49	1,500.00000	13,500.00
0685 0715 61452 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH 2.000 EA	9,630.00000	19,260.00	9,183.68000	18,367.36	9,000.00000	18,000.00
0690 0715 61552 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 15' ARM LENGTH 19.000 EA	11,235.00000	213,465.00	10,714.29000	203,571.51	10,000.00000	190,000.00
0695 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 22.000 EA	695.50000	15,301.00	663.27000	14,591.94	650.00000	14,300.00
0004 Lighting Section Totals:		**$521,787.64**		**$497,572.82**		**$454,576.00**

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) OHLA USA INC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0700 0630 2 12 — 4,344.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	29.96000	130,146.24	28.57000	124,108.08	28.00000	121,632.00
0705 0632 7 1 — 12.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	9,630.00000	115,560.00	9,183.67000	110,204.04	7,000.00000	84,000.00
0710 0632 7 6 — 12.000 PI SIGNAL CABLE, REMOVE-INTERSECTION	535.00000	6,420.00	510.20000	6,122.40	500.00000	6,000.00
0715 0633 1121 — 155.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	4.28000	663.40	4.08000	632.40	4.00000	620.00
0720 0633 2 31 — 4.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	69.55000	278.20	66.33000	265.32	65.00000	260.00
0725 0633 3 11 — 1.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	1,605.00000	1,605.00	1,530.61000	1,530.61	1,500.00000	1,500.00
0730 0633 3 12 — 1.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	74.90000	74.90	71.43000	71.43	70.00000	70.00
0735 0633 3 13 — 4.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	107.00000	428.00	102.04000	408.16	100.00000	400.00

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) OHLA USA INC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0740 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 1.000 EA	1,872.50000	1,872.50	1,785.71000	1,785.71	1,750.00000	1,750.00
0745 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL 1.000 EA	128.40000	128.40	122.45000	122.45	120.00000	120.00
0750 0633 6 FIBER OPTIC CABLE LOCATOR 360.000 DA	90.95000	32,742.00	0.01000	3.60	85.00000	30,600.00
0755 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 188.000 EA	1,177.00000	221,276.00	1,122.45000	211,020.60	900.00000	169,200.00
0760 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 10.000 EA	2,354.00000	23,540.00	2,244.90000	22,449.00	2,200.00000	22,000.00
0765 0635 2 30 PULL & SPLICE BOX, INSTALL 11.000 EA	1,070.00000	11,770.00	1,020.41000	11,224.51	1,000.00000	11,000.00
0770 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 11.000 AS	4,494.00000	49,434.00	4,285.71000	47,142.81	4,200.00000	46,200.00
0775 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND 11.000 AS	321.00000	3,531.00	306.12000	3,367.32	300.00000	3,300.00

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) OHLA USA INC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0780 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 707.000 LF	10.70000	7,564.90	10.20000	7,211.40	10.00000	7,070.00
0785 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE 1,450.000 LF	1.07000	1,551.50	1.02000	1,479.00	1.00000	1,450.00
0790 0639 3 60 ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN 8.000 EA	321.00000	2,568.00	306.12000	2,448.96	300.00000	2,400.00
0795 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 11.000 EA	2,354.00000	25,894.00	2,244.90000	24,693.90	2,200.00000	24,200.00
0800 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE 3.000 EA	535.00000	1,605.00	510.20000	1,530.60	500.00000	1,500.00
0805 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 46.000 EA	1,605.00000	73,830.00	1,530.61000	70,408.06	1,500.00000	69,000.00
0810 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 12.000 EA	267.50000	3,210.00	255.10000	3,061.20	250.00000	3,000.00
0815 0650 1 11 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY 1.000 AS	1,284.00000	1,284.00	1,224.49000	1,224.49	1,200.00000	1,200.00

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) OHLA USA INC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0820 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 35.000 AS	1,284.00000	44,940.00	1,224.49000	42,857.15	1,000.00000	35,000.00
0825 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 2.000 AS	1,819.00000	3,638.00	1,734.70000	3,469.40	1,700.00000	3,400.00
0830 0650 1 19 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY 2.000 AS	1,926.00000	3,852.00	1,836.74000	3,673.48	1,800.00000	3,600.00
0835 0650 1 60 VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN 19.000 AS	214.00000	4,066.00	204.08000	3,877.52	200.00000	3,800.00
0840 0650 1 70 VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION 28.000 AS	642.00000	17,976.00	612.25000	17,143.00	600.00000	16,800.00
0845 0650 2102 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER 49.000 EA	535.00000	26,215.00	510.20000	24,999.80	500.00000	24,500.00
0850 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 44.000 AS	1,070.00000	47,080.00	1,020.41000	44,898.04	900.00000	39,600.00

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) OHLA USA INC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0855 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 3.000 AS	1,605.00000	4,815.00	1,530.61000	4,591.83	1,500.00000	4,500.00
0860 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 31.000 AS	160.50000	4,975.50	153.06000	4,744.86	150.00000	4,650.00
0865 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 4.000 EA	1,070.00000	4,280.00	1,020.41000	4,081.64	1,000.00000	4,000.00
0870 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 4.000 EA	7,490.00000	29,960.00	7,142.86000	28,571.44	7,000.00000	28,000.00
0875 0660 4 42 VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT 16.000 EA	1,070.00000	17,120.00	1,020.41000	16,326.56	1,000.00000	16,000.00
0880 0660 4 60 VEHICLE DETECTION SYSTEM- VIDEO, REMOVE 4.000 EA	535.00000	2,140.00	510.21000	2,040.84	500.00000	2,000.00
0885 0663 1122 SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR 1.000 EA	4,280.00000	4,280.00	4,081.63000	4,081.63	4,000.00000	4,000.00
0890 0663 1123 SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, CABINET ELECTRONICS 1.000 EA	6,955.00000	6,955.00	6,632.65000	6,632.65	6,500.00000	6,500.00

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) OHLA USA INC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0895 0663 1600 1.000 EA SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE	428.00000	428.00	408.16000	408.16	400.00000	400.00
0900 0665 1 11 56.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	642.00000	35,952.00	612.24000	34,285.44	600.00000	33,600.00
0905 0665 1 60 36.000 EA PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	107.00000	3,852.00	102.04000	3,673.44	100.00000	3,600.00
0910 0670 5171 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA W/ELECTRONIC LOCK, 1 PREEMPTION	48,150.00000	48,150.00	45,918.37000	45,918.37	41,562.00000	41,562.00
0915 0670 5600 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	535.00000	535.00	510.20000	510.20	500.00000	500.00
0920 0676 1500 10.000 EA TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY	1,926.00000	19,260.00	1,836.74000	18,367.40	1,800.00000	18,000.00
0925 0684 1 1 1.000 EA MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	7,490.00000	7,490.00	7,142.86000	7,142.86	7,000.00000	7,000.00
0930 0700 3201 4.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	642.00000	2,568.00	612.25000	2,449.00	600.00000	2,400.00

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT COMPANY, LLC		(2) OHLA USA INC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0935 0700 5 50 7.000 EA INTERNALLY ILLUMINATED SIGN, RELOCATE	1,070.00000	7,490.00	1,020.41000	7,142.87	1,000.00000	7,000.00
0005 Signalization Section Totals:		**$1,064,994.54**		**$984,403.63**		**$918,884.00**
SECTION: 0006 Landscape / Peripheral						
0940 0581 1292 1.000 EA RELOCATE TREES AND PALMS, OTHER PALMS, 18.1" OR GREATER DBH, 14.0' OR GREATER OF CLEAR TRUNK	8,025.00000	8,025.00	7,653.06000	7,653.06	8,400.00000	8,400.00
0006 Landscape / Peripheral Section Totals:		**$8,025.00**		**$7,653.06**		**$8,400.00**
SECTION: 0007 Utilities						
0945 0425 5 1 12.000 EA MANHOLE, ADJUST, UTILITIES	1,070.00000	12,840.00	994.90000	11,938.80	500.00000	6,000.00
0950 0425 6 50.000 EA VALVE BOXES, ADJUST	909.50000	45,475.00	918.37000	45,918.50	300.00000	15,000.00
0955 0999 26 (1.000) LS LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID) 44767515203	3,260.00000	3,260.00	3,260.00000	3,260.00	3,260.00000	3,260.00
0960 1060 25 2.000 EA UTILITY STRUCTURE, ABOVE GROUND, ADJUST & MODIFY	1,070.00000	2,140.00	994.90000	1,989.80	2,300.00000	4,600.00

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT COMPANY, LLC		(2) OHLA USA INC		(3) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Utilities						
0965 1644700 1.000 EA FIRE HYDRANT, ADJUST & MODIFY	19,260.00000	19,260.00	2,142.86000	2,142.86	2,270.00000	2,270.00
0007 Utilities Section Totals:		**$82,975.00**		**$65,249.96**		**$31,130.00**
Contract Grand Totals:		**$7,579,227.35**		**$7,801,448.86**		**8,158,412.17**

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) THE STOUT GROUP LLC		(5) ASPHALT GROUP, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (120.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES (44767515201)-860245	26,400.00000	26,400.00	2,333.13231	2,333.13	159,090.90000	159,090.90
0010 0110 3 (120.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES (44767515201)-860246	26,400.00000	26,400.00	2,333.13231	2,333.13	142,045.45000	142,045.45
0015 0458 1 21 480.000 LF BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	200.00000	96,000.00	58.32831	27,997.59	73.85000	35,448.00
0020 0458 2 132.000 CF POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT	800.00000	105,600.00	1,049.90954	138,588.06	1,080.00000	142,560.00
0025 0458 3 1 60.000 LF GALVANIZED STEEL SIDEWALK COVER PLATE	150.00000	9,000.00	373.30117	22,398.07	454.55000	27,273.00
0001 Structures Section Totals:		**$263,400.00**		**$193,649.98**		**$506,417.35**
SECTION: 0002 Roadway						
0030 0101 1 (1.000) LS MOBILIZATION 44754615201	420,000.00000	420,000.00	75,000.00000	75,000.00	825,708.50000	825,708.50
0035 0101 1 (1.000) LS MOBILIZATION 44767515201	420,000.00000	420,000.00	680,000.00000	680,000.00	118,655.88000	118,655.88

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) THE STOUT GROUP LLC		(5) ASPHALT GROUP, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0040 0102 1 (83.000) DA (LS) MAINTENANCE OF TRAFFIC 44754615201	115,000.00000	115,000.00	58,328.30785	58,328.31	350,000.00000	350,000.00
0045 0102 1 (360.000) DA (LS) MAINTENANCE OF TRAFFIC 44767515201	115,000.00000	115,000.00	349,969.84710	349,969.85	121,893.50000	121,893.50
0050 0102 4 1 (161.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44767515201	15,000.00000	15,000.00	13,998.79388	13,998.79	12,800.00000	12,800.00
0055 0102 14 752.000 HR TRAFFIC CONTROL OFFICER	80.00000	60,160.00	83.99276	63,162.56	85.25000	64,108.00
0060 0102 60 36,662.000 ED WORK ZONE SIGN	0.19000	6,965.78	0.22165	8,126.13	0.20000	7,332.40
0065 0102 61 4.000 EA BUSINESS SIGN	45.00000	180.00	43.16295	172.65	51.15000	204.60
0070 0102 74 1 73,600.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.09000	6,624.00	0.10499	7,727.26	0.10000	7,360.00
0075 0102 74 8 12,075.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.05000	603.75	0.05833	704.33	0.05000	603.75

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) THE STOUT GROUP LLC		(5) ASPHALT GROUP, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0080 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 886.000 ED	5.00000	4,430.00	5.83283	5,167.89	5.70000	5,050.20
0085 0102 78 2 TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B 2,278.000 EA	4.00000	9,112.00	4.66626	10,629.74	4.55000	10,364.90
0090 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 1,136.000 ED	9.30000	10,564.80	11.66566	13,252.19	10.55000	11,984.80
0095 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 3,960.000 ED	5.00000	19,800.00	17.49849	69,294.02	5.35000	21,186.00
0100 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 3,960.000 ED	5.00000	19,800.00	17.49849	69,294.02	5.35000	21,186.00
0105 0102112 EXISTING ITS MAINTENANCE 360.000 DA	90.00000	32,400.00	174.98492	62,994.57	225.00000	81,000.00
0110 0102115 TYPE III BARRICADE 106.000 ED	0.75000	79.50	0.29164	30.91	0.85000	90.10
0115 0104 18 INLET PROTECTION SYSTEM 79.000 EA	100.00000	7,900.00	128.32228	10,137.46	187.50000	14,812.50

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) THE STOUT GROUP LLC		(5) ASPHALT GROUP, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0120 0107 1 LITTER REMOVAL 244.270 AC	0.01000	2.44	0.01167	2.85	46.25000	11,297.49
0125 0107 2 MOWING 251.020 AC	0.01000	2.51	0.01167	2.93	48.55000	12,187.02
0130 0110 1 1 CLEARING & GRUBBING 44754615201 (0.090) AC (LS)	13,500.00000	13,500.00	11,082.37849	11,082.38	54,231.02000	54,231.02
0135 0110 1 1 CLEARING & GRUBBING 44767515201 (0.280) AC (LS)	42,000.00000	42,000.00	11,082.37849	11,082.38	60,000.00000	60,000.00
0140 0110 1 1 CLEARING & GRUBBING 44767515202 (0.140) AC (LS)	1,000.00000	1,000.00	11,082.37849	11,082.38	55,000.00000	55,000.00
0145 0110 4 10 REMOVAL OF EXISTING CONCRETE 3,034.000 SY	25.00000	75,850.00	28.58087	86,714.36	23.85000	72,360.90
0150 0110 21 TREE PROTECTION BARRIER 1,181.000 LF	8.00000	9,448.00	6.65876	7,864.00	0.45000	531.45
0155 0110 22 TREE ROOT AND BRANCH PRUNING 10.000 EA	550.00000	5,500.00	1,294.88843	12,948.88	1,700.00000	17,000.00
0160 0110 23 TREE REMOVAL 4.000 EA	650.00000	2,600.00	1,405.71222	5,622.85	1,700.00000	6,800.00

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THE STOUT GROUP LLC		(5) ASPHALT GROUP, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0165 0120 71 (1.000) LS REGULAR EXCAVATION (3-R PROJECTS ONLY) 44754615201	21,000.00000	21,000.00	5,832.83079	5,832.83	11,400.00000	11,400.00
0170 0120 71 (1.000) LS REGULAR EXCAVATION (3-R PROJECTS ONLY) 44767515201	80,000.00000	80,000.00	3,383.04186	3,383.04	11,400.00000	11,400.00
0175 0120 71 (1.000) LS REGULAR EXCAVATION (3-R PROJECTS ONLY) 44767515202	14,000.00000	14,000.00	3,383.04186	3,383.04	11,400.00000	11,400.00
0180 0160 4 1,149.000 SY TYPE B STABILIZATION	22.00000	25,278.00	10.49910	12,063.47	15.05000	17,292.45
0185 0285709 773.000 SY OPTIONAL BASE, BASE GROUP 09	28.00000	21,644.00	67.71917	52,346.92	81.80000	63,231.40
0190 0285711 284.000 SY OPTIONAL BASE, BASE GROUP 11	24.00000	6,816.00	70.50726	20,024.06	88.00000	24,992.00
0195 0327 70 8 118,889.000 SY MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH	3.75000	445,833.75	4.74000	563,533.86	4.35000	517,167.15
0200 0327 70 12 2,480.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH	2.65000	6,572.00	6.07781	15,072.97	2.55000	6,324.00
0205 0327 70 15 770.000 SY MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH	4.15000	3,195.50	5.24955	4,042.15	7.50000	5,775.00

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THE STOUT GROUP LLC		(5) ASPHALT GROUP, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0210 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 8,372.700 TN	172.00000	1,440,104.40	149.66000	1,253,058.28	154.50000	1,293,582.15
0215 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 8,457.700 TN	209.00000	1,767,659.30	156.31000	1,322,023.09	190.35000	1,609,923.20
0220 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 6.400 TN	300.00000	1,920.00	291.64154	1,866.51	586.05000	3,750.72
0225 0425 1201 INLETS, CURB, TYPE 9, <10' 1.000 EA	10,374.86500	10,374.87	9,157.54433	9,157.54	12,500.00000	12,500.00
0230 0425 1345 INLETS, CURB, TYPE P-4, PARTIAL 2.000 EA	6,620.96500	13,241.93	8,165.96310	16,331.93	6,020.00000	12,040.00
0235 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL 2.000 EA	6,067.24000	12,134.48	9,682.49910	19,365.00	5,260.00000	10,520.00
0240 0425 1361 INLETS, CURB, TYPE P-6, <10' 1.000 EA	11,067.63650	11,067.64	10,732.40864	10,732.41	11,900.00000	11,900.00
0245 0425 2 41 MANHOLES, P-7, <10' 2.000 EA	10,431.46800	20,862.94	10,149.12557	20,298.25	11,500.00000	23,000.00
0250 0425 5 MANHOLE, ADJUST 50.000 EA	750.00000	37,500.00	863.25896	43,162.95	1,110.00000	55,500.00

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THE STOUT GROUP LLC		(5) ASPHALT GROUP, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0255 0425 6 VALVE BOXES, ADJUST 1.000 EA	650.00000	650.00	874.92462	874.92	1,020.00000	1,020.00
0260 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD 8.000 LF	1,000.00000	8,000.00	163.31926	1,306.55	143.20000	1,145.60
0265 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 92.000 LF	215.95511	19,867.87	128.32228	11,805.65	156.80000	14,425.60
0270 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 3,674.000 LF	30.00000	110,220.00	38.49668	141,436.80	48.85000	179,474.90
0275 0520 2 4 CONCRETE CURB, TYPE D 360.000 LF	25.00000	9,000.00	46.51099	16,743.96	36.35000	13,086.00
0280 0520 5 41 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE 190.000 LF	75.00000	14,250.00	80.45807	15,287.03	84.10000	15,979.00
0285 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 25.000 SY	85.00000	2,125.00	192.48342	4,812.09	152.25000	3,806.25
0290 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 734.000 SY	65.00000	47,710.00	72.32710	53,088.09	68.20000	50,058.80
0295 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 1,614.000 SY	75.00000	121,050.00	90.99216	146,861.35	104.55000	168,743.70

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) THE STOUT GROUP LLC		(5) ASPHALT GROUP, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0300 0522 4 BUS SHELTER PAD- CONCRETE 17.000 SY	300.00000	5,100.00	279.97588	4,759.59	227.25000	3,863.25
0305 0527 2 DETECTABLE WARNINGS 1,059.000 SF	35.00000	37,065.00	39.76824	42,114.57	44.30000	46,913.70
0310 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 78.000 LF	48.00000	3,744.00	34.99698	2,729.76	38.25000	2,983.50
0315 0536 73 GUARDRAIL REMOVAL 72.000 LF	1.72000	123.84	4.66626	335.97	6.20000	446.40
0320 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 1.000 EA	3,160.75000	3,160.75	3,149.72862	3,149.73	4,060.00000	4,060.00
0325 0570 1 2 PERFORMANCE TURF, SOD 952.000 SY	10.00000	9,520.00	4.66626	4,442.28	14.30000	13,613.60
0330 0590 70 5 IRRIGATION SYSTEM- MODIFY EXISTING SYSTEM 44754615201 (1.000) LS	34,920.00000	34,920.00	29,164.15392	29,164.15	40,800.00000	40,800.00
0335 0590 70 5 IRRIGATION SYSTEM- MODIFY EXISTING SYSTEM 44767515201 (1.000) LS	3,500.00000	3,500.00	2,916.41539	2,916.42	4,690.00000	4,690.00
0340 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 50.000 LF	35.00000	1,750.00	46.66265	2,333.13	40.25000	2,012.50

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(4) THE STOUT GROUP LLC		(5) ASPHALT GROUP, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0345 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 6.000 EA	1,350.00000	8,100.00	1,749.84924	10,499.10	1,560.00000	9,360.00
0350 0639 8130 ELECTRICAL POWER SERVICE-CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), FPL (DO NOT BID) 44767515202 (1.000) LS	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0355 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 18.000 EA	1,800.00000	32,400.00	3,266.38524	58,794.93	2,100.00000	37,800.00
0360 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 18.000 EA	1,800.00000	32,400.00	2,099.81908	37,796.74	2,090.00000	37,620.00
0365 0695 7162 TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT 1.000 EA	7,600.00000	7,600.00	9,332.52926	9,332.53	8,800.00000	8,800.00
0370 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 100.000 EA	5.00000	500.00	4.66626	466.63	4.55000	455.00
0375 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 7.284 GM	1,690.00000	12,309.96	1,983.16247	14,445.36	1,930.00000	14,058.12

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THE STOUT GROUP LLC		(5) ASPHALT GROUP, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0380 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.402 GM	2,100.00000	844.20	2,644.60548	1,063.13	2,560.00000	1,029.12
0385 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 6,345.000 LF	0.80000	5,076.00	1.16657	7,401.89	1.15000	7,296.75
0390 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 1,489.000 LF	1.50000	2,233.50	1.51654	2,258.13	1.50000	2,233.50
0395 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 7.042 GM	650.00000	4,577.30	524.95477	3,696.73	511.20000	3,599.87
0400 0710 11133 PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE, 0.021 GM	1,000.00000	21.00	1,049.90954	22.05	974.30000	20.46
0405 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.687 GM	650.00000	446.55	758.26800	520.93	731.10000	502.27
0410 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 12.000 EA	50.00000	600.00	40.82982	489.96	39.75000	477.00

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THE STOUT GROUP LLC		(5) ASPHALT GROUP, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0415 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 163.000 EA	35.00000	5,705.00	40.82982	6,655.26	39.75000	6,479.25
0420 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 4.548 GM	1,690.00000	7,686.12	1,983.16247	9,019.42	1,930.00000	8,777.64
0425 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 425.000 LF	1.50000	637.50	1.39988	594.95	1.35000	573.75
0430 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.106 GM	650.00000	68.90	758.26800	80.38	696.90000	73.87
0435 0999 16 PARTNERING, DO NOT BID 44767515201 (1.000) LS	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0440 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44754615201 (1.000) LS	3,671.58000	3,671.58	3,671.58000	3,671.58	3,671.58000	3,671.58
0445 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44767515201 (1.000) LS	76,495.97000	76,495.97	76,495.97000	76,495.97	76,495.97000	76,495.97
0450 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44767515202 (1.000) LS	6,647.67000	6,647.67	6,647.67000	6,647.67	6,647.67000	6,647.67

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THE STOUT GROUP LLC		(5) ASPHALT GROUP, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0002 Roadway Section Totals:		**$6,004,505.30**		**$5,766,187.37**		**$6,470,541.70**
SECTION: 0003 Signing						
0455 0641 2 80 2.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER	9,400.00000	18,800.00	3,966.32493	7,932.65	10,900.00000	21,800.00
0460 0700 1111 59.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	460.00000	27,140.00	670.77554	39,575.76	522.75000	30,842.25
0465 0700 1112 20.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	2,000.00000	40,000.00	2,041.49078	40,829.82	2,270.00000	45,400.00
0470 0700 1400 2.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, INSTALL	425.00000	850.00	524.95477	1,049.91	482.95000	965.90
0475 0700 1600 66.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	10.00000	660.00	58.32831	3,849.67	11.35000	749.10
0480 0700 2113 2.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF	7,000.00000	14,000.00	7,932.64987	15,865.30	7,950.00000	15,900.00

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THE STOUT GROUP LLC		(5) ASPHALT GROUP, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0485 0700 2500 1.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, RELOCATE	2,700.00000	2,700.00	4,316.29478	4,316.29	3,070.00000	3,070.00
0490 0700 2600 1.000 EA MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE	2,000.00000	2,000.00	1,364.88240	1,364.88	2,270.00000	2,270.00
0495 0700 3501 1.000 EA SIGN PANEL, RELOCATE, UP TO 12 SF	100.00000	100.00	81.65963	81.66	113.65000	113.65
0500 0700 3504 1.000 EA SIGN PANEL, RELOCATE, 31-50 SF	400.00000	400.00	291.64154	291.64	454.55000	454.55
0505 0700 13 15 38.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5'	100.00000	3,800.00	130.65541	4,964.91	113.65000	4,318.70
0510 0704 1 4 32.000 EA TUBULAR MARKER, 36" YELLOW POST	175.00000	5,600.00	139.98794	4,479.61	136.35000	4,363.20
0515 0705 10 1 3.000 EA OBJECT MARKER, TYPE 1	300.00000	900.00	355.80268	1,067.41	340.90000	1,022.70
0520 0706 1 3 2,356.000 EA RAISED PAVEMENT MARKER, TYPE B	4.00000	9,424.00	4.66626	10,993.71	4.55000	10,719.80
0525 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44754615201	20,000.00000	20,000.00	5,832.83079	5,832.83	5,680.00000	5,680.00

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THE STOUT GROUP LLC		(5) ASPHALT GROUP, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0530 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44767515201	20,250.00000	20,250.00	50,501.81550	50,501.82	49,200.00000	49,200.00
0535 0711 11123 6,345.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	3.00000	19,035.00	3.49970	22,205.60	3.40000	21,573.00
0540 0711 11125 1,489.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	5.00000	7,445.00	6.99940	10,422.11	6.80000	10,125.20
0545 0711 11141 0.649 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,350.00000	876.15	2,449.78893	1,589.91	2,350.00000	1,525.15
0550 0711 11160 12.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	120.00000	1,440.00	82.82620	993.91	80.70000	968.40
0555 0711 11170 155.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	85.00000	13,175.00	60.66144	9,402.52	59.10000	9,160.50
0560 0711 11224 399.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	3.00000	1,197.00	5.24955	2,094.57	5.10000	2,034.90
0565 0711 11241 0.106 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,350.00000	143.10	2,449.78893	259.68	2,250.00000	238.50

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THE STOUT GROUP LLC		(5) ASPHALT GROUP, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0570 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 3,902.000 LF	15.00000	58,530.00	18.36175	71,647.55	17.90000	69,845.80
0575 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 42.000 EA	150.00000	6,300.00	313.80630	13,179.86	305.70000	12,839.40
0580 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 7.224 GM	5,500.00000	39,732.00	5,435.03173	39,262.67	5,290.00000	38,214.96
0585 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.318 GM	6,350.00000	2,019.30	7,246.70897	2,304.45	6,880.00000	2,187.84
0590 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 7.178 GM	1,550.00000	11,125.90	1,359.04957	9,755.26	1,320.00000	9,474.96
0595 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.021 GM	2,200.00000	46.20	2,718.09915	57.08	2,520.00000	52.92
0600 0711 16171 THERMOPLASTIC, STANDARD OTHER SURFACES, WHITE, 6", 6-10 DOTTED MANAGED LANE MARKING 0.921 GM	1,550.00000	1,427.55	2,449.78893	2,256.26	2,380.00000	2,191.98
0605 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 4.383 GM	5,500.00000	24,106.50	4,820.25136	21,127.16	4,690.00000	20,556.27

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THE STOUT GROUP LLC		(5) ASPHALT GROUP, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0610 0713103101 0.125 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	32,000.00000	4,000.00	45,685.06384	5,710.63	42,700.00000	5,337.50
0615 0713103181 0.250 GM PERMANENT TAPE, WHITE, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES	12,000.00000	3,000.00	11,420.68268	2,855.17	11,100.00000	2,775.00
0620 0713103201 0.125 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	32,000.00000	4,000.00	45,673.39818	5,709.17	42,700.00000	5,337.50
0625 0713103381 0.250 GM PERMANENT TAPE, BLACK, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES	12,000.00000	3,000.00	11,420.68268	2,855.17	11,100.00000	2,775.00
0003 Signing Section Totals:		**$367,222.70**		**$416,686.60**		**$414,084.63**
SECTION: 0004 Lighting						
0630 0630 2 11 56.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	32.50000	1,820.00	29.16415	1,633.19	15.30000	856.80
0635 0630 2 12 3,969.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	32.50000	128,992.50	32.66385	129,642.82	37.40000	148,440.60
0640 0635 2 11 35.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,350.00000	47,250.00	1,749.84924	61,244.72	1,560.00000	54,600.00

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THE STOUT GROUP LLC		(5) ASPHALT GROUP, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0645 0639 1122 1.000 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR AS	5,100.00000	5,100.00	8,165.96310	8,165.96	5,880.00000	5,880.00
0650 0639 3 11 1.000 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT EA	2,800.00000	2,800.00	2,916.41539	2,916.42	3,250.00000	3,250.00
0655 0641 2 12 1.000 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE EA	2,300.00000	2,300.00	2,333.13231	2,333.13	2,650.00000	2,650.00
0660 0715 1 12 13,356.000 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 LF	2.85000	38,064.60	3.49970	46,741.99	3.30000	44,074.80
0665 0715 1 13 155.000 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 LF	5.00000	775.00	11.66566	1,808.18	4.95000	767.25
0670 0715 1 60 828.000 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS LF	0.60000	496.80	1.16657	965.92	0.45000	372.60
0675 0715 7 11 1.000 LOAD CENTER, F&I, SECONDARY VOLTAGE EA	18,000.00000	18,000.00	19,248.34159	19,248.34	20,800.00000	20,800.00
0680 0715 11211 9.000 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD EA	1,350.00000	12,150.00	1,283.22277	11,549.00	1,560.00000	14,040.00

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THE STOUT GROUP LLC		(5) ASPHALT GROUP, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0685 0715 61452 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH 2.000 EA	10,750.00000	21,500.00	10,790.73695	21,581.47	12,400.00000	24,800.00
0690 0715 61552 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 15' ARM LENGTH 19.000 EA	13,400.00000	254,600.00	12,540.58619	238,271.14	15,500.00000	294,500.00
0695 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 22.000 EA	800.00000	17,600.00	874.92462	19,248.34	916.80000	20,169.60
0004 Lighting Section Totals:		**$551,448.90**		**$565,350.62**		**$635,201.65**
SECTION: 0005 Signalization						
0700 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 4,344.000 LF	33.25000	144,438.00	34.99698	152,026.88	38.50000	167,244.00
0705 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 12.000 PI	8,800.00000	105,600.00	11,665.66157	139,987.94	10,100.00000	121,200.00
0710 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION 12.000 PI	1,125.00000	13,500.00	583.28308	6,999.40	1,290.00000	15,480.00

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THE STOUT GROUP LLC		(5) ASPHALT GROUP, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0715 0633 1121 155.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	5.00000	775.00	8.16596	1,265.72	5.45000	844.75
0720 0633 2 31 4.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	70.00000	280.00	93.32529	373.30	80.10000	320.40
0725 0633 3 11 1.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	1,600.00000	1,600.00	2,117.31758	2,117.32	1,890.00000	1,890.00
0730 0633 3 12 1.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	70.00000	70.00	93.32529	93.33	80.10000	80.10
0735 0633 3 13 4.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	110.00000	440.00	139.98794	559.95	123.80000	495.20
0740 0633 3 16 1.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	2,100.00000	2,100.00	2,683.10216	2,683.10	2,400.00000	2,400.00
0745 0633 3 17 1.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL	130.00000	130.00	174.98492	174.98	145.65000	145.65
0750 0633 6 360.000 DA FIBER OPTIC CABLE LOCATOR	30.00000	10,800.00	116.65662	41,996.38	182.15000	65,574.00

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THE STOUT GROUP LLC		(5) ASPHALT GROUP, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0755 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 188.000 EA	1,350.00000	253,800.00	1,749.84924	328,971.66	1,560.00000	293,280.00
0760 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 10.000 EA	2,150.00000	21,500.00	2,916.41539	29,164.15	2,480.00000	24,800.00
0765 0635 2 30 PULL & SPLICE BOX, INSTALL 11.000 EA	1,100.00000	12,100.00	1,399.87939	15,398.67	1,250.00000	13,750.00
0770 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 11.000 AS	5,250.00000	57,750.00	8,165.96310	89,825.59	6,100.00000	67,100.00
0775 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND 11.000 AS	560.00000	6,160.00	874.92462	9,624.17	642.85000	7,071.35
0780 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 707.000 LF	9.50000	6,716.50	9.33253	6,598.10	10.95000	7,741.65
0785 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE 1,450.000 LF	0.50000	725.00	0.58328	845.76	0.45000	652.50
0790 0639 3 60 ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN 8.000 EA	475.00000	3,800.00	2,916.41539	23,331.32	535.70000	4,285.60

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) THE STOUT GROUP LLC		(5) ASPHALT GROUP, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0795 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 11.000 EA	2,300.00000	25,300.00	2,333.13231	25,664.46	2,650.00000	29,150.00
0800 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE 3.000 EA	600.00000	1,800.00	874.92462	2,624.77	642.85000	1,928.55
0805 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 46.000 EA	2,125.00000	97,750.00	2,099.81908	96,591.68	2,450.00000	112,700.00
0810 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 12.000 EA	380.00000	4,560.00	583.28308	6,999.40	428.60000	5,143.20
0815 0650 1 11 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY 1.000 AS	1,000.00000	1,000.00	874.92462	874.92	1,130.00000	1,130.00
0820 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 35.000 AS	1,575.00000	55,125.00	2,099.81908	73,493.67	1,820.00000	63,700.00
0825 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 2.000 AS	1,900.00000	3,800.00	2,333.13231	4,666.26	2,140.00000	4,280.00
0830 0650 1 19 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY 2.000 AS	2,500.00000	5,000.00	2,916.41539	5,832.83	2,880.00000	5,760.00

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THE STOUT GROUP LLC		(5) ASPHALT GROUP, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0835 0650 1 60 VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN 19.000 AS	280.00000	5,320.00	291.64154	5,541.19	321.45000	6,107.55
0840 0650 1 70 VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION 28.000 AS	975.00000	27,300.00	874.92462	24,497.89	1,140.00000	31,920.00
0845 0650 2102 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER 49.000 EA	660.00000	32,340.00	758.26800	37,155.13	763.70000	37,421.30
0850 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 44.000 AS	940.00000	41,360.00	1,749.84924	76,993.37	1,080.00000	47,520.00
0855 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 3.000 AS	1,900.00000	5,700.00	2,916.41539	8,749.25	2,100.00000	6,300.00
0860 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 31.000 AS	95.00000	2,945.00	291.64154	9,040.89	107.15000	3,321.65
0865 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 4.000 EA	4,000.00000	16,000.00	2,333.13231	9,332.53	4,650.00000	18,600.00
0870 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 4.000 EA	11,500.00000	46,000.00	13,415.51080	53,662.04	13,200.00000	52,800.00

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) THE STOUT GROUP LLC		(5) ASPHALT GROUP, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0875 0660 4 42 16.000 EA VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT	2,350.00000	37,600.00	2,916.41539	46,662.65	2,700.00000	43,200.00
0880 0660 4 60 4.000 EA VEHICLE DETECTION SYSTEM- VIDEO, REMOVE	600.00000	2,400.00	583.28308	2,333.13	642.85000	2,571.40
0885 0663 1122 1.000 EA SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR	7,000.00000	7,000.00	12,248.94465	12,248.94	7,950.00000	7,950.00
0890 0663 1123 1.000 EA SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, CABINET ELECTRONICS	8,500.00000	8,500.00	13,998.79388	13,998.79	9,860.00000	9,860.00
0895 0663 1600 1.000 EA SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE	465.00000	465.00	583.28308	583.28	535.70000	535.70
0900 0665 1 11 56.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	390.00000	21,840.00	408.29815	22,864.70	448.10000	25,093.60
0905 0665 1 60 36.000 EA PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	70.00000	2,520.00	58.32831	2,099.82	80.35000	2,892.60
0910 0670 5171 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA W/ELECTRONIC LOCK, 1 PREEMPTION	43,000.00000	43,000.00	58,328.30785	58,328.31	50,000.00000	50,000.00

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THE STOUT GROUP LLC		(5) ASPHALT GROUP, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0915 0670 5600 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	1,200.00000	1,200.00	874.92462	874.92	1,290.00000	1,290.00
0920 0676 1500 10.000 EA TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY	2,500.00000	25,000.00	6,999.39694	69,993.97	2,960.00000	29,600.00
0925 0684 1 1 1.000 EA MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	8,400.00000	8,400.00	11,082.37849	11,082.38	9,660.00000	9,660.00
0930 0700 3201 4.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	970.00000	3,880.00	1,749.84924	6,999.40	1,110.00000	4,440.00
0935 0700 5 50 7.000 EA INTERNALLY ILLUMINATED SIGN, RELOCATE	2,000.00000	14,000.00	1,749.84924	12,248.94	2,340.00000	16,380.00
0005 Signalization Section Totals:		**$1,189,389.50**		**$1,554,077.23**		**$1,425,610.75**
SECTION: 0006 Landscape / Peripheral						
0940 0581 1292 1.000 EA RELOCATE TREES AND PALMS, OTHER PALMS, 18.1" OR GREATER DBH, 14.0' OR GREATER OF CLEAR TRUNK	6,500.00000	6,500.00	3,091.40032	3,091.40	28,400.00000	28,400.00
0006 Landscape / Peripheral Section Totals:		**$6,500.00**		**$3,091.40**		**$28,400.00**

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THE STOUT GROUP LLC		(5) ASPHALT GROUP, INC.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Utilities						
0945 0425 5 1 MANHOLE, ADJUST, UTILITIES 12.000 EA	750.00000	9,000.00	1,079.07370	12,948.88	1,110.00000	13,320.00
0950 0425 6 VALVE BOXES, ADJUST 50.000 EA	650.00000	32,500.00	874.92462	43,746.23	909.10000	45,455.00
0955 0999 26 LOCAL AGENCY INITIAL CONTINGENCY AMOUNT (DO NOT BID) 44767515203 (1.000) LS	3,260.00000	3,260.00	3,260.00000	3,260.00	3,260.00000	3,260.00
0960 1060 25 UTILITY STRUCTURE, ABOVE GROUND, ADJUST & MODIFY 2.000 EA	750.00000	1,500.00	2,333.13231	4,666.26	1,110.00000	2,220.00
0965 1644700 FIRE HYDRANT, ADJUST & MODIFY 1.000 EA	3,500.00000	3,500.00	3,499.69847	3,499.70	2,390.00000	2,390.00
0007 Utilities Section Totals:		**$49,760.00**		**$68,121.07**		**$66,645.00**
Contract Grand Totals:		**$8,432,226.40**		**$8,567,164.27**		**9,546,901.08**

Letting: CT261028 October 28, 2026 **Call Order:** 018 **Contract:** T4765

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh

11/10/2026

Manager, Contracts Administration Office