Vendor Ranking

Letting: 07260311 March 11, 2026 11:00 AM **Call Order:** 007 **Contract:** Z7106-R0

District: District 7 **Counties:** DIST/ST-WIDE **Fed Aid No:** N/A

Contract Time: 365 CALENDAR DAYS **Project(s):** 44650645201 (*)

Contract Desc: PRE-EVENT GENERATOR INSTALLATION AND TRAFFIC SIGNAL REPAIR

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	AMERICAN LIGHTING AND SIGNALIZATION, LLC.	Responsive	Non-Winning Bid	$15,714,000.00	100.00%
2	SIGNAL TECHNOLOGY AND INSTALLATION CORP.	Responsive	Winning bid	$17,182,640.00	109.35%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: 07260311 March 11, 2026 **Call Order:** 007 **Contract:** Z7106-R0

District: District 7 **Counties:** DIST/ST-WIDE **Fed Aid No:** N/A

Contract Time: 365 CALENDAR DAYS **Project(s):** 44650645201 (*)

Contract Descr: PRE-EVENT GENERATOR INSTALLATION AND TRAFFIC SIGNAL REPAIR

The purpose of this Contract is to provide Generator Installation and Refueling Operations and Traffic Signal Repair Operations pursuant to a Governor's and/or President's Declaration of a State Emergency. This Contract will be a regional contract that will include counties within District Seven. The Contractor shall perform Generator Installation and Refueling Operations and Traffic Signal Repair Operations pursuant to the terms of this Contract and at the direction of the Department. District boundaries are as described on the Agency Resources Website at the following URL: http://www.fdot.gov/agencyresources/districts/

The Contractor shall provide a letter to the Department at the time of bid, from a surety authorized to do business in the State of Florida, verifying the Contractor is bondable in the State of Florida. For the purposes of this contract, the dollar amount is established at $2,000,000.00.

Within five days after receipt of the initial Task Work Order or subsequent Task Work Orders pursuant to this Contract and at all times during the term hereof, including renewals and extensions, the Contractor shall furnish to the Department, and maintain in effect throughout the life of the Contract, an acceptable Contract Bond in a sum at least equal to the total amount of the Task Work Orders. Execute such Contract Bond on Department Form 375-020-27.

The Department, at its sole discretion, may award one or more contracts based on the bids received and the impact of events associated with a Governor's Declaration of a State Emergency. If more than one award is made, award will be based off the lowest responsive bid then the next lowest responsive bid and so forth and activated in the same order.

No quantities are guaranteed and there will be no unit cost adjustment for quantities required over or under the estimated quantities.

Prequalification required.

Line No / Item ID / Item Description / Alternate *( ) indicates item is bid as Lump Sum*	Quantity / Units	(1) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (TRAFFIC CONTROL (MH							
0005 0102108 WOOD POLE, MAX 50', FURNISH AND INSTALL TEMPORARY POLE, FOR PRE-EVENT CONTRACTS ONLY	4.000 EA	6,000.00000	24,000.00	3,500.00000	14,000.00		
0010 0102109 GUY WIRE FOR WOOD OR CONCRETE POLE, FURNISH AND INSTALL, FOR PRE-EVENT CONTRACTS ONLY	40.000 EA	2,000.00000	80,000.00	500.00000	20,000.00		

Letting: 07260311 March 11, 2026 **Call Order:** 007 **Contract:** Z7106-R0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (TRAFFIC CONTROL (MH						
0015 0129 1 1 — 4.000 ED NATURAL DISASTER /PRE EVENT CONTRACTS, CREW PRE-POSITIONING: DO NOT BID	2,500.00000	10,000.00	2,500.00000	10,000.00		
0020 0630 2 11 — 1,000.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	30.00000	30,000.00	35.00000	35,000.00		
0025 0630 2 14 — 900.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	50.00000	45,000.00	75.00000	67,500.00		
0030 0632 7 1 — 50.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	21,000.00000	1,050,000.00	15,088.00000	754,400.00		
0035 0632 7 2 — 10,000.000 LF SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	10.00000	100,000.00	20.00000	200,000.00		
0040 0634 4152 — 10.000 PI SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL	9,000.00000	90,000.00	10,570.00000	105,700.00		
0045 0634 4153 — 5.000 PI SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX	18,000.00000	90,000.00	15,000.00000	75,000.00		
0050 0634 4154 — 5.000 PI SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE	14,000.00000	70,000.00	15,000.00000	75,000.00		

Letting: 07260311 March 11, 2026 **Call Order:** 007 **Contract:** Z7106-R0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (TRAFFIC CONTROL (MH						
0055 0634 4341 SPAN WIRE ASSEMBLY, INSTALL, SINGLE POINT ATTACH, PERPENDICULAR 15.000 PI	4,000.00000	60,000.00	12,000.00000	180,000.00		
0060 0634 4342 SPAN WIRE ASSEMBLY, INSTALL, SINGLE POINT ATTACH, DIAGONAL 25.000 PI	6,000.00000	150,000.00	15,000.00000	375,000.00		
0065 0634 4343 SPAN WIRE ASSEMBLY, INSTALL, SINGLE POINT ATTACH, BOX SPANS 10.000 PI	9,000.00000	90,000.00	15,000.00000	150,000.00		
0070 0634 4351 SPAN WIRE ASSEMBLY, INSTALL, TWO POINT ATTACH, PERPENDICULAR 5.000 PI	7,000.00000	35,000.00	9,855.00000	49,275.00		
0075 0634 4352 SPAN WIRE ASSEMBLY, INSTALL, TWO POINT ATTACH, DIAGONAL 10.000 PI	8,000.00000	80,000.00	9,875.00000	98,750.00		
0080 0634 4353 SPAN WIRE ASSEMBLY, INSTALL, TWO POINT ATTACH, BOX SPANS 5.000 PI	11,000.00000	55,000.00	15,000.00000	75,000.00		
0085 0634 4400 SPAN WIRE ASSEMBLY, ADJUST 25.000 PI	10,000.00000	250,000.00	3,500.00000	87,500.00		
0090 0634 4600 SPAN WIRE ASSEMBLY, REMOVE-POLES REMAIN 50.000 PI	3,000.00000	150,000.00	3,500.00000	175,000.00		

Letting: 07260311 March 11, 2026 **Call Order:** 007 **Contract:** Z7106-R0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (TRAFFIC CONTROL (MH						
0095 0634 5 1 400.000 LF FIBERGLASS INSULATOR, FURNISH & INSTALL	70.00000	28,000.00	500.00000	200,000.00		
0100 0635 2 11 10.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	2,500.00000	25,000.00	3,000.00000	30,000.00		
0105 0635 2 30 15.000 EA PULL & SPLICE BOX, INSTALL	2,500.00000	37,500.00	1,806.00000	27,090.00		
0110 0635 2 50 15.000 EA PULL & SPLICE BOX, REPAIR	1,000.00000	15,000.00	1,806.00000	27,090.00		
0115 0635 3 11 30.000 EA JUNCTION BOX, FURNISH & INSTALL, AERIAL	4,000.00000	120,000.00	1,346.00000	40,380.00		
0120 0639 1112 15.000 AS ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY	4,000.00000	60,000.00	11,064.00000	165,960.00		
0125 0639 1113 15.000 AS ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER NOT REQUIRED	5,000.00000	75,000.00	11,064.00000	165,960.00		
0130 0639 1123 5.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	5,000.00000	25,000.00	11,064.00000	55,320.00		

Letting: 07260311 March 11, 2026 **Call Order:** 007 **Contract:** Z7106-R0

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (TRAFFIC CONTROL (MH						
0135 0639 2 1 500.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	13.00000	6,500.00	11.00000	5,500.00		
0140 0639 2 6 500.000 LF ELECTRICAL SERVICE WIRE, REMOVE	5.00000	2,500.00	6.00000	3,000.00		
0145 0639 3 11 15.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	2,000.00000	30,000.00	10,018.00000	150,270.00		
0150 0639 3 60 20.000 EA ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN	500.00000	10,000.00	1,878.00000	37,560.00		
0155 0639 4 3 10.000 EA EMERGENCY GENERATOR - PORTABLE INSTALL- RETROFIT; FDOT FURNISHED	4,500.00000	45,000.00	8,500.00000	85,000.00		
0160 0639 4 5 500.000 HR EMERGENCY GENERATOR - PORTABLE, MONITOR & REFUEL	800.00000	400,000.00	800.00000	400,000.00		
0165 0639 4 7 5.000 EA EMERGENCY GENERATOR - HARNESS FOR CABINET RETROFIT	1,000.00000	5,000.00	2,493.00000	12,465.00		
0170 0639 10 30.000 EA ELECTRICAL POWER SERVICE DIAGNOSTIC AND MISCELLANEOUS REPAIR	800.00000	24,000.00	4,479.00000	134,370.00		

Letting: 07260311 March 11, 2026 **Call Order:** 007 **Contract:** Z7106-R0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (TRAFFIC CONTROL (MH						
0175 0641 2 12 — 15.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	4,000.00000	60,000.00	2,931.00000	43,965.00		
0180 0646 1 11 — 40.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	4,000.00000	160,000.00	4,588.00000	183,520.00		
0185 0646 1 60 — 40.000 EA ALUMINUM SIGNALS POLE, REMOVE	1,000.00000	40,000.00	1,336.00000	53,440.00		
0190 0650 1 11 — 20.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY	1,500.00000	30,000.00	1,259.00000	25,180.00		
0195 0650 1 12 — 5.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 2-4 WAY	4,000.00000	20,000.00	1,753.00000	8,765.00		
0200 0650 1 14 — 400.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	2,500.00000	1,000,000.00	3,000.00000	1,200,000.00		
0205 0650 1 16 — 40.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	3,000.00000	120,000.00	3,000.00000	120,000.00		
0210 0650 1 18 — 30.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY	4,000.00000	120,000.00	3,233.00000	96,990.00		

Letting: 07260311 March 11, 2026 **Call Order:** 007 **Contract:** Z7106-R0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (TRAFFIC CONTROL (MH						
0215 0650 1 24 — 100.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 3 SECTION, 1 WAY	2,500.00000	250,000.00	3,049.00000	304,900.00		
0220 0650 1 25 — 10.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE WITH ALUMINUM TOP SECTION, 3 SECTION, 2-4 WAYS	6,000.00000	60,000.00	3,549.00000	35,490.00		
0225 0650 1 26 — 30.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 4 SECTION, 1 WAY	4,000.00000	120,000.00	3,827.00000	114,810.00		
0230 0650 1 29 — 30.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W ALUMIN, 5 SECTION CLUSTER, 1 WAY	3,500.00000	105,000.00	4,394.00000	131,820.00		
0235 0650 1 50 — 200.000 AS VEHICULAR TRAFFIC SIGNAL, INSTALL	1,000.00000	200,000.00	2,347.00000	469,400.00		
0240 0650 1 60 — 600.000 AS VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	1,200.00000	720,000.00	470.00000	282,000.00		
0245 0650 1 70 — 10.000 AS VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION	2,500.00000	25,000.00	2,856.00000	28,560.00		

Letting: 07260311 March 11, 2026 **Call Order:** 007 **Contract:** Z7106-R0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (TRAFFIC CONTROL (MH						
0250 0650 1 80 1,000.000 AS VEHICULAR TRAFFIC SIGNAL, ADJUST/MODIFY EXISTING SIGNAL	2,500.00000	2,500,000.00	1,721.00000	1,721,000.00		
0255 0650 2102 70.000 EA VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER	1,500.00000	105,000.00	1,201.00000	84,070.00		
0260 0650 2106 60.000 EA VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- 12" LED STANDARD MODULE	500.00000	30,000.00	1,261.00000	75,660.00		
0265 0653 1 11 40.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	1,500.00000	60,000.00	1,788.00000	71,520.00		
0270 0653 1 12 30.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	3,000.00000	90,000.00	2,524.00000	75,720.00		
0275 0653 1 30 30.000 AS PEDESTRIAN SIGNAL, INSTALL	800.00000	24,000.00	1,174.00000	35,220.00		
0280 0653 1 60 50.000 AS PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	450.00000	22,500.00	313.00000	15,650.00		
0285 0660 3 51 40.000 EA VEHICLE DETECTION SYSTEM-MICROWAVE, ADJUST & MODIFY, CABINET EQUIPMENT	3,000.00000	120,000.00	2,925.00000	117,000.00		

Letting: 07260311 March 11, 2026 **Call Order:** 007 **Contract:** Z7106-R0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (TRAFFIC CONTROL (MH						
0290 0660 3 52 VEHICLE DETECTION SYSTEM - MICROWAVE, ADJUST & MODIFY, ABOVE GROUND EQUIPMENT 40.000 EA	3,000.00000	120,000.00	3,238.00000	129,520.00		
0295 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 40.000 EA	26,000.00000	1,040,000.00	15,000.00000	600,000.00		
0300 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 40.000 EA	10,000.00000	400,000.00	20,000.00000	800,000.00		
0305 0660 4 51 VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT 20.000 EA	2,000.00000	40,000.00	2,768.00000	55,360.00		
0310 0660 4 52 VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY ABOVE GROUND EQUIPMENT 20.000 EA	3,000.00000	60,000.00	5,115.00000	102,300.00		
0315 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 50.000 EA	1,000.00000	50,000.00	947.00000	47,350.00		
0320 0670 4 1 INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL 5.000 AS	4,000.00000	20,000.00	2,386.00000	11,930.00		
0325 0670 5160 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA W/STANDARD LOCK 10.000 AS	50,000.00000	500,000.00	75,000.00000	750,000.00		

Letting: 07260311 March 11, 2026 **Call Order:** 007 **Contract:** Z7106-R0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (TRAFFIC CONTROL (MH						
0330 0670 5161 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA W/STANDARD LOCK, 1 PREEMPTION 3.000 AS	51,000.00000	153,000.00	75,000.00000	225,000.00		
0335 0670 5162 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA W/STANDARD LOCK, 2 PREEMPTION 20.000 AS	52,000.00000	1,040,000.00	75,000.00000	1,500,000.00		
0340 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 40.000 AS	2,000.00000	80,000.00	2,504.00000	100,160.00		
0345 0670 5700 TRAFFIC CONTROLLER ASSEMBLY, RESTORE- MINOR REPAIRS 40.000 AS	3,000.00000	120,000.00	7,500.00000	300,000.00		
0350 0670 5710 TRAFFIC CONTROLLER ASSEMBLY, MODIFY ONLY - NO COMPONENTS ADDED 30.000 AS	2,000.00000	60,000.00	4,694.00000	140,820.00		
0355 0671 2 15 TRAFFIC CONTROLLER WITHOUT CABINET, ATC, F&I IN EXISTING NEMA CABINET 30.000 EA	18,000.00000	540,000.00	15,000.00000	450,000.00		
0360 0671 2 16 TRAFFIC CONTROLLER WITHOUT CABINET, ATC, F&I IN EXISTING CALTRANS CABINET 20.000 EA	18,000.00000	360,000.00	15,000.00000	300,000.00		
0365 0671 2 30 TRAFFIC CONTROLLER, INSTALL 30.000 EA	3,000.00000	90,000.00	11,779.00000	353,370.00		

Letting: 07260311 March 11, 2026 **Call Order:** 007 **Contract:** Z7106-R0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (TRAFFIC CONTROL (MH						
0370 0676 1161 30.000 EA TRAFFIC SIGNAL CONTROLLER CABINET, REPLACE CONFLICT MONITOR IN EXISTING CABINET	6,000.00000	180,000.00	7,131.00000	213,930.00		
0375 0678 1104 500.000 EA CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, LOAD SWITCH	1,000.00000	500,000.00	500.00000	250,000.00		
0380 0678 1109 12.000 EA CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTAL, TYPE 3 TIME SWITCH	3,500.00000	42,000.00	4,650.00000	55,800.00		
0385 0678 1110 12.000 EA CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTAL, TYPE 4 TIME SWITCH	4,500.00000	54,000.00	4,650.00000	55,800.00		
0390 0700 3201 10.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	2,000.00000	20,000.00	1,735.00000	17,350.00		
0395 0700 3204 2.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF	8,000.00000	16,000.00	5,000.00000	10,000.00		
0400 0700 3501 50.000 EA SIGN PANEL, RELOCATE, UP TO 12 SF	2,000.00000	100,000.00	2,500.00000	125,000.00		
0405 0700 3601 50.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	600.00000	30,000.00	1,500.00000	75,000.00		

Letting: 07260311 March 11, 2026 **Call Order:** 007 **Contract:** Z7106-R0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (TRAFFIC CONTROL (MH						
0410 0700 5 60 INTERNALLY ILLUMINATED SIGN, REMOVE 100.000 EA	2,000.00000	200,000.00	2,500.00000	250,000.00		
0415 0700141111 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS 5.000 EA	15,000.00000	75,000.00	21,672.00000	108,360.00		
0420 0700141121 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS 5.000 EA	20,000.00000	100,000.00	22,116.00000	110,580.00		
0425 0700141311 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS 5.000 EA	12,000.00000	60,000.00	27,716.00000	138,580.00		
0430 0700141321 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS 10.000 EA	13,000.00000	130,000.00	27,716.00000	277,160.00		
0435 0700142111 ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS 5.000 EA	18,000.00000	90,000.00	24,400.00000	122,000.00		

Letting: 07260311 March 11, 2026 **Call Order:** 007 **Contract:** Z7106-R0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (TRAFFIC CONTROL (MH						
0440 0700142121 5.000 EA ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS	19,000.00000	95,000.00	25,100.00000	125,500.00		
0001 TRAFFIC CONTROL (MH) Section Totals:		**$15,714,000.00**		**$17,182,640.00**		
Contract Grand Totals:		**$15,714,000.00**		**$17,182,640.00**		

Letting: 07260311 March 11, 2026 **Call Order:** 007 **Contract:** Z7106-R0

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.