



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

August 7, 2025

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4688

FINANCIAL PROJECT NUMBER(S): 443597 1 52 01 and 443597 1 52 02

FEDERAL AID PROJECT NUMBER(S): D425023B

COUNTY(IES): Broward

**PROJECT NAME(S): SR 817 (University Dr.), From N of SR 824 (Pembroke Rd.) To
N of Johnson St.**

BIDS TO BE RECEIVED: August 27, 2025

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE

The Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated June 24, 2025, and Supplement(s) attached thereto, are revised to include the Supplemental Specifications Package 3 page(s) dated August 4, 2025.

Please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download the Supplemental Specifications Package(s) for this project from your Order History.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download Amendment File for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

A Mirza Rezazadeh, Manager
Contracts Administration Office

AR:pd

REVISION MEMO

DATE: August 04, 2025

TO: Final Plans (CO-FINALPLANS)

FROM: Lance K. Jones, P.E., Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number 1** Letting date August 27, 2025

Financial Project ID 443597-1-52-01 ETC


Proposal/Contract ID T4688

Federal Funds: ☐ No ☒ Yes Federal Aid No. D425-023-B

County Broward State Road No. SR 817 (University Drive)

Mandatory Only: ☒ No ☐ Yes (*If Yes, Signatures Not Required.)

*Concurred by:  Date: _____
DocuSigned by: AS34C8FDF7854A5
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is ☒ is not ☐ required. *Approved By:  Date: 08-04-2025
Digitally signed by Luther E Sterling Date: 2025.08.04 15:30:06 -04'00'
Signature of District Specifications Engineer

If Projects of Division Interest,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

☒ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (3 Pages).

☐ REISSUED SPECIFICATIONS PACKAGE N/A (____ Pages).

☐ PLANS REVISION NUMBER N/A (____ Sheets).

CONTRACT TIME REVISED: ☒ No ☐ Yes (If yes, _____ Total Calendar Days)

DATE: August 04, 2025
Financial Project ID 443597-1-52-01 ETC
Proposal/Contract ID T4688

PLANS REVISION NUMBER N/A

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER: 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
	08-04-	Approved Modified Special Provision MSP(M7-1.4)
1-3	2025	Everglade Snail Kite

Summary of Quantities N/A

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity

