August 13, 2025 Letting

PROPOSAL	FPN	BUDGET	MT Maintenance of Traffic*	MB Mobilization	02 Minor Bridges	03 Grading	04 Flexible paving	06 Hot Plant-Mixed Bituminous Courses	07 Intermediate Bridges	08 Bascule Bridge rehabilitation	09 Drainage	30A Electrical Work	30B Fencing	30C Guardrail	30D Grassing, Seeding & Sodding	30F - Bridge Painting	30G Pavement Marking	30H Roadway Signing	30J Traffic Signal	30K Computerized Traffic Control Systems	30L R&R Minor Bridges	30M R&R Intermediate Bridges	30O R&R Major Bridge - Concrete Seg. Cons	30R R&R Major Bridge - Over Water	30S R&R Major Bridge - Curved Steel Girders	30T Intelligent Transportation System (ITS)	30X Sidewalk	30Z Other
E7Q69	45128715201	$12,522,030	10	9				67							1		7		3							1		2
E7U09	44998215201	$3,527,480														50							50					

* *Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.