

August 13, 2025 Letting

PROPOSAL	FPN	BUDGET	MT Maintenance of Traffic*	MB Mobilization	02 Minor Bridges	03 Grading	04 Flexible paving	06 Hot Plant-Mixed Bituminous Courses	07 Intermediate Bridges	08 Bascule Bridges	09 Drainage	30A Electrical Work	30B Fencing	30C Guardrail	30D Grassing, Seeding & Sodding	30E Landscaping	30G Pavement Marking	30H Roadway Signing	30J Traffic Signal	30K Computerized Traffic Control Systems	30L R&R Minor Bridges	30M R&R Intermediate Bridges	30R R&R Major Bridge	30S R&R Major Bridge - Concrete Seg. Const.	30T Intelligent Transportation System (ITS)	30X Sidewalk	30Z Other
E7Q69	45128715201	\$12,522,030	10	9			67							1		7		3						1		2	
E7U09	44998215201	\$3,527,480	28	9	1															7	1	53				1	

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.