



## *Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.  
SECRETARY

November 24, 2025

### **ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T7559**

**FINANCIAL PROJECT NUMBER(S): 446132 1 52 01**

**FEDERAL AID PROJECT NUMBER(S): D725019B**

**COUNTY(IES): Hillsborough**

**PROJECT NAME(S): SR 400 (I-4), From E of Tampa Bypass Canal to W of I-75**

---

**BIDS TO BE RECEIVED: December 3, 2025**

### **PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwpl.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### **AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download Amendment File for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

*A Mirza Rezazadeh*

A Mirza Rezazadeh, Manager  
Contracts Administration Office

AR:pd  
Attached

DATE: 11/20/2025

TO: Project Review (CO-PROJREV)

FROM: Walter Nemecek, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number 1** Letting (mo./yr.) 12/2025Financial Project ID 44613215201 (Lead number only)Proposal/Contract ID T7559Federal Funds: ☐ No ☒ Yes Federal Aid No. D725 019 BCounty Hillsborough (10190) State Road No. 400Mandatory Only: ☒ No ☐ Yes (\* If Yes, Signatures Not Required.)I have reviewed for effects on the Specifications Package and a package revision is ☐ is not ☒ required.

\* Approved By: Chad Stewart Date: 11/21/2025 | 1:19 PM EST  
Signature of District Specifications Engineer

\* Concurred By: Kelli Bradley Date: 11/21/2025 | 2:53 PM EST  
Signature of Director of Transportation Development or Designee

If FA Oversight, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

- REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORKDAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.
- NO REVISIONS ALLOWED WITHIN 5 WORKDAYS OF THE LETTING WITHOUT APPROVAL.

\* Approved By: Justin Hall Date: 11/24/2025 | 11:15 AM EST  
Signature of District Secretary

☒ PLANS REVISION NUMBER 01 (21 Sheets).☒ ESTIMATE OF QUANTITIES REPORT☒ REVISED CADD.Zip or ☐ REVISED BIM.zip☐ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).CONTRACT TIME REVISED: ☐ No ☒ Yes (If yes, 300 Total Calendar Days)

DATE: 11/20/2025Financial Project ID 44613215201 (Lead number only)Proposal/Contract ID T7559PLANS REVISION NUMBER 01 ☐ EQ Report only

FPID	Sheet No(s).	Rev. Date	Description
446132-1-52-01	1	11-20-25	Added sheet number 2A to index and indicated revised sheets
446132-1-52-01	2A	11-20-25	Added sheet 2A
446132-1-52-01	37	11-20-25	Revised phase notes
446132-1-52-01	47-52, 54-55	11-20-25	Revised TTCP for phasing update and plans clarity
446132-1-52-01	58-60, 66-69	11-20-25	Revised TTCP for phasing update and plans clarity
446132-1-52-01	IT-1	11-20-25	Added sheet number IT-2A to index and indicated revised sheets
446132-1-52-01	IT-2A	11-20-25	Added sheet IT-2A
446132-1-52-01	IT-4	11-20-25	Revised quantity associated with pay item 633-6

No Plan changes ☐

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_

Sheet No(s).	Rev. Date	Description

No changes ☒

Summary of Quantities (AASHTOWare)

☒ EQ Report or ☐ Summary of Pay Items

FPID	Pay Item	Add. / Del. / Rev.	Old Quantity	New Quantity
446132-1-52-01	0102 1	REV	260	300
446132-1-52-01	0102 14	REV	871	862
446132-1-52-01	0102 60	REV	14318	16151
446132-1-52-01	0102 62 12	REV	104	112
446132-1-52-01	0102 62 13	REV	3439	4030
446132-1-52-01	0102 74 1	REV	54436	61525
446132-1-52-01	0102 76	REV	366	396
446132-1-52-01	0102 99	REV	2077	2317
446132-1-52-01	0102150 1	REV	1042	1202
446132-1-52-01	0102150 2	REV	1042	1202
446132-1-52-01	102112	REV	260	300
446132-1-52-01	0107 1	REV	290.44	322.71
446132-1-52-01	0107 2	REV	285.08	316.76
446132-1-52-01	0633 6	REV	260	300

No changes ☐