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June 3, 2026 
 

A D D E N D U M   N O.   1 
 

 
TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS 
 

PROPOSAL/CONTRACT ID:  T5888 
FINANCIAL PROJECT NUMBER(S):   427056 1 52 01 
FEDERAL AID PROJECT NUMBER(S):  D525025B 
COUNTY(IES):  Lake 
PROJECT NAME(S):  SR 50 / SR 33, From CR 565 (Villa City Rd.) to 2nd Ave. 

_____________________________________________________________________________________ 
BIDS TO BE RECEIVED:  June 10, 2026 
 
 

PLANS REVISION 
 

 Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at 
https://cpp.fdot.gov to download the Plans Revision from your Order History. Please substitute these 
sheets for the like-numbered sheets in the Plans you now have.  

 
AMENDMENT NOTIFICATION 

 
 

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online 
Ordering Web Site at https://cpp.fdot.gov to download Amendment File for this Bid Document. 
 

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in 
AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and 
confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files 
will cause the bid to be rejected. 

Sincerely, 
 
 
 

A Mirza Rezazadeh, Manager 
Contracts Administration Office 
 

AR:pd 
Attached 



Form 131-C 
(mod D5 7/23) 

REVISION MEMO 

DATE:   
TO: Final Plans (CO-FINALPLANS) 
FROM:   , Project Manager 
COPIES:    DDE, DCPME 
SUBJECT: Revision Number - Letting (mo./yr.) 

Financial Project ID    (Lead number only) 
Proposal/Contract ID 
Federal Funds: No Yes    Federal Aid No. 
County State Road No. 

Mandatory Only: No Yes (*If Yes, Signatures Not Required.) 

I have reviewed for effects on the Specifications Package and a package revision is 
is not   required.  *Approved By:     Date:    

  

If Projects of Division Interest, 
*Authorized By: Date: 

Print Name of FHWA Engineer 

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS 
OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY. 
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING 
WITHOUT APPROVAL. 

*Approved By: Date: 
Signature of District Secretary 

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ( Pages). 
REISSUED SPECIFICATIONS PACKAGE ( Pages). 

( Sheets). 

Total Calendar Days) CONTRACT TIME REVISED: No Yes(If yes, 

*Concurred by: Date: 

*Concurred by: Date: 

Signature of Director of Transportation Development or Designee 

Signature of District Design Engineer or Designee   

PLANS REVISION NUMBER 

ESTIMATED QUANTITIES REPORT      

___ of ___

Signature of District Specifications Engineer

05/26/2026

Shelley C. Chinquee,  PE

01 06/2026

427056-1-52-01

T5888

D525025B

Lake 50

01 34

 1 3

Docusign Envelope ID: 5742D540-8D1C-8B76-8216-2762BAC045DC

06/02/2026 | 3:56 PM EDT

06/02/2026 | 4:01 PM EDT

06/02/2026 | 4:10 PM EDT

06/02/2026 | 4:23 PM EDT



Form 131-C 

DATE:   

Financial Project ID   (Lead number only) 
Proposal/Contract ID 

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 
Sheet No(s).   Rev. Date   Description 

Summary of Quantities 

Pay Item Sheet No. Add. / Del. / Rev. Old Quantity New Quantity 

___ of ___

0400-2-1 41 DEL 60

05/26/2026

427056-1-52-01

T5888

0102 2200 SQ-8 REV 12522 12529

0102 2300 SQ-8 ADD 2309

0160 4 SQ-19 REV 75600 77160

0285 701 SQ-19 REV 12401 8516

0285 709 SQ-19 REV 17615 17094

0285 712 SQ-19 REV 44760 33625

0285 715 SQ-20 REV 3040 15162

0327 70 4 SQ-20 REV 9521 23013

0327 70 6 SQ-20 REV 21149 10808

0327 70 10 SQ-20 DEL 1887

0334 1 12 SQ-20 REV 1160 839.4

0334 1 15 SQ-20 REV 12604.6 12878.8

0337 7 83 SQ-21 REV 491.8 556.9

0337 7 88 SQ-21 REV 6337.3 6853.1

0400 0 11 SQ-31 REV 556.8 164.3

2 3

Docusign Envelope ID: 5742D540-8D1C-8B76-8216-2762BAC045DC



DATE:      of     

Financial Project ID      (Lead number only) 

Proposal/Contract ID    

PLANS REVISION NUMBER    

Sheet No(s).   Rev. Date   Description 

05/26/2026  3 3

427056-1-52-01

T5888

01

1 05/26/26 ADDED SHEET NUMBER 2A TO THE INDEX

2A 05/26/26 ADDED SHEET

3 05/26/26 UPDATED PAY ITEMS

4-6 05/26/26 UPDATED AASHTOWARE

20 05/26/26 ADDED NOTES FOR PAVT. DESIGN LIMITS

21 05/26/26 SPECIFIED BASE MATERIAL FOR OBG 15 AND REVISED RESURFACING PAVT. DESIGN

25 05/26/26 SPECIFIED BASE MATERIAL FOR OBG 15

26 05/26/26 ADDED PAVT. DESIGN AND LIMITS FOR CRITTENDEN ST. MILLING AND RESURFACING

29 05/26/26 REVISED PAVT. LIMITS FOR MILLING AND RESURFACING

31, 34, 36, 41 05/26/26 REMOVED CLASS II CONC. (PAY ITEM 0400-2-1) FOR ENDWALLS, AND CHANGED EOR

60 - 61 05/26/26 REVISED GRAVITY WALL CALLOUTS

63 05/26/26 EDITED CALLOUT

64 - 65 05/26/26 REMOVED CALLOUT "BUILDINGS TO BE REMOVED"

302 - 306 05/26/26 REVISED GRAVITY WALL GEOMETRY TO CONFORM W/ STD. PLANS INDEX 400-011 SCHEME 1

431, 435, 439 05/26/26 ADDED TEMPORARY DRAINAGE

SQ-1 05/26/26 UPDATED INDEX OF SUMMARY OF QUANTITIES

SQ-8 05/26/26 REVISED QUANTITIES AND ADDED PAY ITEM 0102-2300

SQ-19 05/26/26 REVISED QUANTITIES

SQ-20 05/26/26 REVISED QUANTITIES AND REMOVED PAY ITEM 0327-70-10

SQ-21 05/26/26 REVISED QUANTITIES

SQ-31 05/26/26 REVISED QUANTITIES

Docusign Envelope ID: 5742D540-8D1C-8B76-8216-2762BAC045DC
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