FDOT

Florida Department of Transportation

RON DESANTIS 605 Suwannee Street JARED W. PERDUE, P.E.
GOVERNOR Tallahassee, FL 32399-0450 SECRETARY

February 23, 2026

ADDENDUM NO. 1

TO:  PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7583

FINANCIAL PROJECT NUMBER(S): 449169 1 52 01, 449169 1 52 02 and 449170 1 52 01

FEDERAL AID PROJECT NUMBER(S): D725049B and D725041B

COUNTY(IES): Pasco

PROJECT NAME(S): SR 56 and CR 581 (Bruce B Downs Blvd.), From Bruce B Downs
Blvd. To Meadow Pointe Blvd. and From SR 56 To SR 54

BIDS TO BE RECEIVED: February 25, 2026

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at
https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download the Plans Revision
from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now
have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online
Ordering Web Site at https://cpp.fdot.gov to download Amendment File for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in
AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and
confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files
will cause the bid to be rejected.

Sincerely,

a 7471'/0;40 E&;ag,a/%

A Mirza Rezazadeh, Manager
Contracts Administration Office

AR:pd
Attached

Improve Safety, Enhance Mobility, Inspire Innovation
www.fdot.gov



Docusign Envelope ID: FD10682C-D12E-434A-9088-E6240396096F

DATE: _2/18/2026

TO: Project Review (CO-PROJREV)

FROM: _Anh-Thu Nguyen , Project Manager
COPIES: DDE, DCPME

SUBJECT: Revision Number 1 Letting (mo./yr.) 02/2026

Financial Project ID __449169-1-52-01 (Lead number only)

Proposal/Contract ID _T7583

Federal Funds: CINo X Yes Federal Aid No. _D725-041-B

County _Pasco State Road No. _56

Mandatory Only: XINo [dYes (* If Yes, Signatures Not Required.)

Page 10f3

I have reviewed fgs.effagts,on the Specifications Package and a package revision is [ is notXl required.

- for the District .
* Approved B :MM Mlu’w Specifications Engineer Date: 02/19/2026 | 11:02 AM EST

CD3GAt U BT District Specifications Engineer

DocuSigned by:

. 02/19/2026 | 11:48 AM EST
*Concurred By: bl 6mﬂ)u’] Date:
SighatuFd B BedR5468- Transportation Development or Designee

If FA Oversight, *Authorized By: N/A Date:
Print Name of FHWA Engineer

e REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORKDAYS OF THE LETTING MUST BE

APPROVED BY THE DISTRICT SECRETARY.
e NO REVISIONS ALLOWED WITHIN 5 WORKDAYS OF THE LETTING WITHOUT APPROVAL.

DocuSigned by:
* Approved By GMS]LU/L H—au Date: 02/19/2026 | 12:15 PM EST
SEﬁiéﬁ%BéFﬁigf?M%%cretary

PLANS REVISION NUMBER __1 (L3 Sheets).
ESTIMATE OF QUANTITIES REPORT
REVISED CADD.Zip or [] REVISED BIM.zip

(] SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER (__ Pages).

CONTRACT TIME REVISED: No [ Yes (Ifyes, Total Calendar Days)




Docusign Envelope ID: FD10682C-D12E-434A-9088-E6240396096F

DATE: _2/18/2026

Financial Project ID __449169-1-52-01

Proposal/Contract ID ___T7583

PLANS REVISION NUMBER __1

] EQ Report only

(Lead number only)
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FPID Sheet No(s). Rev. Date | Description
449170-1-52-01 | 1 2/18/26 Index Revised
449170-1-52-01 | 2A 2/18/26 Sheet Added
449170-1-52-01 | 5 2/18/26 Station Added

No Plan changes [

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER

Sheet No(s). Rev. Date

Description

No changes X

Summary of Quantities (AASHTOWare)

X EQReport or

O Summary of Pay Items

FPID Pay Item Add. / Del. / Rev. | Old Quantity New Quantity
449170-1-52-01 339-1 Add 0 10.5
449170-1-52-01 536-1-1 Rev 75 100
449170-1-52-01 536-73 Rev 352 431
449170-1-52-01 536-85-24 Rev 3 4
449169-1-52-01 0285701 Rev 118 59

No changes [J



Docusign Envelope ID: FD10682C-D12E-434A-9088-E6240396096F

REMINDER

PROCESS:

1. Fill out headings.

2 Mandatory Only revisions must not have other revisions included to remain exempt
from signature requirement.

3. On oversight projects, get FHWA concurrence. Print name of FHWA Engineer and
date. (Not required for Mandatory Only Revisions)

4 Get concurrence signature from the District Director of Transportation
Development or designee. (Nof required for Mandatory Only Revisions)

5. Get signature of the District Specifications Engineer. (Not required for Mandatory
Only Revisions)

6. Revisions received in the Project Review Office within 15 work days of the lefting
must be approved by the District Secretary. (Not required for Mandatory Only
Rewisions) Notify Project Review. Revisions within five working days of the letting
are not allowed without final approval from the Director of the Office of Design.
Since there is no assurance that all prospective contractors will get these
documents on time to be considered in their bids, approvals for a revision within
five working days of the letting will be rare. If the revision is not approved, the
project will either be let as is, or be withdrawn from letting. Withdrawing or moving
the project to a later letting after advertisement requires approval by the District
Secretary and the Chief Engineer.

T For Supplemental Specification Packages, fill in the Rev. Date, number of pages
and a brief description.

8. Enter the sheet number and:

Describe new pay item number, Rev. Date with old quantity and new quantity,
deleted pay item number only, or revised quantities; by entering pay item number
with old and new quantfities.

9. On bridges indicate “each bridge number” with corrected changes.

10.  If a revision will impact the utility plans, adjustments or schedules, provide a copy of
the revision memo and affected plan sheets to the District Utilities Engineer.

11.  Any change to any pay item, requires replacement of the entire Proposal Summary
of Pay ltems.

12, Email the Revision approval to Project Review Section (CO-PROJREV) to unlock
the summary of pay items.

13.  Email Revision Memo to Project Review.

REVISED DOCUMENTS:

1. Revised sealed plans sheets including Summary of Pay ltems.

2. Revised District Cost Estimate if federally funded.

3 Revised sealed Supplemental Specifications Package.

COMPUTATIONS:

Show Financial Project ID on revised computation book sheets, and make available to
the District Construction Engineer.
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