

RON DESANTIS **GOVERNOR**

605 Suwannee Street Tallahassee, FL 32399-0450 JARED W. PERDUE, P.E. **SECRETARY**

June 9, 2025

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5856

FINANCIAL PROJECT NUMBER(S): 453318 1 52 01 FEDERAL AID PROJECT NUMBER(S): D524110B

COUNTY(IES): Volusia

PROJECT NAME(S): High Bridge and Main Street Bridge, From EB Drawbridge Signal

To WB Drawbridge Signal

BIDS TO BE RECEIVED: June 11, 2025

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://cpp.fdot.gov to download Amendment File for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh, Manager

A Mirza Rezazadeh

Contracts Administration Office

AR:pd Attached

Form 131-C (mod D5 7/23)

REVISION MEMO

1 of 3

DATE: TO:	6/6/25 Final Plans (CO-FII	NALPLANS)				
FROM:	•	, Project Manager				
COPIES:	DDE, DCPME	, i rojoot wanagor				
SUBJECT:		– ¹ Letting (mo./yr.)	6/25			
	Financial Project ID	453318-1-52-01		(Lead nun	nber only)	
	Proposal/Contract I			_ `	• ,	
	Federal Funds:	No ☑ Yes Federal Aid N	lo. D524-110-	- -В		
	County Volusia		State Ro	oad No		_
Mandatory C	·)nly: ☑ No □Yes (*It	Yes, Signatures Not Re	equired.)			
-	ved for effects on the quired. *Approved B	e Specifications Package y. Christine Bacomo y. Signawa Brewstrict Specifications Eng		ckage revis Date:	je72 is 5—	2:42 PM EDT -
*Concurred b	Ed kestory					
*Concurred b	Dy: Signarun en	gn Engineer or Designee ransportation Development or Design	_ Date: _ _{ee}	06/06/202	25 5:19	PM EDT -
•	Division Interest, By:			ate:		
DE) (16		f FHWA Engineer				
		N THE FINAL PLANS OFF BE APPROVED BY THE				
W/ITH	$O(1 + \Delta R)$	VED WITHIN 5 WORK			LETTING	
*Approved B	y: John tyler	ure of District Secretary		_ Date:	5/06/2025	6:27 PM EDT
	Signati	ire of District Secretary				
☐ SUPPLE	MENTAL SPECIFICA	ATIONS PACKAGE NUM	BER	(Pages).	
☐ REISSUE	ED SPECIFICATION	S PACKAGE	(_Pages).		
✓ PLANS R	REVISION NUMBER	<u>1</u> (8 Shee	ets).			
✓ ESTIMAT	ED QUANTITIES R	EPORT				
CONTRACT	TIME REVISED: 🗹	No ☐ Yes(If yes,	To	tal Calenda	ar Days)	

	424 6	۰
⊢∩rm	131-0	•

		<u>2</u> 01 <u>-</u> 01	
453318-1-52-01		(Lead number only)	
T5856		_	
CIFICAT	TIONS PACKAGE NUMBER	·	
<u>Date</u>	<u>Description</u>		
	T5856	CIFICATIONS PACKAGE NUMBER	

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
630-2-15	IT-6	Rev.	65	269
635-3-12	IT-5 & IT-6	Rev.	7	11
639-2-1	IT-6	Rev.	348	552
684-1-1	IT-5	Rev.	7	8

DATE:	6/6/25			<u>3</u> of <u>3</u>
Financial Proje Proposal/Cont		453318-1 T5856	-52-01	(Lead number only)
PLANS REVIS	SION NU	JMBER	2 01	
Sheet No(s).	Rev.	<u>Date</u>	<u>Description</u>	
IT-1	6/5/25		Added revision pages and revision date	
IT-5	6/5/25		Updated Quantities	
IT-6	6/5/25		Updated Quantities and label	
IT-14	6/5/25		Updated detail	
IT-15	6/5/25		Updated detail	
IT-25	6/5/25		Updated detail	
IT-26	6/5/25		Updated detail	
IT-28	6/5/25		Updated detail	
EQR Page No. 5	6/5/25		Revised pay item 0630 2 15	
EQR Page No. 5	6/5/25		Revised pay item 0635 3 12	
EQR Page No. 6	6/5/25		Revised pay item 0639 2 1	
EQR Page No. 7	6/5/25		Revised pay item 0684 1 1	
			-	
	-			
	-			