



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

February 20, 2026

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1813

**FINANCIAL PROJECT NUMBER(S): 444612 1 52 01, 444612 1 52 02, 444612 1 52 03,
455769 1 52 01 and 456075 1 52 01**

FEDERAL AID PROJECT NUMBER(S): D121031B

COUNTY(IES): Dist/St-Wide, Manatee

**PROJECT NAME(S): SR 45 (US 41), From N of Edwards Dr. To N Magellan Dr., Over
Bowless Creek, Bridge No. 130082 and From S of General Spatz
Blvd. To N of Edwards Dr.**

BIDS TO BE RECEIVED: February 25, 2026

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download Amendment File for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

A Mirza Rezazadeh, Manager
Contracts Administration Office

AR:pd
Attached

DATE: 2/18/2026 1 of 2

TO: Final Plans (CO-FINALPLANS)

FROM: Kellie Spurgeon, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number 01** - Letting (mo./yr.) 02/26

Financial Project ID 444612-1-52-01 (Lead number only)

Proposal/Contract ID T1813

Federal Funds: No Yes Federal Aid No. D121-031-B

County Manatee State Road No. 45

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications Package, and a package revision is is not required. *Approved By: Casey Schley Date: 02/18/2026 | 2:34 PM EST

Proposed by:
Signature of District Specifications Engineer

*Concurred by: _____ Date: _____
Signature of Director of Transportation Development or Designee

If Projects of Division Interest,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORKDAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORKDAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 01 (169 Sheets)

CONTRACT TIME REVISED: No Yes(if yes, _____ Total Calendar Days)

DATE: 2/18/2026

2 of 2

Financial Project ID 444612-1-52-01 (Lead number only)

Proposal/Contract ID T1813

PLANS REVISION NUMBER 01

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1, 2A</u>	<u>2/17/2026</u>	<u>Update key sheet and added signature sheet</u>
<u>4, 31, 33,36, 117</u>	<u>2/17/2026</u>	<u>Updated details and revised MOT notes</u>
<u>1-145</u>	<u>2/18/2026</u>	<u>New EQR</u>
<u>1-17</u>	<u>2/17/2026</u>	<u>New EQR (456075-1-52-01)</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER NA

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>

Summary of Quantities (Trns*port)

Pay Item	Revision	Add. / Del. / Rev.	Old Quantity	New Quantity
102-71-13	1	REV / SEQ 01	28,435 LF	25,178 LF
102-71-15	1	REV / SEQ 01	3,561 LF	1,965 LF
102-71-23	1	ADD / SEQ 01	N/A	3,257 LF
102-71-25	1	ADD / SEQ 01	N/A	1,596 LF
706-1-3	1	REV / SEQ 01	4,392 EA	8,784 EA
710-11-101	1	REV / SEQ 01	12,942 GM	25,884 GM
710-11-102	1	REV / SEQ 01	1.224 GM	2.448 GM
710-11-123	1	REV / SEQ 01	10,359 LF	20,718 LF
710-11-124	1	REV / SEQ 01	1,014 LF	2,028 LF
710-11-125	1	REV / SEQ 01	8,052 LF	16,104 LF
710-11-131	1	REV / SEQ 01	22.953 GM	45.906 GM
710-11-141	1	REV / SEQ 01	2.565 GM	5.130 GM
710-11-160	1	REV / SEQ 01	150 EA	300 EA
710-11-170	1	REV / SEQ 01	564 EA	1,128 EA
710-11-201	1	REV / SEQ 01	12.303 GM	24.606 GM
710-11-241	1	REV / SEQ 01	1.014 GM	2.028 GM
102-4-1	1	ADD / SEQ 02	N/A	1 LS / 619 SY
350-3-1	1	REV / SEQ 03	1,157 SY	1,458 SY

Schley, Casey

From: Mills, Nicole
Sent: Friday, February 13, 2026 8:27 AM
To: Schley, Casey
Subject: FW: !!! ACTION NEEDED: 444612-1 T1813 & 449122-1 T1916 // Request for Revision Prior to Letting
Attachments: Delegation of Authority.James M. Driggers Jr.6.17.25.pdf
Importance: High

Revision approved on behalf of Interim Secretary Driggers.

Nicole E. Mills, P.E.
Director of Transportation Development
Florida Department of Transportation, District One
801 North Broadway Ave.
Bartow, Florida 33830
(863) 519-2808 – Desk
(863) 698-6526 – Cell

From: Schley, Casey <Casey.Schley@dot.state.fl.us>
Sent: Friday, February 13, 2026 7:20 AM
To: Mills, Nicole <Nicole.Mills@dot.state.fl.us>
Subject: !!! ACTION NEEDED: 444612-1 T1813 & 449122-1 T1916 // Request for Revision Prior to Letting
Importance: High

Good morning, Nicole.

In-lieu of DocuSign, I am requesting Director and Secretary approval to process a revision on the subject projects via email. Revision committee has concurred with the processing of these revisions.

I have attached the delegation letter for Secretary Driggers.

Thanks,

Casey Schley
Specifications Manager
District 1 - Program Management
Phone: (863) 519-2242
Casey.Schley@dot.state.fl.us





Florida Department of Transportation

RON DESANTIS
GOVERNOR

801 North Broadway
Bartow, Florida 33830

JARED W. PERDUE, P.E.
SECRETARY

MEMORANDUM

DATE: June 17, 2025

TO: Lori Albritton, Transportation Support Manager
Nicole E. Mills, P.E., Director of Transportation Development
John M. Kubler, P.E., Director of Transportation Operations

FROM: James M. Driggers, Jr., P.E., Interim District Secretary


COPIES: Legal Office, Human Resources Office, Financial Services

SUBJECT: Delegation of Authority

You are delegated signature and approval authority anytime during my absence from the office. Signatures should be made in your name for the District Secretary.

This delegation will remain in effect from June 17, 2025 – June 16, 2026.

JD:jm



James M. Driggers, Jr., P.E.
Interim District Secretary

6-17-25

Date