Vendor Ranking

Letting: CT261028 October 28, 2026 10:30 AM **Call Order:** 020 **Contract:** T5894

District: District 5 **Counties:** ORANGE **Fed Aid No:** D526022B

Contract Time: 150 AVAILABLE DAYS **Project(s):** 45137215201 (*)

Contract Desc: SR 438 FROM LAKE STANLEY RD TO HIAWASSEE RD

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	AUM CONSTRUCTION INC.	Responsive	Winning bid	$2,495,000.00	100.00%
2	SIGNAL TECHNOLOGY AND INSTALLATION CORP.	Responsive	Non-Winning Bid	$2,569,125.72	102.97%
3	TRAFFIC ENGINEERING AND MANAGEMENT, LLC	Responsive	Non-Winning Bid	$2,796,042.00	112.07%
4	AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.	Responsive	Non-Winning Bid	$3,099,941.00	124.25%
5	BLACKTIP SERVICES INCORPORATED	Responsive	Non-Winning Bid	$3,183,921.05	127.61%
	YOROCA ENGINEERING CONTRACTORS, LLC	Non Responsive	Non-Winning Bid		
	CIVIL INDUSTRIES LLC	Irregular	Irregular bid		

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT261028 October 28, 2026 **Call Order:** 020 **Contract:** T5894

District: District 5 **Counties:** ORANGE **Fed Aid No:** D526022B

Contract Time: 150 AVAILABLE DAYS **Project(s):** 45137215201 (*)

Contract Descr: SR 438 FROM LAKE STANLEY RD TO HIAWASSEE RD

The improvements under this Contract consist of milling and resurfacing, curb and gutter, sidewalk, traffic signals, signing/pavement markings, and intelligent transportation systems on State Road 438 from Lake Stanley Road to Hiawassee Road, approximately 0.97 miles in Orange County.

BUSINESS DEVELOPMENT INITIATIVE -- Bidders must be a "Small Business" as defined by FDOT. Small business size standards can be found at https://www.fdot.gov/equalopportunity/bdi.shtm.

For more information about bidding on BDI projects, please see the training guide located at https://www.fdot.gov/construction/training/ctqp/smallbusiness/smallbusinesstraining.shtm

Prequalification per Rule 14-22 is not required.

Bidders must complete and submit the Small Business Affidavit (Form No. 275-000-01) for approval prior to receipt of bid documents. The form may be accessed at: https://www.fdot.gov/equalopportunity/bdi.shtm

It is only necessary to submit the Small Business Affidavit (SBA) form once per year.

Send a completed and notarized affidavit as an attachment to: fdot.bdi@dot.state.fl.us.

Bidders must submit the BDI Reference Sheet (Form No. 275-000-02) with the bid unless bidder is prequalified in the project major work type, per Rule 14-22, Florida Administrative Code.

Upload the completed BDI Reference Sheet (Form No. 275-000-02) as a zip file using the File Attachment Upload folder in the AASHTOWare Project Bids application.

BDI Reference Sheet may be found at: https://www.fdot.gov/equalopportunity/bdi.shtm

Proposal Guaranty of $500 is required for bids over $150,000 and may be in the form of a Cashiers Check, the BDI Bid or Proposal Bond (Form No. 375-020-16), or the standard Bid or Proposal Bond form, Form No. 375-020-09).

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(3) TRAFFIC ENGINEERING AND MANAGEMENT, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount

Letting: CT261028 October 28, 2026 **Call Order:** 020 **Contract:** T5894

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(3) TRAFFIC ENGINEERING AND MANAGEMENT, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 45137215201	102,043.55000	102,043.55	237,865.37000	237,865.37	198,000.00000	198,000.00
0010 0102 1 (150.000) DA (LS) MAINTENANCE OF TRAFFIC 45137215201	120,000.00000	120,000.00	49,518.62000	49,518.62	82,000.00000	82,000.00
0015 0102 4 1 (221.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 45137215201	25,000.00000	25,000.00	13,425.27000	13,425.27	29,500.00000	29,500.00
0020 0102 5 70.000 HR PEDESTRIAN ESCORT/FLAGGER	60.00000	4,200.00	65.57000	4,589.90	70.00000	4,900.00
0025 0102 60 4,607.000 ED WORK ZONE SIGN	0.50000	2,303.50	0.27000	1,243.89	0.50000	2,303.50
0030 0102 74 1 31,560.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.25000	7,890.00	0.12000	3,787.20	0.25000	7,890.00
0035 0102 74 8 77,310.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.20000	15,462.00	0.10000	7,731.00	0.15000	11,596.50
0040 0102 76 345.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	10.00000	3,450.00	7.22000	2,490.90	10.00000	3,450.00

Letting: CT261028 October 28, 2026 **Call Order:** 020 **Contract:** T5894

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(3) TRAFFIC ENGINEERING AND MANAGEMENT, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 99 628.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	15.00000	9,420.00	13.12000	8,239.36	15.00000	9,420.00
0050 0102104 600.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	20.00000	12,000.00	18.80000	11,280.00	10.00000	6,000.00
0055 0102107 1 600.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	20.00000	12,000.00	18.80000	11,280.00	10.00000	6,000.00
0060 0102115 488.000 ED TYPE III BARRICADE	1.00000	488.00	0.40000	195.20	0.75000	366.00
0065 0104 10 3 48.000 LF SEDIMENT BARRIER	10.00000	480.00	124.24000	5,963.52	12.00000	576.00
0070 0104 18 39.000 EA INLET PROTECTION SYSTEM	150.00000	5,850.00	124.24000	4,845.36	185.00000	7,215.00
0075 0107 1 35.220 AC LITTER REMOVAL	50.00000	1,761.00	31.06000	1,093.93	100.00000	3,522.00
0080 0107 2 23.990 AC MOWING	60.00000	1,439.40	62.12000	1,490.26	100.00000	2,399.00
0085 0110 1 1 (0.180) AC (LS) CLEARING & GRUBBING 45137215201	20,000.00000	20,000.00	9,317.70000	9,317.70	18,000.00000	18,000.00

Letting: CT261028 October 28, 2026 **Call Order:** 020 **Contract:** T5894

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(3) TRAFFIC ENGINEERING AND MANAGEMENT, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0110 4 10 1,167.000 REMOVAL OF EXISTING CONCRETE SY	32.00000	37,344.00	72.06000	84,094.02	54.00000	63,018.00
0095 0327 70 6 14,194.000 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH SY	8.00000	113,552.00	5.63000	79,912.22	11.50000	163,231.00
0100 0337 7 83 1,171.000 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 TN	300.00000	351,300.00	270.58000	316,849.18	438.00000	512,898.00
0105 0520 1 7 61.000 CONCRETE CURB & GUTTER, TYPE E LF	40.00000	2,440.00	64.61000	3,941.21	70.00000	4,270.00
0110 0520 1 10 1,163.000 CONCRETE CURB & GUTTER, TYPE F LF	40.00000	46,520.00	55.91000	65,023.33	34.00000	39,542.00
0115 0520 5 16 42.000 TRAFFIC SEPARATOR CONCRETE-TYPE I, 8.5' WIDE LF	125.00000	5,250.00	124.24000	5,218.08	220.00000	9,240.00
0120 0520 70 115.000 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH SY	150.00000	17,250.00	113.06000	13,001.90	150.00000	17,250.00
0125 0522 2 962.000 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK SY	120.00000	115,440.00	136.66000	131,466.92	103.00000	99,086.00
0130 0527 2 777.000 DETECTABLE WARNINGS SF	40.00000	31,080.00	55.91000	43,442.07	35.00000	27,195.00

Letting: CT261028 October 28, 2026 **Call Order:** 020 **Contract:** T5894

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(3) TRAFFIC ENGINEERING AND MANAGEMENT, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0570 1 2 624.000 SY PERFORMANCE TURF, SOD	20.00000	12,480.00	9.94000	6,202.56	18.00000	11,232.00
0140 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 45137215201	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$1,126,443.45**		**$1,173,508.97**		**$1,390,100.00**
SECTION: 0002 Signing						
0145 0700 1111 29.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	750.00000	21,750.00	780.28000	22,628.12	850.00000	24,650.00
0150 0700 1112 17.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	2,500.00000	42,500.00	2,426.06000	41,243.02	3,200.00000	54,400.00
0155 0700 1500 3.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE	500.00000	1,500.00	393.42000	1,180.26	295.00000	885.00
0160 0700 1600 34.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	50.00000	1,700.00	65.57000	2,229.38	55.00000	1,870.00
0165 0700 13 15 21.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5'	150.00000	3,150.00	131.14000	2,753.94	130.00000	2,730.00

Letting: CT261028 October 28, 2026 **Call Order:** 020 **Contract:** T5894

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(3) TRAFFIC ENGINEERING AND MANAGEMENT, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0170 0704 1 3 TUBULAR MARKER, 36" WHITE POST 4.000 EA	250.00000	1,000.00	308.18000	1,232.72	280.00000	1,120.00
0175 0704 1 4 TUBULAR MARKER, 36" YELLOW POST 4.000 EA	250.00000	1,000.00	308.18000	1,232.72	280.00000	1,120.00
0180 0705 10 3 OBJECT MARKER, TYPE 3 9.000 EA	450.00000	4,050.00	491.77000	4,425.93	280.00000	2,520.00
0185 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 363.000 EA	6.50000	2,359.50	5.91000	2,145.33	7.50000	2,722.50
0190 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 45137215201 (1.000) LS	19,500.00000	19,500.00	11,146.73000	11,146.73	14,000.00000	14,000.00
0195 0711 11102 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND 0.024 GM	25,000.00000	600.00	12,117.50000	290.82	12,500.00000	300.00
0200 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 2,728.000 LF	5.50000	15,004.00	5.25000	14,322.00	6.00000	16,368.00
0205 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 22.000 LF	6.50000	143.00	7.22000	158.84	8.00000	176.00

Letting: CT261028 October 28, 2026 **Call Order:** 020 **Contract:** T5894

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(3) TRAFFIC ENGINEERING AND MANAGEMENT, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0210 0711 11125 670.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	8.00000	5,360.00	9.18000	6,150.60	11.50000	7,705.00
0215 0711 11141 0.174 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	8,000.00000	1,392.00	1,967.13000	342.28	4,500.00000	783.00
0220 0711 11160 3.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	400.00000	1,200.00	262.28000	786.84	240.00000	720.00
0225 0711 11170 24.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	150.00000	3,600.00	144.26000	3,462.24	140.00000	3,360.00
0230 0711 11224 29.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	10.00000	290.00	7.22000	209.38	8.50000	246.50
0235 0711 11241 0.171 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	8,000.00000	1,368.00	2,098.37000	358.82	4,500.00000	769.50
0240 0711 14125 2,263.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	20.50000	46,391.50	19.68000	44,535.84	21.00000	47,523.00
0245 0711 14160 6.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	300.00000	1,800.00	262.28000	1,573.68	350.00000	2,100.00

Letting: CT261028 October 28, 2026 **Call Order:** 020 **Contract:** T5894

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(3) TRAFFIC ENGINEERING AND MANAGEMENT, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0250 0711 14170 6.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	150.00000	900.00	229.50000	1,377.00	215.00000	1,290.00
0255 0711 16101 0.893 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	7,800.00000	6,965.40	10,386.16000	9,274.84	8,000.00000	7,144.00
0260 0711 16131 0.097 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	10,000.00000	970.00	1,836.19000	178.11	2,000.00000	194.00
0265 0711 16201 0.327 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	7,800.00000	2,550.60	10,386.18000	3,396.28	8,000.00000	2,616.00
0002 Signing Section Totals:		**$187,044.00**		**$176,635.72**		**$197,312.50**
SECTION: 0003 Signalization						
0270 0630 2 11 506.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	40.00000	20,240.00	24.41000	12,351.46	30.00000	15,180.00
0275 0630 2 12 1,100.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	60.00000	66,000.00	32.79000	36,069.00	46.00000	50,600.00
0280 0632 7 1 3.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	15,000.00000	45,000.00	14,085.24000	42,255.72	19,750.00000	59,250.00

Letting: CT261028 October 28, 2026 **Call Order:** 020 **Contract:** T5894

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(3) TRAFFIC ENGINEERING AND MANAGEMENT, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0285 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION 2.000 PI	500.00000	1,000.00	2,013.80000	4,027.60	1,350.00000	2,700.00
0290 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX 1.000 PI	18,000.00000	18,000.00	17,084.84000	17,084.84	12,800.00000	12,800.00
0295 0634 4600 SPAN WIRE ASSEMBLY, REMOVE-POLES REMAIN 1.000 PI	2,000.00000	2,000.00	4,027.60000	4,027.60	1,550.00000	1,550.00
0300 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 2.000 EA	1,500.00000	3,000.00	1,713.43000	3,426.86	1,950.00000	3,900.00
0305 0635 2 14 PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE 30.000 EA	1,900.00000	57,000.00	2,044.12000	61,323.60	2,400.00000	72,000.00
0310 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	7,000.00000	7,000.00	6,240.61000	6,240.61	5,750.00000	5,750.00
0315 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 52.000 LF	20.00000	1,040.00	6.58000	342.16	15.00000	780.00
0320 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 1.000 EA	2,500.00000	2,500.00	5,398.72000	5,398.72	1,400.00000	1,400.00

Letting: CT261028 October 28, 2026 **Call Order:** 020 **Contract:** T5894

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AUM CONSTRUCTION INC.		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(3) TRAFFIC ENGINEERING AND MANAGEMENT, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0325 0641 2 12 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2,800.00000	2,800.00	5,345.07000	5,345.07	3,000.00000	3,000.00
0330 0646 1 11 23.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	2,000.00000	46,000.00	4,643.48000	106,800.04	3,050.00000	70,150.00
0335 0646 1 60 2.000 EA ALUMINUM SIGNALS POLE, REMOVE	500.00000	1,000.00	134.26000	268.52	325.00000	650.00
0340 0649 21 10 2.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'	95,000.00000	190,000.00	86,635.96000	173,271.92	93,500.00000	187,000.00
0345 0650 1 14 40.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	1,850.00000	74,000.00	1,846.91000	73,876.40	2,625.00000	105,000.00
0350 0650 1 16 4.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	2,100.00000	8,400.00	1,942.47000	7,769.88	2,800.00000	11,200.00
0355 0650 1 60 26.000 AS VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	500.00000	13,000.00	134.26000	3,490.76	250.00000	6,500.00
0360 0653 1 11 20.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	1,500.00000	30,000.00	989.28000	19,785.60	1,350.00000	27,000.00

Letting: CT261028 October 28, 2026 **Call Order:** 020 **Contract:** T5894

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AUM CONSTRUCTION INC.		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(3) TRAFFIC ENGINEERING AND MANAGEMENT, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0365 0653 1 12 1.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	2,000.00000	2,000.00	1,820.56000	1,820.56	2,600.00000	2,600.00
0370 0653 1 60 12.000 AS PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	250.00000	3,000.00	134.26000	1,611.12	245.00000	2,940.00
0375 0660 4 11 3.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	25,000.00000	75,000.00	23,337.91000	70,013.73	30,000.00000	90,000.00
0380 0660 4 12 11.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	5,000.00000	55,000.00	12,437.63000	136,813.93	3,300.00000	36,300.00
0385 0663 1111 1.000 EA SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS	12,000.00000	12,000.00	8,780.23000	8,780.23	9,250.00000	9,250.00
0390 0663 1400 2.000 EA SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE	1,500.00000	3,000.00	1,016.00000	2,032.00	1,900.00000	3,800.00
0395 0665 1 11 22.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	500.00000	11,000.00	567.39000	12,482.58	665.00000	14,630.00
0400 0665 1 60 12.000 EA PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN	50.00000	600.00	134.26000	1,611.12	160.00000	1,920.00

Letting: CT261028 October 28, 2026 **Call Order:** 020 **Contract:** T5894

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(3) TRAFFIC ENGINEERING AND MANAGEMENT, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0405 0670 5166 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA W/STANDARD LOCK, W/CONCRETE RISER, 1 PREEMPTION 2.000 AS	65,000.00000	130,000.00	44,916.21000	89,832.42	54,000.00000	108,000.00
0410 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 1.000 AS	1,500.00000	1,500.00	2,416.56000	2,416.56	1,400.00000	1,400.00
0415 0671 2 40 TRAFFIC CONTROLLER, MODIFY 1.000 EA	2,500.00000	2,500.00	5,720.91000	5,720.91	2,150.00000	2,150.00
0420 0676 1500 TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY 1.000 EA	5,000.00000	5,000.00	7,063.43000	7,063.43	3,850.00000	3,850.00
0425 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 2.000 EA	6,000.00000	12,000.00	3,532.80000	7,065.60	4,675.00000	9,350.00
0430 0685 1 14 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION WITH CABINET 2.000 EA	17,000.00000	34,000.00	17,798.27000	35,596.54	18,000.00000	36,000.00
0435 0685 2 1 REMOTE POWER MANAGEMENT UNIT-RPMU, FURNISH AND INSTALL 2.000 EA	1,000.00000	2,000.00	888.72000	1,777.44	1,350.00000	2,700.00
0440 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 5.000 EA	1,200.00000	6,000.00	745.61000	3,728.05	1,200.00000	6,000.00

Letting: CT261028 October 28, 2026 **Call Order:** 020 **Contract:** T5894

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AUM CONSTRUCTION INC.		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(3) TRAFFIC ENGINEERING AND MANAGEMENT, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0445 0700 3601 22.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	100.00000	2,200.00	67.13000	1,476.86	85.00000	1,870.00
0450 0700 5 22 9.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	5,500.00000	49,500.00	5,715.83000	51,442.47	7,200.00000	64,800.00
0455 0700 5 60 8.000 EA INTERNALLY ILLUMINATED SIGN, REMOVE	500.00000	4,000.00	537.02000	4,296.16	325.00000	2,600.00
0460 0700141360 8.000 EA ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN <12 SF	10,000.00000	80,000.00	9,262.32000	74,098.56	6,800.00000	54,400.00
0003 Signalization Section Totals:		**$1,078,280.00**		**$1,102,836.63**		**$1,090,970.00**
SECTION: 0004 Intelligent Transportation System						
0465 0611 1 1 0.971 MI ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH	4,300.00000	4,175.30	4,099.81000	3,980.92	4,000.00000	3,884.00
0470 0611 2 1 3.000 EA ITSFM LOCATION DOCUMENTATION-INTERSECTION	3,000.00000	9,000.00	2,795.31000	8,385.93	2,750.00000	8,250.00
0475 0630 2 11 1,165.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	25.00000	29,125.00	28.76000	33,505.40	26.50000	30,872.50

Letting: CT261028 October 28, 2026 **Call Order:** 020 **Contract:** T5894

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AUM CONSTRUCTION INC.		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(3) TRAFFIC ENGINEERING AND MANAGEMENT, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Intelligent Transportation System						
0480 0630 2 12 180.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	35.00000	6,300.00	37.28000	6,710.40	30.00000	5,400.00
0485 0633 1121 332.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	4.50000	1,494.00	4.17000	1,384.44	6.00000	1,992.00
0490 0633 1123 1,713.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	5.25000	8,993.25	4.91000	8,410.83	7.00000	11,991.00
0495 0633 2 31 110.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	60.00000	6,600.00	55.91000	6,150.10	55.00000	6,050.00
0500 0633 2 32 24.000 EA FIBER OPTIC CONNECTION, INSTALL, TERMINATION	125.00000	3,000.00	118.03000	2,832.72	115.00000	2,760.00
0505 0633 3 11 2.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	1,700.00000	3,400.00	1,608.87000	3,217.74	1,600.00000	3,200.00
0510 0633 3 12 10.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	75.00000	750.00	68.33000	683.30	65.00000	650.00
0515 0633 3 14 2.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	110.00000	220.00	105.61000	211.22	105.00000	210.00

Letting: CT261028 October 28, 2026 **Call Order:** 020 **Contract:** T5894

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AUM CONSTRUCTION INC.		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(3) TRAFFIC ENGINEERING AND MANAGEMENT, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Intelligent Transportation System						
0520 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL 2.000 EA	1,850.00000	3,700.00	1,770.37000	3,540.74	1,750.00000	3,500.00
0525 0633 3 51 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE 1.000 EA	975.00000	975.00	925.56000	925.56	900.00000	900.00
0530 0633 6 FIBER OPTIC CABLE LOCATOR 150.000 DA	100.00000	15,000.00	155.30000	23,295.00	150.00000	22,500.00
0535 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 2.000 EA	2,000.00000	4,000.00	2,606.34000	5,212.68	3,550.00000	7,100.00
0540 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 1.000 EA	4,000.00000	4,000.00	5,523.29000	5,523.29	6,250.00000	6,250.00
0545 0682 1400 ITS CCTV CAMERA, RELOCATE 1.000 EA	2,500.00000	2,500.00	2,174.13000	2,174.13	2,150.00000	2,150.00
0004 Intelligent Transportation System Section Totals:		**$103,232.55**		**$116,144.40**		**$117,659.50**
Contract Grand Totals:		**$2,495,000.00**		**$2,569,125.72**		**2,796,042.00**

Letting: CT261028 October 28, 2026 **Call Order:** 020 **Contract:** T5894

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC. Unit Price	(4) Ext Amount	(5) BLACKTIP SERVICES INCORPORATED Unit Price	(5) Ext Amount	Unit Price	Ext Amount
( ) indicates item is bid as Lump Sum						
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 45137215201 (1.000) LS	270,000.00000	270,000.00	340,000.00000	340,000.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 45137215201 (150.000) DA (LS)	45,000.00000	45,000.00	45,000.00000	45,000.00		
0015 0102 4 1 PEDESTRIAN OR BICYCLE SPECIAL DETOUR 45137215201 (221.000) SY (LS)	35,000.00000	35,000.00	10,000.00000	10,000.00		
0020 0102 5 PEDESTRIAN ESCORT/FLAGGER 70.000 HR	95.00000	6,650.00	45.00000	3,150.00		
0025 0102 60 WORK ZONE SIGN 4,607.000 ED	2.00000	9,214.00	0.24000	1,105.68		
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 31,560.000 ED	2.00000	63,120.00	0.20000	6,312.00		
0035 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 77,310.000 FD	2.00000	154,620.00	0.08000	6,184.80		
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 345.000 ED	35.00000	12,075.00	5.60000	1,932.00		

Letting: CT261028 October 28, 2026 **Call Order:** 020 **Contract:** T5894

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC. Unit Price	(4) Ext Amount	(5) BLACKTIP SERVICES INCORPORATED Unit Price	(5) Ext Amount	Unit Price	Ext Amount
( ) indicates item is bid as Lump Sum						
SECTION: 0001 Roadway						
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 628.000 ED	35.00000	21,980.00	12.00000	7,536.00		
0050 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 600.000 ED	175.00000	105,000.00	30.36000	18,216.00		
0055 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 600.000 ED	175.00000	105,000.00	31.68000	19,008.00		
0060 0102115 TYPE III BARRICADE 488.000 ED	2.00000	976.00	0.30000	146.40		
0065 0104 10 3 SEDIMENT BARRIER 48.000 LF	15.00000	720.00	6.00000	288.00		
0070 0104 18 INLET PROTECTION SYSTEM 39.000 EA	100.00000	3,900.00	40.00000	1,560.00		
0075 0107 1 LITTER REMOVAL 35.220 AC	200.00000	7,044.00	40.00000	1,408.80		
0080 0107 2 MOWING 23.990 AC	100.00000	2,399.00	40.00000	959.60		
0085 0110 1 1 CLEARING & GRUBBING 45137215201 (0.180) AC (LS)	35,000.00000	35,000.00	230,000.00000	230,000.00		

Letting: CT261028 October 28, 2026 **Call Order:** 020 **Contract:** T5894

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.		(5) BLACKTIP SERVICES INCORPORATED			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0110 4 10 1,167.000 SY REMOVAL OF EXISTING CONCRETE	25.00000	29,175.00	50.00000	58,350.00		
0095 0327 70 6 14,194.000 SY MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH	12.00000	170,328.00	12.60000	178,844.40		
0100 0337 7 83 1,171.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	275.00000	322,025.00	355.60000	416,407.60		
0105 0520 1 7 61.000 LF CONCRETE CURB & GUTTER, TYPE E	45.00000	2,745.00	40.00000	2,440.00		
0110 0520 1 10 1,163.000 LF CONCRETE CURB & GUTTER, TYPE F	42.00000	48,846.00	36.00000	41,868.00		
0115 0520 5 16 42.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE I, 8.5' WIDE	250.00000	10,500.00	90.00000	3,780.00		
0120 0520 70 115.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	250.00000	28,750.00	105.00000	12,075.00		
0125 0522 2 962.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	85.00000	81,770.00	82.00000	78,884.00		
0130 0527 2 777.000 SF DETECTABLE WARNINGS	25.00000	19,425.00	30.00000	23,310.00		

Letting: CT261028 October 28, 2026 **Call Order:** 020 **Contract:** T5894

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC. Unit Price	(4) Ext Amount	(5) BLACKTIP SERVICES INCORPORATED Unit Price	(5) Ext Amount	Unit Price	Ext Amount
( ) indicates item is bid as Lump Sum						
SECTION: 0001 Roadway						
0135 0570 1 2 PERFORMANCE TURF, SOD 624.000 SY	9.00000	5,616.00	8.00000	4,992.00		
0140 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 45137215201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00		
0001 Roadway Section Totals:		**$1,646,878.00**		**$1,563,758.28**		
SECTION: 0002 Signing						
0145 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF 29.000 EA	750.00000	21,750.00	728.00000	21,112.00		
0150 0700 1112 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF 17.000 EA	1,560.00000	26,520.00	2,912.00000	49,504.00		
0155 0700 1500 SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE 3.000 EA	250.00000	750.00	280.00000	840.00		
0160 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE 34.000 EA	200.00000	6,800.00	56.00000	1,904.00		
0165 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' 21.000 EA	60.00000	1,260.00	140.00000	2,940.00		

Letting: CT261028 October 28, 2026 **Call Order:** 020 **Contract:** T5894

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.		(5) BLACKTIP SERVICES INCORPORATED			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0170 0704 1 3 TUBULAR MARKER, 36" WHITE POST 4.000 EA	85.00000	340.00	280.00000	1,120.00		
0175 0704 1 4 TUBULAR MARKER, 36" YELLOW POST 4.000 EA	85.00000	340.00	280.00000	1,120.00		
0180 0705 10 3 OBJECT MARKER, TYPE 3 9.000 EA	450.00000	4,050.00	336.00000	3,024.00		
0185 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 363.000 EA	5.00000	1,815.00	6.75000	2,450.25		
0190 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 45137215201 (1.000) LS	15,000.00000	15,000.00	13,440.00000	13,440.00		
0195 0711 11102 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND 0.024 GM	6,500.00000	156.00	10,080.00000	241.92		
0200 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 2,728.000 LF	3.00000	8,184.00	6.75000	18,414.00		
0205 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 22.000 LF	6.00000	132.00	9.00000	198.00		

Letting: CT261028 October 28, 2026 **Call Order:** 020 **Contract:** T5894

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.		(5) BLACKTIP SERVICES INCORPORATED			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0210 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 670.000 LF	5.00000	3,350.00	11.20000	7,504.00		
0215 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.174 GM	6,500.00000	1,131.00	6,720.00000	1,169.28		
0220 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 3.000 EA	300.00000	900.00	280.00000	840.00		
0225 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 24.000 EA	300.00000	7,200.00	90.00000	2,160.00		
0230 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 29.000 LF	6.00000	174.00	9.00000	261.00		
0235 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.171 GM	6,500.00000	1,111.50	6,720.00000	1,149.12		
0240 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 2,263.000 LF	8.00000	18,104.00	22.40000	50,691.20		
0245 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 6.000 EA	375.00000	2,250.00	280.00000	1,680.00		

Letting: CT261028 October 28, 2026 **Call Order:** 020 **Contract:** T5894

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC. Unit Price	(4) Ext Amount	(5) BLACKTIP SERVICES INCORPORATED Unit Price	(5) Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0250 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 6.000 EA	375.00000	2,250.00	280.00000	1,680.00		
0255 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.893 GM	6,500.00000	5,804.50	8,064.00000	7,201.15		
0260 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.097 GM	6,500.00000	630.50	2,800.00000	271.60		
0265 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 0.327 GM	6,500.00000	2,125.50	8,064.00000	2,636.93		
0002 Signing Section Totals:		**$132,128.00**		**$193,552.45**		
SECTION: 0003 Signalization						
0270 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 506.000 LF	30.00000	15,180.00	32.85000	16,622.10		
0275 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 1,100.000 LF	45.00000	49,500.00	52.80000	58,080.00		
0280 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 3.000 PI	18,000.00000	54,000.00	25,401.00000	76,203.00		

( ) indicates item is bid as Lump Sum

Letting: CT261028 October 28, 2026 **Call Order:** 020 **Contract:** T5894

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.		(5) BLACKTIP SERVICES INCORPORATED			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0285 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION 2.000 PI	2,750.00000	5,500.00	7,913.00000	15,826.00		
0290 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX 1.000 PI	8,600.00000	8,600.00	19,065.00000	19,065.00		
0295 0634 4600 SPAN WIRE ASSEMBLY, REMOVE-POLES REMAIN 1.000 PI	8,600.00000	8,600.00	3,956.00000	3,956.00		
0300 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 2.000 EA	2,750.00000	5,500.00	3,337.00000	6,674.00		
0305 0635 2 14 PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE 30.000 EA	2,750.00000	82,500.00	3,654.00000	109,620.00		
0310 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	7,500.00000	7,500.00	5,804.00000	5,804.00		
0315 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 52.000 LF	15.00000	780.00	19.46000	1,011.92		
0320 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 1.000 EA	3,000.00000	3,000.00	2,968.00000	2,968.00		

Letting: CT261028 October 28, 2026 **Call Order:** 020 **Contract:** T5894

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.		(5) BLACKTIP SERVICES INCORPORATED			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0325 0641 2 12 — 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2,600.00000	2,600.00	3,298.00000	3,298.00		
0330 0646 1 11 — 23.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	3,300.00000	75,900.00	4,353.00000	100,119.00		
0335 0646 1 60 — 2.000 EA ALUMINUM SIGNALS POLE, REMOVE	900.00000	1,800.00	1,978.00000	3,956.00		
0340 0649 21 10 — 2.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'	2,100.00000	4,200.00	77,964.00000	155,928.00		
0345 0650 1 14 — 40.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	3,400.00000	136,000.00	3,430.00000	137,200.00		
0350 0650 1 16 — 4.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	3,500.00000	14,000.00	3,562.00000	14,248.00		
0355 0650 1 60 — 26.000 AS VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	450.00000	11,700.00	495.00000	12,870.00		
0360 0653 1 11 — 20.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	1,250.00000	25,000.00	1,059.00000	21,180.00		

Letting: CT261028 October 28, 2026 **Call Order:** 020 **Contract:** T5894

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.		(5) BLACKTIP SERVICES INCORPORATED			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0365 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 1.000 AS	2,600.00000	2,600.00	1,682.00000	1,682.00		
0370 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 12.000 AS	800.00000	9,600.00	989.00000	11,868.00		
0375 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 3.000 EA	32,000.00000	96,000.00	25,851.00000	77,553.00		
0380 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 11.000 EA	9,950.00000	109,450.00	10,625.00000	116,875.00		
0385 0663 1111 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS 1.000 EA	9,950.00000	9,950.00	8,618.00000	8,618.00		
0390 0663 1400 SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE 2.000 EA	1,700.00000	3,400.00	3,068.00000	6,136.00		
0395 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 22.000 EA	800.00000	17,600.00	1,568.00000	34,496.00		
0400 0665 1 60 PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN 12.000 EA	250.00000	3,000.00	1,483.00000	17,796.00		

Letting: CT261028 October 28, 2026 **Call Order:** 020 **Contract:** T5894

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.		(5) BLACKTIP SERVICES INCORPORATED			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0405 0670 5166 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA W/STANDARD LOCK, W/CONCRETE RISER, 1 PREEMPTION 2.000 AS	56,000.00000	112,000.00	35,640.00000	71,280.00		
0410 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 1.000 AS	1,600.00000	1,600.00	1,978.00000	1,978.00		
0415 0671 2 40 TRAFFIC CONTROLLER, MODIFY 1.000 EA	2,800.00000	2,800.00	2,770.00000	2,770.00		
0420 0676 1500 TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY 1.000 EA	2,500.00000	2,500.00	2,506.00000	2,506.00		
0425 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 2.000 EA	2,850.00000	5,700.00	4,506.00000	9,012.00		
0430 0685 1 14 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION WITH CABINET 2.000 EA	9,800.00000	19,600.00	13,200.00000	26,400.00		
0435 0685 2 1 REMOTE POWER MANAGEMENT UNIT-RPMU, FURNISH AND INSTALL 2.000 EA	1,500.00000	3,000.00	1,184.00000	2,368.00		
0440 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 5.000 EA	1,500.00000	7,500.00	1,913.00000	9,565.00		

Letting: CT261028 October 28, 2026 **Call Order:** 020 **Contract:** T5894

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC. Unit Price	(4) Ext Amount	(5) BLACKTIP SERVICES INCORPORATED Unit Price	(5) Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0445 0700 3601 22.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	650.00000	14,300.00	495.00000	10,890.00		
0450 0700 5 22 9.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	9,850.00000	88,650.00	6,327.00000	56,943.00		
0455 0700 5 60 8.000 EA INTERNALLY ILLUMINATED SIGN, REMOVE	3,500.00000	28,000.00	989.00000	7,912.00		
0460 0700141360 8.000 EA ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN <12 SF	9,500.00000	76,000.00	7,785.00000	62,280.00		
0003 Signalization Section Totals:		**$1,125,110.00**		**$1,303,557.02**		
SECTION: 0004 Intelligent Transportation System						
0465 0611 1 1 0.971 MI ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH	45,000.00000	43,695.00	4,356.00000	4,229.68		
0470 0611 2 1 3.000 EA ITSFM LOCATION DOCUMENTATION-INTERSECTION	3,500.00000	10,500.00	3,102.00000	9,306.00		
0475 0630 2 11 1,165.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	26.00000	30,290.00	32.65000	38,037.25		

Letting: CT261028 October 28, 2026 **Call Order:** 020 **Contract:** T5894

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC.		(5) BLACKTIP SERVICES INCORPORATED			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Intelligent Transportation System						
0480 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 180.000 LF	44.00000	7,920.00	52.80000	9,504.00		
0485 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS 332.000 LF	10.00000	3,320.00	4.42000	1,467.44		
0490 0633 1123 FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS 1,713.000 LF	10.00000	17,130.00	5.21000	8,924.73		
0495 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 110.000 EA	95.00000	10,450.00	59.40000	6,534.00		
0500 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION 24.000 EA	105.00000	2,520.00	125.40000	3,009.60		
0505 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 2.000 EA	2,500.00000	5,000.00	1,709.40000	3,418.80		
0510 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 10.000 EA	200.00000	2,000.00	72.60000	726.00		
0515 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT 2.000 EA	200.00000	400.00	112.20000	224.40		

Letting: CT261028 October 28, 2026 **Call Order:** 020 **Contract:** T5894

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AMERICAN DESIGN ENGINEERING CONSTRUCTION INC. Unit Price	(4) Ext Amount	(5) BLACKTIP SERVICES INCORPORATED Unit Price	(5) Ext Amount	Unit Price	Ext Amount
( ) indicates item is bid as Lump Sum						
SECTION: 0004 Intelligent Transportation System						
0520 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL 2.000 EA	2,100.00000	4,200.00	1,881.00000	3,762.00		
0525 0633 3 51 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE 1.000 EA	2,100.00000	2,100.00	983.40000	983.40		
0530 0633 6 FIBER OPTIC CABLE LOCATOR 150.000 DA	265.00000	39,750.00	110.00000	16,500.00		
0535 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 2.000 EA	2,700.00000	5,400.00	3,654.00000	7,308.00		
0540 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 1.000 EA	8,500.00000	8,500.00	6,808.00000	6,808.00		
0545 0682 1400 ITS CCTV CAMERA, RELOCATE 1.000 EA	2,650.00000	2,650.00	2,310.00000	2,310.00		
0004 Intelligent Transportation System Section Totals:		**$195,825.00**		**$123,053.30**		
Contract Grand Totals:		**$3,099,941.00**		**$3,183,921.05**		

Letting: CT261028 October 28, 2026 **Call Order:** 020 **Contract:** T5894

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezayadeh 11/10/2026

Manager, Contracts Administration Office