



Florida Department of Transportation

RON DESANTIS
GOVERNOR

11201 North McKinley Drive
Tampa, FL 33612

JARED W. PERDUE, P.E.
SECRETARY

May 6, 2025

ADDENDUM NUMBER 1

To: All Plan Holders

Contract Number: E7Q51
Project Name: SR 52 at SR 589 - Pedestrian/Wildlife Overpass
Financial Project Number(s): 44931615201
County: Pasco

The following Revision(s) have been made:

- Plans Revision Number 01 (5 sheets)
- Revised CADD.Zip
- Issued the following documents:
 - 44931615201-CADD-REV01
 - 44931615201-PLANS-01-ROADWAY-REV01

PLANS REVISION NUMBER 1 ☐ EQ Report only

FPID	Sheet No(s).	Rev. Date	Description
44931615201	1	4/30/25	Revised Key Sheet Index and added revision notes
44931615201	2A	4/30/25	Sheet Added
44931615201	5	4/30/25	Added existing pavement information for SR 52.
44931615201	44	4/30/25	Update general notes for lane closure restrictions.
44931615201	45	4/30/25	Update phasing notes for pier 6 construction.

No Plan changes ☐

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER

Sheet No(s).	Rev. Date	Description

No changes ☒

Summary of Quantities (AASHTOWare)

☐ EQ Report or ☐ Summary of Pay Items

FPID	Pay Item	Add. / Del. / Rev.	Old Quantity	New Quantity

No changes ☒

You are hereby notified of Addendum001. An amendment file has been placed in CPP to modify the bid document.

PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM WHEN SUBMITTING YOUR BID. FAILURE TO ACKNOWLEDGE THE ADDENDUM MAY RESULT IN YOUR BEING DECLARED NON-RESPONSIVE.

If my office can be of further assistance, please feel free to contact me by phone at (813) 975-6092 or by e-mail at LaShonn.Foster@dot.state.fl.us .

Sincerely,

LaShonn Foster
Contract Analyst I
FDOT – District 7
District Contracts