



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

November 21, 2025

ADDENDUM NO. 5

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4729

FINANCIAL PROJECT NUMBER(S): 445618-1-52-01

FEDERAL AID PROJECT NUMBER(S): D424104B

COUNTY(IES): Indian River

PROJECT NAME(S): SR A1A (Jimmy Buffett Memorial Hwy) Over Sebastian Inlet

BIDS TO BE RECEIVED: December 3, 2025

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwpl.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download Amendment File for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

A Mirza Rezazadeh, Manager
Contracts Administration Office

AR:pd
Attached

REVISION MEMO

DATE: 11/20/25
 TO: Final Plans (CO-FINALPLANS)
 FROM: Binod Basnet, FDOT Project Manager
 COPIES: DDE, DCPME
 SUBJECT: Revision Number 3 - Letting (mo./yr.) 12/2025
 Financial Project ID 445618-1-52-01
 Proposal/Contract ID T4729
 Federal Funds: ☐ No ☒ Yes Federal Aid No. D424-104-B
 County Indian River/Brevard State Road No. A1A

Mandatory Only: ☒ No ☐ Yes (*If Yes, Signatures Not Required.)

*Concurred by: John Olson Date: 11/20/2025 | 11:47 AM EST
Signed by: Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is ☐
 is not ☒ required. *Approved By: Emin Sterling Date: 11/20/2025 | 11:37 AM EST
DocuSigned by: Signature of District Specifications Engineer

If Projects of Division Interest,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS
 OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING
 WITHOUT APPROVAL.

*Approved By: Steve Braun Date: 11/20/2025 | 1:34 PM EST
DocuSigned by: Signature of District Secretary

- ☐ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).
☐ REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).
☒ PLANS REVISION NUMBER 3 (____ Sheets).
 CONTRACT TIME REVISED: ☒ No ☐ Yes (If yes, _____ Total Calendar Days)

DATE: 11/20/25

Financial Project ID: 445618-1-52-01

Proposal/Contract ID: T4729

PLANS REVISION NUMBER 3

No changes to plan sheets

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0455-15-16	EQ-51	Revised	10367 LF	12587 LF
0455-15-26	EQ-51	Revised	11544 LF	14507 LF