Vendor Ranking

Letting: CT261028 October 28, 2026 10:30 AM **Call Order:** 022 **Contract:** T7591

District: District 7 **Counties:** HILLSBOROUGH **Fed Aid No:** D725022B

Contract Time: 300 AVAILABLE DAYS **Project(s):** 45033915201 (*) 45033915601

Contract Desc: SR 600 (US 92) FROM EUREKA SPRINGS RD TO THONOTOSASSA RD

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	PREFERRED MATERIALS INC.	Responsive	Winning bid	$16,764,997.30	100.00%
2	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$17,236,205.50	102.81%
3	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$18,525,448.96	110.50%
4	C.W. ROBERTS CONTRACTING, INC.	Responsive	Non-Winning Bid	$18,766,201.05	111.94%
5	SUPERIOR ASPHALT, INC.	Responsive	Non-Winning Bid	$19,913,001.00	118.78%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

District: District 7 **Counties:** HILLSBOROUGH **Fed Aid No:** D725022B

Contract Time: 300 AVAILABLE DAYS **Project(s):** 45033915201 (*) 45033915601

Contract Descr: SR 600 (US 92) FROM EUREKA SPRINGS RD TO THONOTOSASSA RD

The Improvements under this Contract consist of mill and resurface of existing asphalt pavement, replace sidewalk slabs, install new sidewalk and gravity wall, install pier protection barriers at the I-75 overpass, replace guardrail, install signing and pavement markings and miscellaneous signalization improvements on US 92 / SR 600 from Eureka Springs Rd to Thonotosassa Rd in Hillsborough County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 45033915201	963,965.00000	963,965.00	975,259.19000	975,259.19	1,265,000.00000	1,265,000.00
0010 0102 1 (300.000) DA (LS) MAINTENANCE OF TRAFFIC 45033915201	887,786.00000	887,786.00	683,130.31000	683,130.31	500,000.00000	500,000.00
0015 0102 4 1 (575.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 45033915201	10,000.00000	10,000.00	64,288.68000	64,288.68	45,000.00000	45,000.00
0020 0102 5 840.000 HR PEDESTRIAN ESCORT/FLAGGER	27.49000	23,091.60	38.45000	32,298.00	25.00000	21,000.00
0025 0102 14 1,152.000 HR TRAFFIC CONTROL OFFICER	82.89000	95,489.28	82.04000	94,510.08	109.48000	126,120.96
0030 0102 60 28,900.000 ED WORK ZONE SIGN	0.22000	6,358.00	0.21000	6,069.00	0.24000	6,936.00
0035 0102 71 15 696.000 LF TEMPORARY BARRIER, F&I, ANCHORED	37.30000	25,960.80	39.98000	27,826.08	45.87000	31,925.52

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING 732.000 LF	15.54000	11,375.28	16.66000	12,195.12	19.11000	13,988.52
0045 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 24,725.000 ED	0.12000	2,967.00	0.10000	2,472.50	0.05000	1,236.25
0050 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 2,409.000 FD	0.05000	120.45	0.08000	192.72	1.00000	2,409.00
0055 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 4.000 LO	932.55000	3,730.20	999.48000	3,997.92	1,146.90000	4,587.60
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 684.000 ED	12.43000	8,502.12	10.58000	7,236.72	10.43000	7,134.12
0065 0102115 TYPE III BARRICADE 4,800.000 ED	0.36000	1,728.00	0.33000	1,584.00	0.10000	480.00
0070 0104 10 3 SEDIMENT BARRIER 18,441.000 LF	2.07000	38,172.87	1.09000	20,100.69	2.76000	50,897.16
0075 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 21.000 LF	5.18000	108.78	9.30000	195.30	52.13000	1,094.73

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0104 15 SOIL TRACKING PREVENTION DEVICE 2.000 EA	1,000.00000	2,000.00	3,828.57000	7,657.14	7,356.00000	14,712.00
0085 0104 18 INLET PROTECTION SYSTEM 35.000 EA	310.85000	10,879.75	147.92000	5,177.20	234.59000	8,210.65
0090 0107 1 LITTER REMOVAL 182.800 AC	141.71000	25,904.59	38.29000	6,999.41	142.59000	26,065.45
0095 0107 2 MOWING 91.400 AC	170.05000	15,542.57	191.43000	17,496.70	171.11000	15,639.45
0100 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 45033915201 (1.000) LS	5,771.38000	5,771.38	44,989.35000	44,989.35	125,000.00000	125,000.00
0105 0110 1 1 CLEARING & GRUBBING 45033915201 (1.850) AC (LS)	264,055.16000	264,055.16	283,006.05000	283,006.05	273,926.84000	273,926.84
0110 0110 4 10 REMOVAL OF EXISTING CONCRETE 1,518.000 SY	36.00000	54,648.00	38.58000	58,564.44	36.49000	55,391.82
0115 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 45033915201 (1.000) LS	8,289.36000	8,289.36	4,597.61000	4,597.61	2,606.59000	2,606.59

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0120 1 REGULAR EXCAVATION 550.000 CY	34.75000	19,112.50	37.25000	20,487.50	36.49000	20,069.50
0125 0120 6 EMBANKMENT 250.000 CY	47.21000	11,802.50	50.60000	12,650.00	52.13000	13,032.50
0130 0285715 OPTIONAL BASE, BASE GROUP 15 277.000 SY	132.68000	36,752.36	105.65000	29,265.05	124.91000	34,600.07
0135 0286 2 TURNOUT CONSTRUCTION- ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL 45.200 TN	374.76000	16,939.15	409.40000	18,504.88	1,157.22000	52,306.34
0140 0327 70 4 MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH 217,605.000 SY	2.75000	598,413.75	3.00000	652,815.00	4.63000	1,007,511.15
0145 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 78,063.000 SY	2.71000	211,550.73	5.24000	409,050.12	4.60000	359,089.80
0150 0334 1 55 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22 3,118.600 TN	149.51000	466,261.89	172.77000	538,800.52	216.05000	673,773.53
0155 0334 1 59 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, HIGH POLYMER 14,836.700 TN	200.52000	2,975,055.08	184.41000	2,736,035.85	206.67000	3,066,300.79

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0160 0337 7 88 4,373.200 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC E, FC-12.5, PG 76-22	168.25000	735,790.90	199.74000	873,502.97	223.12000	975,748.38
0165 0337 7 95 20,075.300 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC E, FC-12.5, HIGH POLYMER	189.44000	3,803,064.83	182.97000	3,673,177.64	198.25000	3,979,928.23
0170 0339 1 232.300 TN MISCELLANEOUS ASPHALT PAVEMENT	289.47000	67,243.88	359.24000	83,451.45	794.45000	184,550.74
0175 0400 0 11 96.000 CY CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011	1,509.25000	144,888.00	1,115.08000	107,047.68	1,621.38000	155,652.48
0180 0425 1365 1.000 EA INLETS, CURB, TYPE P-6, PARTIAL	6,098.47000	6,098.47	6,536.15000	6,536.15	6,712.05000	6,712.05
0185 0425 1521 6.000 EA INLETS, DT BOT, TYPE C,<10'	6,973.20000	41,839.20	7,473.66000	44,841.96	6,777.13000	40,662.78
0190 0425 1541 1.000 EA INLETS, DT BOT, TYPE D, <10'	10,656.03000	10,656.03	11,420.81000	11,420.81	8,080.43000	8,080.43
0195 0425 1910 3.000 EA INLETS, CLOSED FLUME	5,384.46000	16,153.38	5,770.90000	17,312.70	7,205.32000	21,615.96

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0200 0425 5 MANHOLE, ADJUST 14.000 EA	1,259.31000	17,630.34	1,349.69000	18,895.66	219.72000	3,076.08
0205 0425 6 VALVE BOXES, ADJUST 10.000 EA	743.93000	7,439.30	797.32000	7,973.20	136.05000	1,360.50
0210 0425 82 REPLACE GRATE 2.000 EA	2,206.98000	4,413.96	2,365.37000	4,730.74	1,830.42000	3,660.84
0215 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 309.000 LF	238.23000	73,613.07	255.32000	78,893.88	221.52000	68,449.68
0220 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 38.000 LF	400.94000	15,235.72	429.71000	16,328.98	241.89000	9,191.82
0225 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD 42.000 LF	557.78000	23,426.76	597.81000	25,108.02	372.22000	15,633.24
0230 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 10.000 LF	465.54000	4,655.40	498.95000	4,989.50	320.09000	3,200.90
0235 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 312.000 LF	282.96000	88,283.52	303.26000	94,617.12	236.91000	73,915.92
0240 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 9.000 LF	696.10000	6,264.90	746.06000	6,714.54	372.22000	3,349.98

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0245 0430175218 59.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	323.57000	19,090.63	346.80000	20,461.20	294.02000	17,347.18
0250 0430530100 1.000 EA STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND	8,637.86000	8,637.86	9,257.79000	9,257.79	6,777.13000	6,777.13
0255 0430982133 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 30" CD	10,028.62000	10,028.62	10,748.37000	10,748.37	7,501.93000	7,501.93
0260 0430982625 2.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	3,635.89000	7,271.78	3,896.83000	7,793.66	5,156.00000	10,312.00
0265 0430984123 9.000 EA MITERED END SECTION, OPTIONAL ROUND, 15" SD	3,114.32000	28,028.88	3,337.83000	30,040.47	4,634.69000	41,712.21
0270 0430984125 116.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	3,330.44000	386,331.04	3,569.47000	414,058.52	4,843.21000	561,812.36
0275 0430984129 32.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" SD	4,550.49000	145,615.68	4,877.07000	156,066.24	5,573.06000	178,337.92
0280 0430984133 9.000 EA MITERED END SECTION , OPTIONAL ROUND, 30" SD	9,699.84000	87,298.56	10,395.98000	93,563.82	9,827.60000	88,448.40
0285 0430984625 2.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2,763.63000	5,527.26	2,961.97000	5,923.94	6,198.64000	12,397.28

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0290 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD 3.000 EA	5,666.15000	16,998.45	6,072.80000	18,218.40	7,241.28000	21,723.84
0295 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD 1.000 EA	8,020.85000	8,020.85	8,596.49000	8,596.49	7,501.93000	7,501.93
0300 0431 1530 PIPE LINER, SLIPLINING, 30" 81.000 LF	490.58000	39,736.98	503.18000	40,757.58	364.92000	29,558.52
0305 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL 498.000 LF	77.98000	38,834.04	83.58000	41,622.84	79.75000	39,715.50
0310 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 503.000 LF	44.50000	22,383.50	47.70000	23,993.10	47.27000	23,776.81
0315 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 83.000 LF	57.49000	4,771.67	61.61000	5,113.63	62.56000	5,192.48
0320 0521 72 56 SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL 525.000 LF	563.68000	295,932.00	825.13000	433,193.25	582.13000	305,618.25
0325 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 1,648.000 SY	79.75000	131,428.00	85.48000	140,871.04	65.69000	108,257.12

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0330 0522 2 1,047.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	113.44000	118,771.68	121.58000	127,294.26	84.45000	88,419.15
0335 0524 1 2 22.000 SY CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	185.54000	4,081.88	198.85000	4,374.70	84.45000	1,857.90
0340 0527 2 1,680.000 SF DETECTABLE WARNINGS	34.12000	57,321.60	32.07000	53,877.60	21.90000	36,792.00
0345 0536 1 1 4,515.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	27.98000	126,329.70	25.00000	112,875.00	23.47000	105,967.05
0350 0536 8122 1.000 EA GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3	4,997.44000	4,997.44	4,029.95000	4,029.95	3,783.56000	3,783.56
0355 0536 73 2,736.000 LF GUARDRAIL REMOVAL	2.07000	5,663.52	2.22000	6,073.92	2.09000	5,718.24
0360 0536 85 20 3.000 EA GUARDRAIL END TREATMENT-TRAILING ANCHORAGE	1,865.11000	5,595.33	1,402.07000	4,206.21	1,316.35000	3,949.05
0365 0536 85 24 33.000 EA GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	3,315.74000	109,419.42	3,623.84000	119,586.72	3,402.28000	112,275.24

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0370 0536 85 26 — 3.000 EA GUARDRAIL END TREATMENT- TYPE CRT	3,730.21000	11,190.63	3,365.36000	10,096.08	3,159.60000	9,478.80
0375 0544 3 1 — 2.000 EA CRASH CUSHION, TL-3, NARROW	25,904.23000	51,808.46	32,149.95000	64,299.90	35,518.71000	71,037.42
0380 0570 1 2 — 6,405.000 SY PERFORMANCE TURF, SOD	6.95000	44,514.75	6.31000	40,415.55	5.18000	33,177.90
0385 0570 1 3 — 34,681.000 SY PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010	8.26000	286,465.06	7.58000	262,881.98	6.48000	224,732.88
0390 0630 2 11 — 725.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	31.29000	22,685.25	36.89000	26,745.25	22.10000	16,022.50
0395 0635 2 11 — 5.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,373.03000	6,865.15	1,680.24000	8,401.20	1,485.76000	7,428.80
0400 0695 1 1 — 16.000 EA TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	1,849.46000	29,591.36	2,887.23000	46,195.68	4,074.62000	65,193.92
0405 0695 6 12 — 16.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	1,041.97000	16,671.52	2,096.14000	33,538.24	2,892.27000	46,276.32

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0410 0695 7132 TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT 5.000 EA	7,798.52000	38,992.60	7,096.51000	35,482.55	7,178.55000	35,892.75
0415 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 55.244 GM	1,410.12000	77,900.67	1,503.69000	83,069.85	700.00000	38,670.80
0420 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.120 GM	2,279.58000	273.55	2,430.83000	291.70	1,199.19000	143.90
0425 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 16,064.000 LF	0.93000	14,939.52	0.99000	15,903.36	0.47000	7,550.08
0430 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 1,038.000 LF	1.04000	1,079.52	1.10000	1,141.80	0.52000	539.76
0435 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 15,202.000 LF	1.14000	17,330.28	1.22000	18,546.44	0.57000	8,665.14
0440 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 5.070 GM	621.70000	3,152.02	662.95000	3,361.16	312.83000	1,586.05

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0445 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 12.000 EA	36.27000	435.24	38.67000	464.04	18.25000	219.00
0450 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 486.000 EA	36.27000	17,627.22	38.67000	18,793.62	18.25000	8,869.50
0455 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 53.190 GM	1,410.23000	75,010.13	1,503.80000	79,987.12	709.61000	37,744.16
0460 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 3,394.000 LF	1.04000	3,529.76	1.10000	3,733.40	0.52000	1,764.88
0465 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 1.812 GM	621.02000	1,125.29	662.22000	1,199.94	312.83000	566.85
0470 0770 2 12 MCSAW VEHICLE DETECTION AND INDENTIFICATION - FURNISH AND INSTALL, WEIGH IN MOTION UNIT 2.000 AS	43,037.29000	86,074.58	106,607.06000	213,214.12	20,852.72000	41,705.44
0475 0770 2 13 MCSAW VEHICLE DETECTION AND INDENTIFICATION - FURNISH AND INSTALL, INDUCTIVE LOOP ASSEMBLY 2.000 EA	3,855.79000	7,711.58	17,879.60000	35,759.20	16,682.17000	33,364.34

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0480 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 45033915201	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
0001 Roadway Section Totals:		**$14,522,122.32**		**$14,899,117.01**		**$16,046,220.59**
SECTION: 0002 Signing						
0485 0546 72 3 24.424 GM GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL	5,256.03000	128,373.28	5,157.90000	125,976.55	5,550.95000	135,576.40
0490 0700 1111 40.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	673.51000	26,940.40	718.20000	28,728.00	677.71000	27,108.40
0495 0700 1112 1.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	2,072.34000	2,072.34	2,209.85000	2,209.85	2,085.27000	2,085.27
0500 0700 1113 5.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF	3,108.51000	15,542.55	3,314.78000	16,573.90	3,127.91000	15,639.55
0505 0700 1600 3.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	10.36000	31.08	138.12000	414.36	130.33000	390.99
0510 0700 3101 324.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	243.50000	78,894.00	11.05000	3,580.20	10.43000	3,379.32

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0515 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 323.000 EA	10.36000	3,346.28	259.66000	83,870.18	245.02000	79,141.46
0520 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' 1.000 EA	129.52000	129.52	11.05000	11.05	10.43000	10.43
0525 0705 10 1 OBJECT MARKER, TYPE 1 76.000 EA	155.43000	11,812.68	165.74000	12,596.24	156.40000	11,886.40
0530 0705 10 2 OBJECT MARKER, TYPE 2 615.000 EA	124.34000	76,469.10	132.59000	81,542.85	125.12000	76,948.80
0535 0705 10 3 OBJECT MARKER, TYPE 3 16.000 EA	155.43000	2,486.88	165.74000	2,651.84	156.40000	2,502.40
0540 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 6.000 EA	108.80000	652.80	116.02000	696.12	109.48000	656.88
0545 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 4,965.000 EA	4.14000	20,555.10	4.42000	21,945.30	4.17000	20,704.05
0550 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 45033915201 (1.000) LS	110,037.02000	110,037.02	117,338.60000	117,338.60	164,483.00000	164,483.00

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0555 0711 11124 519.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	4.51000	2,340.69	4.81000	2,496.39	4.54000	2,356.26
0560 0711 11125 1,840.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	6.01000	11,058.40	6.41000	11,794.40	6.05000	11,132.00
0565 0711 11141 2.535 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,705.27000	4,322.86	1,818.43000	4,609.72	1,719.31000	4,358.45
0570 0711 11160 6.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	101.55000	609.30	108.28000	649.68	102.18000	613.08
0575 0711 11170 243.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	51.81000	12,589.83	55.25000	13,425.75	52.13000	12,667.59
0580 0711 11224 1,697.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	4.02000	6,821.94	4.29000	7,280.13	4.05000	6,872.85
0585 0711 11241 0.906 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,697.33000	1,537.78	1,809.96000	1,639.82	1,719.31000	1,557.69
0590 0711 14123 8,032.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	7.64000	61,364.48	8.14000	65,380.48	7.68000	61,685.76

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0595 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 5,761.000 LF	15.27000	87,970.47	16.29000	93,846.69	15.37000	88,546.57
0600 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 27.622 GM	4,551.56000	125,723.19	4,853.58000	134,065.59	4,580.30000	126,517.05
0605 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.060 GM	6,069.83000	364.19	6,472.67000	388.36	6,107.76000	366.47
0610 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 26.595 GM	4,143.90000	110,207.02	4,418.87000	117,519.85	4,170.54000	110,915.51
0615 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 0.610 GM	1,036.16000	632.06	1,104.92000	674.00	1,042.64000	636.01
0002 Signing Section Totals:		**$902,885.24**		**$951,905.90**		**$968,738.64**
SECTION: 0003 Signalization						
0620 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 3,600.000 ED	13.16000	47,376.00	12.77000	45,972.00	5.00000	18,000.00
0625 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 3,600.000 ED	3.73000	13,428.00	12.77000	45,972.00	3.70000	13,320.00

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0630 0102112 EXISTING ITS MAINTENANCE 300.000 DA	181.54000	54,462.00	287.35000	86,205.00	185.59000	55,677.00
0635 0425 6 VALVE BOXES, ADJUST 2.000 EA	743.93000	1,487.86	1,847.70000	3,695.40	136.05000	272.10
0640 0611 2 1 ITSFM LOCATION DOCUMENTATION-INTERSECTION 2.000 EA	3,104.47000	6,208.94	2,873.51000	5,747.02	3,707.61000	7,415.22
0645 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 517.000 LF	21.97000	11,358.49	26.23000	13,560.91	31.49000	16,280.33
0650 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 2,457.000 LF	31.19000	76,633.83	32.28000	79,311.96	49.11000	120,663.27
0655 0630 2 17 CONDUIT, FURNISH & INSTALL, OPEN TRENCH UNDER PAVEMENT 290.000 LF	25.90000	7,511.00	29.96000	8,688.40	38.94000	11,292.60
0660 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 8.000 PI	9,900.70000	79,205.60	8,515.08000	68,120.64	10,178.21000	81,425.68
0665 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION 8.000 PI	762.62000	6,100.96	1,021.69000	8,173.52	744.44000	5,955.52

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0670 0633 6 FIBER OPTIC CABLE LOCATOR 300.000 DA	104.34000	31,302.00	159.64000	47,892.00	137.63000	41,289.00
0675 0635 2 14 PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE 67.000 EA	1,377.48000	92,291.16	1,552.53000	104,019.51	1,620.26000	108,557.42
0680 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 67.000 EA	2,162.28000	144,872.76	4,035.52000	270,379.84	2,377.21000	159,273.07
0685 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 36.000 EA	571.97000	20,590.92	510.85000	18,390.60	1,009.27000	36,333.72
0690 0650 2109 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED 75.000 EA	499.43000	37,457.25	712.60000	53,445.00	575.53000	43,164.75
0695 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 67.000 AS	771.01000	51,657.67	958.43000	64,214.81	964.44000	64,617.48
0700 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 8.000 EA	29,445.03000	235,560.24	29,697.48000	237,579.84	31,794.14000	254,353.12
0705 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 14.000 EA	10,247.40000	143,463.60	5,702.76000	79,838.64	11,317.81000	158,449.34

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0710 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE 67.000 EA	1,856.50000	124,385.50	418.04000	28,008.68	2,262.52000	151,588.84
0715 0671 2 40 TRAFFIC CONTROLLER, MODIFY 8.000 EA	5,499.47000	43,995.76	1,532.54000	12,260.32	494.21000	3,953.68
0720 0682 1163 ITS CCTV CAMERA, PRESSURIZED, IP, HIGH DEFINITION 2.000 EA	13,620.24000	27,240.48	9,827.39000	19,654.78	5,471.75000	10,943.50
0725 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 5.000 EA	5,451.29000	27,256.45	4,660.83000	23,304.15	7,204.61000	36,023.05
0730 0700 5 60 INTERNALLY ILLUMINATED SIGN, REMOVE 5.000 EA	190.66000	953.30	319.28000	1,596.40	936.29000	4,681.45
0003 Signalization Section Totals:		**$1,284,799.77**		**$1,326,031.42**		**$1,403,530.14**
SECTION: 0004 Utilities						
0735 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9" 14.000 LF	101.36000	1,419.04	108.63000	1,520.82	449.98000	6,299.72
0740 1050 51212 UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12" 16.000 LF	337.39000	5,398.24	361.60000	5,785.60	2,245.45000	35,927.20

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Utilities						
0745 1055 51112 4.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12"	2,195.68000	8,782.72	2,353.27000	9,413.08	2,307.39000	9,229.56
0750 1060 15 4.000 EA UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	2,375.73000	9,502.92	2,546.33000	10,185.32	3,397.50000	13,590.00
0755 1080 21112 1.000 EA UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 12"	1,116.51000	1,116.51	1,196.65000	1,196.65	3,058.65000	3,058.65
0760 1080 21500 7.000 EA UTILITY FIXTURE, VALVE/METER BOX, ADJUST	1,055.31000	7,387.17	1,131.05000	7,917.35	2,239.11000	15,673.77
0765 1080 24112 1.000 EA UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12"	5,828.93000	5,828.93	6,247.27000	6,247.27	11,069.81000	11,069.81
0770 1080 29112 12.000 EA UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12"	1,312.87000	15,754.44	1,407.09000	16,885.08	1,009.24000	12,110.88
0775 9999 26 (1.000) LS CONTINGENCY SA (Sixth) (SM Only) 45033915601	0.00000	0.00	0.00000	0.00	0.00000	0.00
0004 Utilities Section Totals:		**$55,189.97**		**$59,151.17**		**$106,959.59**
Contract Grand Totals:		**$16,764,997.30**		**$17,236,205.50**		**18,525,448.96**

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.		(5) SUPERIOR ASPHALT, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 45033915201	(1.000) LS	1,870,000.00000	1,870,000.00	1,780,440.00000	1,780,440.00	
0010 0102 1 MAINTENANCE OF TRAFFIC 45033915201	(300.000) DA (LS)	1,402,000.00000	1,402,000.00	766,660.09000	766,660.09	
0015 0102 4 1 PEDESTRIAN OR BICYCLE SPECIAL DETOUR 45033915201	(575.000) SY (LS)	38,500.00000	38,500.00	43,125.00000	43,125.00	
0020 0102 5 PEDESTRIAN ESCORT/FLAGGER	840.000 HR	36.25000	30,450.00	35.00000	29,400.00	
0025 0102 14 TRAFFIC CONTROL OFFICER	1,152.000 HR	85.00000	97,920.00	135.00000	155,520.00	
0030 0102 60 WORK ZONE SIGN	28,900.000 ED	0.23000	6,647.00	0.24000	6,936.00	
0035 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED	696.000 LF	39.50000	27,492.00	55.57000	38,676.72	
0040 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING	732.000 LF	16.05000	11,748.60	48.50000	35,502.00	
0045 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	24,725.000 ED	0.15000	3,708.75	0.14000	3,461.50	

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.		(5) SUPERIOR ASPHALT, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 2,409.000 FD	0.10000	240.90	0.06000	144.54		
0055 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 4.000 LO	3,200.00000	12,800.00	1,019.02000	4,076.08		
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 684.000 ED	13.50000	9,234.00	13.59000	9,295.56		
0065 0102115 TYPE III BARRICADE 4,800.000 ED	0.40000	1,920.00	0.39000	1,872.00		
0070 0104 10 3 SEDIMENT BARRIER 18,441.000 LF	0.02000	368.82	1.98000	36,513.18		
0075 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 21.000 LF	5.59000	117.39	5.94000	124.74		
0080 0104 15 SOIL TRACKING PREVENTION DEVICE 2.000 EA	2,000.00000	4,000.00	2,000.00000	4,000.00		
0085 0104 18 INLET PROTECTION SYSTEM 35.000 EA	133.00000	4,655.00	141.53000	4,953.55		

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.		(5) SUPERIOR ASPHALT, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0107 1 LITTER REMOVAL	182.800 AC	150.00000	27,420.00	113.22000	20,696.62	
0095 0107 2 MOWING	91.400 AC	180.00000	16,452.00	141.53000	12,935.84	
0100 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 45033915201	(1.000) LS	91,940.00000	91,940.00	45,000.00000	45,000.00	
0105 0110 1 1 CLEARING & GRUBBING 45033915201	(1.850) AC (LS)	616,625.00000	616,625.00	150,000.00000	150,000.00	
0110 0110 4 10 REMOVAL OF EXISTING CONCRETE	1,518.000 SY	46.50000	70,587.00	40.00000	60,720.00	
0115 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 45033915201	(1.000) LS	6,000.00000	6,000.00	5,000.00000	5,000.00	
0120 0120 1 REGULAR EXCAVATION	550.000 CY	60.00000	33,000.00	45.00000	24,750.00	
0125 0120 6 EMBANKMENT	250.000 CY	90.00000	22,500.00	40.00000	10,000.00	

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.		(5) SUPERIOR ASPHALT, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0285715 OPTIONAL BASE, BASE GROUP 15 277.000 SY	150.00000	41,550.00	124.35000	34,444.95		
0135 0286 2 TURNOUT CONSTRUCTION- ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL 45.200 TN	750.00000	33,900.00	644.87000	29,148.12		
0140 0327 70 4 MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH 217,605.000 SY	2.75000	598,413.75	3.05000	663,695.25		
0145 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 78,063.000 SY	3.15000	245,898.45	4.41000	344,257.83		
0150 0334 1 55 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22 3,118.600 TN	180.00000	561,348.00	200.33000	624,749.14		
0155 0334 1 59 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, HIGH POLYMER 14,836.700 TN	190.00000	2,818,973.00	225.01000	3,338,405.87		
0160 0337 7 88 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC E, FC-12.5, PG 76-22 4,373.200 TN	220.00000	962,104.00	229.48000	1,003,561.94		
0165 0337 7 95 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC E, FC-12.5, HIGH POLYMER 20,075.300 TN	180.00000	3,613,554.00	218.82000	4,392,877.15		

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) C.W. ROBERTS CONTRACTING, INC.		(5) SUPERIOR ASPHALT, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 232.300 TN	320.00000	74,336.00	671.93000	156,089.34		
0175 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011 96.000 CY	1,580.00000	151,680.00	1,600.00000	153,600.00		
0180 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL 1.000 EA	7,100.00000	7,100.00	10,000.00000	10,000.00		
0185 0425 1521 INLETS, DT BOT, TYPE C,<10' 6.000 EA	4,800.00000	28,800.00	6,500.00000	39,000.00		
0190 0425 1541 INLETS, DT BOT, TYPE D, <10' 1.000 EA	5,900.00000	5,900.00	7,500.00000	7,500.00		
0195 0425 1910 INLETS, CLOSED FLUME 3.000 EA	6,700.00000	20,100.00	7,500.00000	22,500.00		
0200 0425 5 MANHOLE, ADJUST 14.000 EA	995.00000	13,930.00	1,500.00000	21,000.00		
0205 0425 6 VALVE BOXES, ADJUST 10.000 EA	815.00000	8,150.00	1,000.00000	10,000.00		
0210 0425 82 REPLACE GRATE 2.000 EA	2,400.00000	4,800.00	3,500.00000	7,000.00		

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.		(5) SUPERIOR ASPHALT, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 309.000 LF	150.75000	46,581.75	145.00000	44,805.00		
0220 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 38.000 LF	510.00000	19,380.00	225.00000	8,550.00		
0225 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD 42.000 LF	750.00000	31,500.00	400.00000	16,800.00		
0230 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 10.000 LF	210.00000	2,100.00	350.00000	3,500.00		
0235 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 312.000 LF	146.00000	45,552.00	214.00000	66,768.00		
0240 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 9.000 LF	685.00000	6,165.00	400.00000	3,600.00		
0245 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD 59.000 LF	192.00000	11,328.00	350.00000	20,650.00		
0250 0430530100 STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND 1.000 EA	7,750.00000	7,750.00	7,500.00000	7,500.00		
0255 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD 1.000 EA	9,000.00000	9,000.00	6,500.00000	6,500.00		

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.		(5) SUPERIOR ASPHALT, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD 2.000 EA	4,000.00000	8,000.00	3,000.00000	6,000.00		
0265 0430984123 MITERED END SECTION, OPTIONAL ROUND, 15" SD 9.000 EA	3,500.00000	31,500.00	2,500.00000	22,500.00		
0270 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 116.000 EA	3,800.00000	440,800.00	2,500.00000	290,000.00		
0275 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 32.000 EA	4,200.00000	134,400.00	3,000.00000	96,000.00		
0280 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD 9.000 EA	9,000.00000	81,000.00	6,500.00000	58,500.00		
0285 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD 2.000 EA	4,000.00000	8,000.00	3,000.00000	6,000.00		
0290 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD 3.000 EA	5,500.00000	16,500.00	6,200.00000	18,600.00		
0295 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD 1.000 EA	6,700.00000	6,700.00	6,500.00000	6,500.00		
0300 0431 1530 PIPE LINER, SLIPLINING, 30" 81.000 LF	490.00000	39,690.00	602.85000	48,830.85		

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.		(5) SUPERIOR ASPHALT, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0305 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL 498.000 LF	80.00000	39,840.00	85.62000	42,638.76		
0310 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 503.000 LF	45.00000	22,635.00	45.00000	22,635.00		
0315 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 83.000 LF	60.00000	4,980.00	45.00000	3,735.00		
0320 0521 72 56 SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL 525.000 LF	725.00000	380,625.00	1,250.00000	656,250.00		
0325 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 1,648.000 SY	80.00000	131,840.00	77.00000	126,896.00		
0330 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 1,047.000 SY	100.00000	104,700.00	96.00000	100,512.00		
0335 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" 22.000 SY	200.00000	4,400.00	190.00000	4,180.00		
0340 0527 2 DETECTABLE WARNINGS 1,680.000 SF	27.95000	46,956.00	45.00000	75,600.00		

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.		(5) SUPERIOR ASPHALT, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0345 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 4,515.000 LF	29.00000	130,935.00	25.49000	115,087.35		
0350 0536 8122 GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3 1.000 EA	3,000.00000	3,000.00	4,108.73000	4,108.73		
0355 0536 73 GUARDRAIL REMOVAL 2,736.000 LF	3.40000	9,302.40	2.27000	6,210.72		
0360 0536 85 20 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE 3.000 EA	1,575.00000	4,725.00	1,429.48000	4,288.44		
0365 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 33.000 EA	3,075.00000	101,475.00	3,694.68000	121,924.44		
0370 0536 85 26 GUARDRAIL END TREATMENT- TYPE CRT 3.000 EA	1,890.00000	5,670.00	3,431.15000	10,293.45		
0375 0544 3 1 CRASH CUSHION, TL-3, NARROW 2.000 EA	39,000.00000	78,000.00	32,778.41000	65,556.82		
0380 0570 1 2 PERFORMANCE TURF, SOD 6,405.000 SY	9.40000	60,207.00	8.43000	53,994.15		

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.		(5) SUPERIOR ASPHALT, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0385 0570 1 3 PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010 34,681.000 SY	7.00000	242,767.00	10.68000	370,393.08		
0390 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 725.000 LF	32.00000	23,200.00	37.62000	27,274.50		
0395 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 5.000 EA	1,375.00000	6,875.00	1,713.09000	8,565.45		
0400 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 16.000 EA	1,875.00000	30,000.00	2,943.67000	47,098.72		
0405 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 16.000 EA	1,050.00000	16,800.00	2,137.12000	34,193.92		
0410 0695 7132 TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT 5.000 EA	8,050.00000	40,250.00	7,235.23000	36,176.15		
0415 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 55.244 GM	1,475.00000	81,484.90	1,540.98000	85,129.90		
0420 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.120 GM	1,575.00000	189.00	2,490.94000	298.91		

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.		(5) SUPERIOR ASPHALT, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0425 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 16,064.000 LF	1.05000	16,867.20	1.01000	16,224.64		
0430 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 1,038.000 LF	1.30000	1,349.40	1.14000	1,183.32		
0435 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 15,202.000 LF	1.60000	24,323.20	1.25000	19,002.50		
0440 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 5.070 GM	745.00000	3,777.15	679.34000	3,444.25		
0445 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 12.000 EA	74.00000	888.00	39.62000	475.44		
0450 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 486.000 EA	37.00000	17,982.00	39.62000	19,255.32		
0455 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 53.190 GM	32.00000	1,702.08	1,540.98000	81,964.73		

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.		(5) SUPERIOR ASPHALT, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0460 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 3,394.000 LF	1.30000	4,412.20	1.14000	3,869.16		
0465 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 1.812 GM	745.00000	1,349.94	679.34000	1,230.96		
0470 0770 2 12 MCSAW VEHICLE DETECTION AND INDENTIFICATION - FURNISH AND INSTALL, WEIGH IN MOTION UNIT 2.000 AS	44,500.00000	89,000.00	108,691.01000	217,382.02		
0475 0770 2 13 MCSAW VEHICLE DETECTION AND INDENTIFICATION - FURNISH AND INSTALL, INDUCTIVE LOOP ASSEMBLY 2.000 EA	3,985.00000	7,970.00	18,229.10000	36,458.20		
0480 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 45033915201 (1.000) LS	150,000.00000	150,000.00	150,000.00000	150,000.00		
0001 Roadway Section Totals:		**$16,433,287.88**		**$17,412,768.89**		
SECTION: 0002 Signing						
0485 0546 72 3 GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL 24.424 GM	3,900.00000	95,253.60	5,961.79000	145,610.76		

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.		(5) SUPERIOR ASPHALT, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0490 0700 1111 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF 40.000 EA	560.00000	22,400.00	735.96000	29,438.40		
0495 0700 1112 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF 1.000 EA	2,700.00000	2,700.00	2,264.49000	2,264.49		
0500 0700 1113 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF 5.000 EA	3,100.00000	15,500.00	3,396.73000	16,983.65		
0505 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE 3.000 EA	26.00000	78.00	141.53000	424.59		
0510 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 324.000 EA	355.00000	115,020.00	11.33000	3,670.92		
0515 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 323.000 EA	10.69000	3,452.87	266.07000	85,940.61		
0520 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' 1.000 EA	130.00000	130.00	11.33000	11.33		
0525 0705 10 1 OBJECT MARKER, TYPE 1 76.000 EA	315.00000	23,940.00	169.84000	12,907.84		

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.		(5) SUPERIOR ASPHALT, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0530 0705 10 2 OBJECT MARKER, TYPE 2 615.000 EA	130.00000	79,950.00	135.86000	83,553.90		
0535 0705 10 3 OBJECT MARKER, TYPE 3 16.000 EA	315.00000	5,040.00	169.84000	2,717.44		
0540 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 6.000 EA	105.00000	630.00	118.88000	713.28		
0545 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 4,965.000 EA	4.25000	21,101.25	4.53000	22,491.45		
0550 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 45033915201 (1.000) LS	100,000.00000	100,000.00	189,023.30000	189,023.30		
0555 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 519.000 LF	5.30000	2,750.70	4.92000	2,553.48		
0560 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 1,840.000 LF	6.40000	11,776.00	6.57000	12,088.80		
0565 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 2.535 GM	3,190.00000	8,086.65	1,867.06000	4,733.00		

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.		(5) SUPERIOR ASPHALT, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0570 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	315.00000	1,890.00	110.96000	665.76		
6.000 EA						
0575 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	85.00000	20,655.00	56.62000	13,758.66		
243.000 EA						
0580 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	5.30000	8,994.10	4.39000	7,449.83		
1,697.000 LF						
0585 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	3,100.00000	2,808.60	1,867.06000	1,691.56		
0.906 GM						
0590 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	8.50000	68,272.00	8.34000	66,986.88		
8,032.000 LF						
0595 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	14.80000	85,262.80	16.69000	96,151.09		
5,761.000 LF						
0600 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	5,325.00000	147,087.15	4,973.94000	137,390.17		
27.622 GM						
0605 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	5,850.00000	351.00	6,632.68000	397.96		
0.060 GM						

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.		(5) SUPERIOR ASPHALT, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0610 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 26.595 GM	5,350.00000	142,283.25	4,528.97000	120,447.96		
0615 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 0.610 GM	3,200.00000	1,952.00	1,132.24000	690.67		
0002 Signing Section Totals:		**$987,364.97**		**$1,060,757.78**		
SECTION: 0003 Signalization						
0620 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 3,600.000 ED	16.45000	59,220.00	13.02000	46,872.00		
0625 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 3,600.000 ED	1.00000	3,600.00	13.02000	46,872.00		
0630 0102112 EXISTING ITS MAINTENANCE 300.000 DA	185.00000	55,500.00	292.97000	87,891.00		
0635 0425 6 VALVE BOXES, ADJUST 2.000 EA	975.00000	1,950.00	1,132.24000	2,264.48		
0640 0611 2 1 ITSFM LOCATION DOCUMENTATION-INTERSECTION 2.000 EA	3,100.00000	6,200.00	2,929.68000	5,859.36		

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.		(5) SUPERIOR ASPHALT, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0645 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 517.000 LF	22.60000	11,684.20	26.74000	13,824.58		
0650 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 2,457.000 LF	32.00000	78,624.00	32.92000	80,884.44		
0655 0630 2 17 CONDUIT, FURNISH & INSTALL, OPEN TRENCH UNDER PAVEMENT 290.000 LF	26.50000	7,685.00	30.55000	8,859.50		
0660 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 8.000 PI	10,150.00000	81,200.00	8,681.54000	69,452.32		
0665 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION 8.000 PI	780.00000	6,240.00	1,041.67000	8,333.36		
0670 0633 6 FIBER OPTIC CABLE LOCATOR 300.000 DA	105.00000	31,500.00	162.76000	48,828.00		
0675 0635 2 14 PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE 67.000 EA	1,410.00000	94,470.00	1,582.87000	106,052.29		
0680 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 67.000 EA	2,225.00000	149,075.00	4,114.41000	275,665.47		

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.		(5) SUPERIOR ASPHALT, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0685 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 36.000 EA	590.00000	21,240.00	520.83000	18,749.88		
0690 0650 2109 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED 75.000 EA	510.00000	38,250.00	726.53000	54,489.75		
0695 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 67.000 AS	780.00000	52,260.00	977.17000	65,470.39		
0700 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 8.000 EA	30,000.00000	240,000.00	30,278.00000	242,224.00		
0705 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 14.000 EA	10,500.00000	147,000.00	5,814.23000	81,399.22		
0710 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE 67.000 EA	1,900.00000	127,300.00	426.21000	28,556.07		
0715 0671 2 40 TRAFFIC CONTROLLER, MODIFY 8.000 EA	5,600.00000	44,800.00	1,562.49000	12,499.92		
0720 0682 1163 ITS CCTV CAMERA, PRESSURIZED, IP, HIGH DEFINITION 2.000 EA	14,000.00000	28,000.00	10,019.50000	20,039.00		

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.		(5) SUPERIOR ASPHALT, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0725 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 5.000 EA	5,600.00000	28,000.00	4,751.94000	23,759.70		
0730 0700 5 60 INTERNALLY ILLUMINATED SIGN, REMOVE 5.000 EA	195.00000	975.00	325.52000	1,627.60		
0003 Signalization Section Totals:		**$1,314,773.20**		**$1,350,474.33**		
SECTION: 0004 Utilities						
0735 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9" 14.000 LF	210.00000	2,940.00	100.00000	1,400.00		
0740 1050 51212 UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12" 16.000 LF	210.00000	3,360.00	825.00000	13,200.00		
0745 1055 51112 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12" 4.000 EA	850.00000	3,400.00	4,200.00000	16,800.00		
0750 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY 4.000 EA	1,600.00000	6,400.00	3,800.00000	15,200.00		
0755 1080 21112 UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 12" 1.000 EA	1,900.00000	1,900.00	2,500.00000	2,500.00		

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.		(5) SUPERIOR ASPHALT, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Utilities						
0760 1080 21500 7.000 EA UTILITY FIXTURE, VALVE/METER BOX, ADJUST	800.00000	5,600.00	1,500.00000	10,500.00		
0765 1080 24112 1.000 EA UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12"	2,675.00000	2,675.00	15,000.00000	15,000.00		
0770 1080 29112 12.000 EA UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12"	375.00000	4,500.00	1,200.00000	14,400.00		
0775 9999 26 (1.000) LS CONTINGENCY SA (Sixth) (SM Only) 45033915601	0.00000	0.00	0.00000	0.00		
0004 Utilities Section Totals:		**$30,775.00**		**$89,000.00**		
Contract Grand Totals:		**$18,766,201.05**		**$19,913,001.00**		

Letting: CT261028 October 28, 2026 **Call Order:** 022 **Contract:** T7591

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezayadeh 11/10/2026

Manager, Contracts Administration Office