

MARCH 25, 2026 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
1	T1920	430204-2-52-01, ETC.	\$129,946,504	9	8	76		1						3	3																
Major Bridge = Conventional Construction Over a Water Opening of 1,000 foot or more																															
2	T3845	217838-5-52-01, ETC.	\$96,937,879	13	10			9	7		10			40	2			1			1	1	3						1	2	
3	T5876	450595-1-05201	\$29,614,867	5	7			2			61				16		1	3			3								1		1
4	T1915	450723-1-52-01, ETC.	\$7,678,025	14	13			14	3		30			3	7			3			4	1	6							1	1
5	T1919	451104-1-52-01	\$8,766,279	20	8			8	4		35			6	5		2	2			3	1			2					3	1
6	T1925	451017-1-52-01, ETC.	\$3,548,973	10	8			4	2		34			4	4						5	3	14						2	3	7
7	T1928	446535-1-52-01	\$1,571,238	13	12			15			4			12	4			1			2		6							28	3
8	T1932	455785-1-52-01, ETC.	\$1,909,443	15	13			7	5		9			6	24			1			2	2	12							1	3
9	T1934	451358-1-52-01	\$1,706,293	9	9			4			8				19						2	2	39	1					3	1	3
10	T2963	447127-1-52-01	\$6,795,605	10	11			2			44			7	1		1	1			6	1	8						1	1	6
11	T2A61	210673-3-52-01	\$2,403,105	11	10			9	2		60							2			4										2
12	T2A62	210679-2-52-01, ETC.	\$7,660,955	8	9			4			19			55				1			2									1	1
13	T2A65	446031-4-52-01	\$3,127,190	10	10			3							27			1			1	8	24	5					9	2	
14	T2A70	210288-4-52-01	\$14,649,680	4	10			2	1		71							4			7										1
15	T3939	449078-1-52-01	\$1,789,655	1	11			52	12	11	7			1			3	2													1
16	T3951	445141-1-52-01	\$19,607,353	18	11			19	11	2	2	27		6			1	2													1
17	T3962	452734-1-52-01	\$1,374,181	10	12			3						2	9						7	10	35	1					4	3	4
18	T3964	450806-1-52-01, ETC.	\$8,523,026	7	6			2			68			1			4	3			6	1	1								1
19	T3A02	449500-1-52-01	\$5,464,439	7	9			25	8		9			24	7			3			2	2	3								1
20	T3A09	452946-1-52-01, ETC.	\$6,558,779	10	7			4	3		37			9	4			1			8	3	10							3	1
21	T4734	451576-2-52-01	\$2,255,252	11	9			1						2	15							4	52						2	1	3
22	T4735	451579-2-52-01, ETC.	\$4,176,197	11	9			1			2			1	17							2	49	1					2	2	3
23	T4740	438386-5-52-01, ETC.	\$7,782,811	9	9			7	5		18			12	9				2		4	2	9						1	10	3
24	T4753	451082-1-52-01	\$318,476	12	9			1							56							4	12							1	5
Small Business Certification Required																															
25	T5877	450642-1-52-01, ETC.	\$7,868,840	11	7			5	1		44			5	5			2			4	2	4						1	8	1
26	T5878	450329-1-52-01	\$939,837	11	8			3	1		8			2	18						3	5	27	2					6	2	4
27	T6589	447808-1-52-01, ETC.	\$12,063,162	9	9			3			13			6	10				1		3	5	36						1	3	1
28	T6591	447828-1-52-01, ETC.	\$7,231,972	8	9			3			36			5	8		1		1		5	5	13							3	3
29	T7586	447235-1-52-01	\$4,190,376	16	9			7	2	29	12			9	3						2	1	3						2	3	2

*Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.