



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.  
SECRETARY

March 20, 2026

### ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T3845**

**FINANCIAL PROJECT NUMBER(S): 217838 5 52 01, 217838 5 56 01**

**FEDERAL AID PROJECT NUMBER(S): D325090B**

**COUNTY(IES): Bay**

**PROJECT NAME(S): SR 30A (US 98 / Panama City Beach Pkwy.), From E of R Jackson  
To Hathaway Bridge**

---

**BIDS TO BE RECEIVED: March 25, 2026**

### PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download Amendment File for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

*A Mirza Rezazadeh*

A Mirza Rezazadeh, Manager  
Contracts Administration Office

AR:rs  
Attached

Date: 3/20/2026

Financial Project ID: (Lead Number Only) 217838-5

Proposal/Contract ID: T3845

Date: 3/20/2026

TO: Final Plans (CO-FINALPLANS)

FROM: Anna Harlson, Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number REVISION 1 Letting (mo./yr.) 03/2026

Financial Project ID: (Lead Number Only) 217838-5

Proposal/Contract ID: T3845

Federal Funds:      No  Yes Federal Aid No: D325-090-B

County: BAY State Road No: SR 30A

Mandatory Only:  No  Yes (If Yes, Approval Documentation Not Required.)

**CERTIFICATION**

By transmittal of this Revision Package it is certified that applicable approvals, authorizations or concurrences have been obtained and that the required documentation can be produced upon request.

The District Specification Engineer (or designee) has determined that a revision to the Specifications Package is required?  Yes  No  NA

Director of Transportation Development (or designee) concurs with the contents of this Revision Package.

N/A For Projects of Division Interest, FHWA authorizes the release of this Revision Package.

For Revision Packages transmitted 15 workdays of the Letting date, the District Secretary (or designee) has granted approval.

For Revision Packages transmitted 5 workdays of the Letting date, the Central Office Director of Design (or designee) has granted approval.

**REVISIONS**

Plans Revision Number 1

Reissued BIM.Zip

Supplemental Specification Package Number \_\_\_\_\_

Reissued Specifications Package

Estimate Of Quantities Report

Reissued CADD.Zip

Contract Time Revised \_\_\_\_\_ (Total Calendar Day)

Date: 3/20/2026

Financial Project ID: (Lead Number Only) 217838-5

Proposal/Contract ID: T3845

PLANS REVISION NUMBER 1

FPID	Sheet Number	Revision Date	Description
217838-5-52-01	SQ-10	3/19/2026	Quantity Updated
217838-5-52-01	SQ-58	3/19/2026	Added note for centipede sod. Added Traffic Monitoring Site Items
217838-5-52-01	SQ-59	3/19/2026	Updated Quantity for Pay Item No. 0400-004-001 & 0415-001-006
217838-5-52-01	8	3/19/2026	Updated Pay Items and Quantities
217838-5-52-01	9	3/19/2026	Updated Pay Items and Quantities
217838-5-52-01	10	3/19/2026	Update PrP
217838-5-52-01	272	3/19/2026	Increased Casing to 36" O.D., Added Note
217838-5-52-01	274	3/19/2026	Increased Casing to 36" O.D., Modified Casing Notes & Details
217838-5-52-01	1	3/19/2026	Key Sheet Revision
217838-5-52-01	2A	3/19/2026	New Sheet Added
217838-5-52-01	5	3/19/2026	Updated Pay items and Quantities
217838-5-52-01	6	3/19/2026	Update Prp
217838-5-52-01	7	3/19/2026	Updated Pay items and Quantities
217838-5-52-01	527	3/19/2026	Deleted Sheet
217838-5-52-01	527A	3/19/2026	Added Sheet

Date: 3/20/2026

Financial Project ID: (Lead Number Only) 217838-5

Proposal/Contract ID: T3845

217838-5-52-01	SQ-1	3/19/2026	Modified 400-004-001 Pay Item Note
217838-5-52-01	SQ-8	3/19/2026	Quantity Updated
217838-5-52-01	SQ-9	3/19/2026	Quantity Updated
217838-5-56-01	25	3/20/2026	Adjusted Note for Concrete Encasement
217838-5-56-01	27	3/20/2026	Removed flushing asy and added fire hyd. asy.
217838-5-56-01	34	3/20/2026	Added Restraint Tables
217838-5-56-01	1	3/20/2026	Key Sheet Revision
217838-5-56-01	2	3/20/2026	Updated Pay Item and Quantities
217838-5-56-01	2A	3/20/2026	Added New Sheet
217838-5-56-01	7	3/20/2026	Adjusted Quantity
217838-5-56-01	10	3/20/2026	Adjusted Quantity
217838-5-52-01	S-1	3/20/2026	Add Sheet Number 2A
217838-5-52-01	S-2A	3/20/2026	New Sheet Added
217838-5-52-01	S-5	3/20/2026	Added Pay Items
217838-5-52-01	S-6	3/20/2026	Added Pay Items
217838-5-52-01	S-7	3/20/2026	Added Pay Items
217838-5-56-01	15	3/20/2026	Adjusted note pipe to be removed

Date: 3/20/2026

Financial Project ID: (Lead Number Only) 217838-5

Proposal/Contract ID: T3845

217838-5-56-01	16	3/20/2026	Adjusted note pipe to be removed & Adjusted Text
217838-5-56-01	21	3/20/2026	Adjusted note for concrete encasement
217838-5-56-01	23	3/20/2026	Removed note for pipe connection & added fitting note
217838-5-56-01	24	3/20/2026	Added note pipe to be removed & adjusted text

SUPPLEMENTAL SPECIFICATION PACKAGE NUMBER \_\_\_\_\_

Sheet Number	Revision Date	Description

**Summary Of Quantities (Trns\*port)**

FPID	Pay Item	Addition / Deletion / Revision	Old Quantity	New Quantity
217838-5-52-01	400-4-1	Revision	45.7	45
217838-5-52-01	415-1-6	Revision	6943	6953
217838-5-52-01	700-3-206	Addition	0	5
217838-5-52-01	700-3-207	Addition	0	3

Date: 3/20/2026

Financial Project ID: (Lead Number Only) 217838-5

Proposal/Contract ID: T3845

217838-5-52-01	695-1-1	Addition	0	8
217838-5-56-01	1050-31-212	Revision	5600	5200
217838-5-56-01	1050-31-216	Revision	7900	7260
217838-5-56-01	1050-31-220	Revision	1400	2000
217838-5-56-01	1050-31-230	Revision	5220	4820
217838-5-56-01	1050-16-003	Revision	600	540
217838-5-56-01	1050-16-004	Revision	10600	10700
217838-5-56-01	1050-16-005	Revision	920	360
217838-5-56-01	1050-18-003	Revision	250	1000
217838-5-56-01	1050-18-004	Revision	1660	1440
217838-5-56-01	1055-51-212	Revision	8	9
217838-5-56-01	1055-51-530	Revision	3	2
217838-5-56-01	1080-23-102	Revision	16	14
217838-5-56-01	1080-23-112	Revision	14	16
217838-5-56-01	1080-23-116	Revision	20	17
217838-5-56-01	1080-24-102	Revision	6	10
217838-5-56-01	1080-24-104	Revision	4	6

Date: 3/20/2026

Financial Project ID: (Lead Number Only) 217838-5

Proposal/Contract ID: T3845

217838-5-56-01	1080-24-106	Revision	12	22
217838-5-56-01	1080-24-112	Revision	20	32
217838-5-56-01	1080-24-116	Revision	24	33
217838-5-56-01	1080-24-130	Revision	9	6
217838-5-56-01	425-6	Revision	60	50
217838-5-56-01	1080-29-120	Revision	30	32
217838-5-56-01	1050-31-202	Revision	200	160
217838-5-56-01	1050-31-204	Revision	100	60
217838-5-56-01	1050-31-206	Revision	300	260
217838-5-52-01	695-6-12	Addition	0	8
217838-5-56-01	1055-51-116	Revision	70	60
217838-5-56-01	1055-51-216	Revision	10	6
217838-5-56-01	1055-51-120	Revision	16	32
217838-5-56-01	1055-51-130	Revision	30	18
217838-5-56-01	1055-51-230	Revision	2	4
217838-5-56-01	1644-113-08	Revision	8	6

**Date:** 3/20/2026

**Financial Project ID: (Lead Number Only)** 217838-5

**Proposal/Contract ID:** T3845