



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

June 3, 2025

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5851

**FINANCIAL PROJECT NUMBER(S): 447104 1 52 01, 436433 1 52 01, 436433 1 52 02,
436433 1 56 01 and 436433 1 56 02**

FEDERAL AID PROJECT NUMBER(S): D524044B

COUNTY(IES): Oranage

PROJECT NAME(S): SR 500 (US 441), From N of SR 50 To SR 414 Interchange Ramps

BIDS TO BE RECEIVED: June 11, 2025

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download Amendment File for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

A Mirza Rezazadeh, Manager
Contracts Administration Office

AR:pd
Attached

REVISION MEMO

DATE: 5/30/2025
TO: Final Plans (CO-FINALPLANS)
FROM: Bitu Hooman, Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 1 - Letting (mo./yr.) 06/25
Financial Project ID 447104-1-52-01 (Lead number only)
Proposal/Contract ID T5851
Federal Funds: No Yes Federal Aid No. D524-044-B
County Orange State Road No. 500

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications Package and a package revision is not required. *Approved By: Christine Bacoma Date: 05/30/2025 3:47 PM EDT
Signature of District Specifications Engineer

*Concurred by: Ed Hestory Date: 05/31/2025 8:56 AM EDT
Signature of District Design Engineer or Designee
*Concurred by: Samuel Hestory Date: 06/01/2025 9:33 AM EDT
Signature of Director of Transportation Development or Designee

If Projects of Division Interest,
*Authorized By: Date:
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: John E. Tyler Date: 06/01/2025 4:28 PM EDT
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER (Pages).
- REISSUED SPECIFICATIONS PACKAGE (Pages).
- PLANS REVISION NUMBER 1 (12 Sheets).
- ESTIMATED QUANTITIES REPORT

CONTRACT TIME REVISED: No Yes(If yes, Total Calendar Days)

DATE: 5/30/2025

Financial Project ID 447104-1-52-01 (Lead number only)

Proposal/Contract ID T5851

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER

| Sheet No(s). | Rev. Date | Description |
|--------------|-----------|-------------|
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |

Summary of Quantities

| Pay Item | Sheet No. | Add. / Del. / Rev. | Old Quantity | New Quantity |
|-------------|-----------|--------------------|--------------|--------------|
| 120-6 | 110 | Rev | 7065 | 5035 |
| 327-70-3 | 115 | Rev | 3798 | 3712 |
| 327-70-4 | 115 | Rev | 72503 | 72589 |
| 327-70-20 | 118 | Rev | 37532 | 37749 |
| 334-1-53 | 119 | Rev | 35875.7 | 36319.7 |
| 337-7-25 | 124 | Rev | 5680.5 | 5774.9 |
| 337-7-83 | 126 | Rev | 9914.8 | 10011.9 |
| 400-0-11 | 167 | Rev | 380.3 | 142.80 |
| 430-174-124 | 129 | Rev | 520 | 528 |
| 520-1-10 | 135 | Rev | 2345 | 2287 |
| 520-3 | 139 | Rev | 77 | 81 |
| 520-70 | 139 | Rev | 734 | 739 |
| | | | | |
| | | | | |
| | | | | |

DATE: 5/30/20253 of 3Financial Project ID 447104-1-52-01 (Lead number only)Proposal/Contract ID T5851PLANS REVISION NUMBER 1

| <u>Sheet No(s).</u> | <u>Rev. Date</u> | <u>Description</u> |
|----------------------|------------------|----------------------------------------------------------------------------------|
| <u>1</u> | <u>5/27/2025</u> | <u>Added Sheet Number 2A to the Index</u> |
| <u>2A</u> | <u>5/27/2025</u> | <u>Added Sheet</u> |
| <u>3</u> | <u>5/27/2025</u> | <u>Revised L2 Limits</u> |
| <u>5</u> | <u>5/27/2025</u> | <u>Revised Begin Station to Sta. 2107+13.66</u> |
| <u>6</u> | <u>5/27/2025</u> | <u>Added Note for Inside Shoulder Pavement Design</u> |
| <u>9</u> | <u>5/27/2025</u> | <u>Reconstruction removed from the project from Sta. 2045+75 to Sta. 2046+63</u> |
| <u>59</u> | <u>5/27/2025</u> | <u>Revised Gravity Wall to Scheme 1</u> |
| <u>173 - 177</u> | <u>5/27/2025</u> | <u>Revised Sidewalk Profile & Cross Slope</u> |
| <u>EQR Page #110</u> | <u>5/27/2025</u> | <u>Revised Pay Item 120-6</u> |
| <u>EQR Page #115</u> | <u>5/27/2025</u> | <u>Revised Pay Item 327-70-3</u> |
| <u>EQR Page #115</u> | <u>5/27/2025</u> | <u>Revised Pay Item 327-70-4</u> |
| <u>EQR Page #118</u> | <u>5/27/2025</u> | <u>Revised Pay Item 327-70-20</u> |
| <u>EQR Page #119</u> | <u>5/27/2025</u> | <u>Revised Pay Item 334-1-53</u> |
| <u>EQR Page #124</u> | <u>5/27/2025</u> | <u>Revised Pay Item 337-7-25</u> |
| <u>EQR Page #126</u> | <u>5/27/2025</u> | <u>Revised Pay Item 337-7-83</u> |
| <u>EQR Page #167</u> | <u>5/27/2025</u> | <u>Revised Pay Item 400-0-11</u> |
| <u>EQR Page #129</u> | <u>5/27/2025</u> | <u>Revised Pay Item 430-174-124</u> |
| <u>EQR Page #135</u> | <u>5/27/2025</u> | <u>Revised Pay Item 520-1-10</u> |
| <u>EQR Page #139</u> | <u>5/27/2025</u> | <u>Revised Pay Item 520-3</u> |
| <u>EQR Page #139</u> | <u>5/27/2025</u> | <u>Revised Pay Item 520-70</u> |
| <u>CADD</u> | <u>5/27/2025</u> | <u>Added Geotech Report</u> |