FDOT

Florida Department of Transportation
RON DESANTIS 605 Suwannee Street JARED W. PERDUE, P.E.
GOVERNOR Tallahassee, FL 32399-0450 SECRETARY

March 13, 2026

ADDENDUM NO. 1

TO:  PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7586

FINANCIAL PROJECT NUMBER(S): 447235152 01

FEDERAL AID PROJECT NUMBER(S): D725050B

COUNTY((IES): Hillsborough

PROJECT NAME(S): SR 39 (James L Redman Pkwy.), From S of Rayburn Rd. To
N of Golden Rule Ln.

BIDS TO BE RECEIVED: March 25, 2026

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at
https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download the Plans Revision
from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now
have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE

The Florida Department of Transportation Standard Specifications and the original Specifications
Package for the project, dated December 15, 2025, and Supplement(s), are revised to include the
Supplemental Specifications Package 4 page(s) dated March 11, 2026.

Please go to the Online Ordering Web Site at https://cpp.fdot.gov to download the Supplemental
Specifications Package(s) for this project.

Improve Safety, Enhance Mobility, Inspire Innovation
www.fdot.gov
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3/13/2026
AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online
Ordering Web Site at https://cpp.fdot.gov to download Amendment File for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in
AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and
confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files
will cause the bid to be rejected.

Sincerely,

a 7471'/1/;,00 E@;,az;,a«ﬂ%

A Mirza Rezazadeh, Manager
Contracts Administration Office

AR:pd
Attached
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DATE: 3/11/2026
TO: Project Review (CO-PROJREV)

FROM: Omar Chehab, P.E. Project Manager
COPIES: DDE, DCPME

SUBJECT: Revision Number 01 Letting (mo./yr.) 03/2026

Financial Project ID 447235-1-52-01  (Lead number only)

Proposal/Contract ID T7586
Federal Funds: CINo Yes Federal Aid No. D725-050-B
County Hillsborough State Road No. 39

Mandatory Only: XINo  [Yes (* If Yes, Signatures Not Required.)

| have reviewed forselgfnfgicbty; on the Specifications Package and a package revision is X is not[] required.
03/12/2026 | 10:40 AM EDT
* Approved By: UMLA S]LLWM{’ Date:
LCE?igGWal‘ﬂﬁaéﬁcﬂliFﬂistrict Specifications Engineer
DocuSigned by:

( 03/12/2026 | 11:39 AM EDT

*Concurred By: I?—Q,UA bVMUM? Date:
Slgna'iﬂ'f‘é‘%‘?‘ﬁ??@%@&?ﬁf Transportation Development or Designee
N/A

If FA Oversight, *Authorized By: Date:

Print Name of FHWA Engineer

e REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORKDAYS OF THE LETTING MUST BE
APPROVED BY THE DISTRICT SECRETARY.
e NO REVISIONS ALLOWED WITHIN 5 WORKDAYS OF THE LETTING WITHOUT APPROVAL.

DocuSigned by:

Justine &all _03/12/2026 | 12:38 PM EDT

* Approved By: Date
Signaturé of DISErICE Secretary

PLANS REVISION NUMBER 01 (03 Sheets).

ESTIMATE OF QUANTITIES REPORT

REVISED CADD.Zip or [J REVISED BIM.zip

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 01 (04 Pages).

CONTRACT TIME REVISED: No [ Yes (Ifyes, Total Calendar Days)
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Page 2 of 3
DATE: 3/11/2026
Financial Project ID 447235-1-52-01  (Lead number only)
Proposal/Contract ID T7586
PLANS REVISION NUMBER __ 01 ] EQ Report only
FPID Sheet No(s). Rev. Date | Description
44723515201 | 1 3/11/26 Update revision information and index
44723515201 2A 3/11/26 Sheet Added
44723515201 | 15 3/11/26 Added pay item footnote 522-2
No Plan changes [1
SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 01
Sheet No(s). Rev. Date | Description
14 3/11/26 SP350200 added
No changes [1
Summary of Quantities (AASHTOWare) X EQReport or [ Summary of Pay Items
FPID Pay Item Add. / Del. / Rev. | Old Quantity New Quantity
44723515201 05233 Del. 105 0

No changes [
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REMINDER

PROCESS:

1. Fill out headings.

2 Mandatory Only revisions must not have other revisions included to remain exempt
from signature requirement.

3. On oversight projects, get FHWA concurrence. Print name of FHWA Engineer and
date. (Not required for Mandatory Only Revisions)

4 Get concurrence signature from the District Director of Transportation
Development or designee. (Nof required for Mandatory Only Revisions)

5. (et signature of the District Specifications Engineer. (Not required for Mandatory
Only Revisions)

6. Revisions received in the Project Review Office within 15 work days of the lefting
must be approved by the District Secretary. (Not required for Mandatory Only
Rewisions) Motify Project Review. Revisions within five working days of the letting
are not allowed without final approval from the Director of the Office of Design.
Since there is no assurance that all prospective contractors will get these
documents on time to be considered in their bids, approvals for a revision within
five working days of the letting will be rare. If the revision is not approved, the
project will either be let as is, or be withdrawn from letting. Withdrawing or moving
the project to a later letting after advertisement requires approval by the District
Secretary and the Chief Engineer.

i For Supplemental Specification Packages, fill in the Rev. Date, number of pages
and a brief description.

8. Enter the sheet number and:

Describe new pay item number, Rev. Date with old quantity and new quantity,
deleted pay item number only, or revised quantities; by entering pay item number
with old and new guantities.

9. On bridges indicate "each bridge number” with corrected changes.

10. I a revision will impact the utility plans, adjustments or schedules, provide a copy of
the revision memo and affected plan sheets to the District Utilities Engineer.

11, Any change to any pay item, requires replacement of the entire Proposal Summary
of Pay ltems.

12.  Email the Revision approval to Project Review Section (CO-PROJREV) to unlock
the summary of pay items.

13.  Email Revision Memo to Project Review.

REVISED DOCUMENTS:

1. Revised sealed plans sheets including Summary of Pay ltems.

2 Revised District Cost Estimate if federally funded.

3. Revised sealed Supplemental Specifications Package.

COMPUTATIONS:

Show Financial Project ID on revised computation book sheets, and make available to
the District Construction Engineer.
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