December 9, 2026 Letting

PROPOSAL	FPN	BUDGET	MT Maintenance of Traffic*	MB Mobilization	02 Minor Bridges	03 Grading	04 Flexible paving	05 Portland Cement Concrete	06 Hot Plant-Mixed Bituminous Courses	08 Bascule Bridge rehabilitation	09 Drainage	30A Electrical Work	30B Fencing	30C Guardrail	30D Grassing, Seeding & Sodding	30E Landscaping	30F Bridge Painting	30G Pavement Marking	30H Roadway Signing	30J Traffic Signal	30K Computerized Traffic Control Systems	30L R&R Minor Bridges	30M R&R Intermediate Bridges	30O R&R Major Bridge - Concrete Seg. Const.	30R R&R Major Bridge - Over Water	30S R&R Major Bridge - Curved Steel Girders	30T Intelligent Transportation System (ITS)	30X Sidewalk	30Z Other
E7U75	44791915201	$5,196,280	17	9		2			39		4	3						5	4	11							1	3	2
E7U76	45033615201	$3,882,100	13	9		4	1		50		2	3						5	2	3							1	4	3
E7U80	44998415201	$2,602,045	12	9														5				37		35			1		2
E7U89	45123615201	$9,945,300	9	9		1			70		1				2			3	2										2
E7V18	45814415201	$1,351,350	11	9		4			1		5	11			1			4	4	35	1						3	2	8

** Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.