

RON DESANTIS GOVERNOR 605 Suwannee Street Tallahassee, FL 32399-0450 JARED W. PERDUE, P.E. SECRETARY

June 3, 2025

ADDENDUM NO. 3

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T2A25 FINANCIAL PROJECT NUMBER(S): 452603 2 52 01 FEDERAL AID PROJECT NUMBER(S): E231011E

COUNTY(IES): Duval

PROJECT NAME(S): SR A1A, From Gate 5 Naval Station Mayport To S of

US Coast Guard Station Mayport

BIDS TO BE RECEIVED: June 11, 2025

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://cpp.fdot.gov to download Amendment File for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh, Manager

A Mirza Rezazadeh

Contracts Administration Office

AR:pd Attached

Date:	4/29/2025
Financial Project ID:	(Lead Number Only) 452603-2
Proposal/Contract ID): <u>T2A25</u>
Date:	4/29/2025
TO: Final Plans (CO-	
FROM: Yuanet Letzel	·
COPIES: DDE, DCPM	
SUBJECT: Revision N	Number REVISION 1 Letting (mo./yr.) 06/2025
Fina	ancial Project ID: (Lead Number Only) 452603-2
	posal/Contract ID: T2A25
-	eral Funds: No X Yes Federal Aid No: E231-011-E
	Inty: DUVAL State Road No: A1A
	Bovic state of the
Mandatory Only: X	No Yes (If Yes, Approval Documentation Not Required.)
• • <u>-</u>	
CERTIFICATION	
<u> </u>	evision Package it is certified that applicable approvals, authorizations or concurrences have
•	t the required documentation can be produced upon request.
The Dietriet Specification	on Engineer (or designee) has determined that a revision to the
•	on Engineer (or designee) has determined that a revision to the
Specifications Package	e is required? Yes X No NA
X Director of Trans	sportation Development (or designee) concurs with the contents of this Revision Package.
For Projects of L	Division Interest, FHWA authorizes the release of this Revision Package.
	ckages transmitted 15 workdays of the Letting date, the District Secretary (or designee) has
granted approva	al.
For Revision Pa	ckages transmitted 5 workdays of the Letting date, the Central Office Director of Design (or
	ranted approval.
REVISIONS	
X Plans Revision I	Number 1
Reissued BIM.Z	lip lip
Cumulamantal C	Propilination Deckers
Number Supplemental S	Specification Package
Reissued Specif	fications Package
	modific Laskage
X Estimate Of Qua	antities Report
Reissued CADD	D.Zip
X Contract Time F	Revised 120 (Total Calendar Day)
X Contract Time F	Revised 120 (Total Calendar Day)

Generated on: 5/30/2025 12:30:21 PM

Date:	4/29/2025		
Financial Project ID: (Lead Number Only)		452603-2	
Proposal/Contract ID:	T2A25		

PLANS REVISION NUMBER 1

FPID	Sheet Number	Revision Date	Description
452603-2-52-01	1	5/8/2025	Listed Revisions
452603-2-52-01	2A	5/8/2025	Added Sheet
452603-2-52-01	3-6	5/8/2025	Revised Type B Stabilization
452603-2-52-01	12	5/8/2025	Added Low profile barrier. Revised Notes and PCMS messaging
452603-2-52-01	12A-12B	5/8/2025	Added Sheet - TTCP
452603-2-52-01	13	5/8/2025	Revised Phase 1 to Phase 2, Added Flaggers and Temp Pavement Markings
452603-2-52-01	14	5/8/2025	Modified Pavement Marking Limits

SUPPLEMENTAL SPECIFICATION PACKAGE NUMBER

Sheet Number	Revision Date	Description

Summary Of Quantities (Trns*port)

FPID	Pay Item	Addition / Deletion / Revision	Old Quantity	New Quantity
452603-2-52-01	102-913-31	Addition	0	0.065

Generated on: 5/30/2025 12:30:21 PM

Date: 4/29/2025

Financial Project ID: (Lead Number Only) 452603-2

Proposal/Contract ID: T2A25

i roposanoontiact	12/23			
452603-2-52-01	107-1	Revision	2.530	2.024
452603-2-52-01	107-2	Revision	1.160	0.920
452603-2-52-01	160-4	Revision	496	317
452603-2-52-01	706-1-3	Addition	0	4
452603-2-52-01	102-1	Revision	150	120
452603-2-52-01	102-60	Revision	1650	1590
452603-2-52-01	102-71-13	Addition	0	663
452603-2-52-01	102-74-1	Revision	4612	9314
452603-2-52-01	102-99	Revision	328	536
452603-2-52-01	102-120	Addition	0	180
452603-2-52-01	102-913-21	Addition	0	0.218
452603-2-52-01	102-913-22	Addition	0	0.020
452603-2-52-01	102-913-23	Addition	0	75
452603-2-52-01	102-913-29	Addition	0	2
452603-2-52-01	706-1-3	Addition	0	63
452603-2-52-01	710-11-101	Deletion	0.034	0
452603-2-52-01	711-11-170	Addition	0	2
452603-2-52-01	711-16-101	Revision	0.034	0.394

Generated on:

5/30/2025 12:30:21 PM

Date: 4/29/2025

Financial Project ID: (Lead Number Only) 452603-2

Proposal/Contract ID: T2A25

452603-2-52-01	711-16-201	Addition	0	0.342
452603-2-52-01	711-17-1	Addition	0	2055

Generated on: 5/30/2025 12:30:21 PM