



## *Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.  
SECRETARY

January 16, 2026

### **ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T4749**

**FINANCIAL PROJECT NUMBER(S): 447544 1 52 01**

**FEDERAL AID PROJECT NUMBER(S): D425050B**

**COUNTY(IES): Broward**

**PROJECT NAME(S): SR 862 (I-595), From SB I-95 Off Ramp To WB I-595**

---

**BIDS TO BE RECEIVED: January 28, 2026**

### **PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwpl.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### **AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download Amendment File for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

*A Mirza Rezazadeh*

A Mirza Rezazadeh, Manager  
Contracts Administration Office

AR:pd  
Attached

**REVISION MEMO**DATE: 01/09/2026TO: Final Plans (CO-FINALPLANS)FROM: Ronald Wallace, P.E. , Project ManagerCOPIES: DDE, DCPMESUBJECT: **Revision Number** 1 - Letting (mo./yr.) 01/26Financial Project ID 447544-1-52-01Proposal/Contract ID T4749Federal Funds: ☐ No ☒ Yes Federal Aid No. D425 050BCounty Broward State Road No. 862Mandatory Only: ☒ No ☐ Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: Scott Peterson Date: 01/16/2026 | 8:51 AM EST  
DocuSigned by: Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is ☐  
**is not** ☒ required. \*Approved By: Luther E Sterling Date: 01-12-2026  
Digitally signed by Luther E Sterling Date: 2026.01.12 10:37:58 -05'00'  
 Signature of District Specifications Engineer

If Projects of Division Interest,

\*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS  
 OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING  
 WITHOUT APPROVAL.

\*Approved By: Steve Braun Date: 01/16/2026 | 11:36 AM EST  
DocuSigned by: Signature of District Secretary

☐ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER n/a (     Pages).☐ REISSUED SPECIFICATIONS PACKAGE n/a (     Pages).☒ PLANS REVISION NUMBER 1 (3 Sheets).CONTRACT TIME REVISED: ☒ No ☐ Yes (If yes,          Total Calendar Days)

DATE: 01/09/2026  
Financial Project ID 447544-1-52-01  
Proposal/Contract ID T4749

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
1	01-08-26	Added Revision 1
10	01-08-26	Modified traffic control notes
11	01-08-26	Modified traffic control notes

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER: n/a

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity