

OCTOBER 28, 2026 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridges	Minor Bridges	Grading	Flexible Paving	Portland Cement Concrete	Hot Plant-Mixed Bituminous Course	Intermediate Bridges	Drainage	Electrical Work	Fencing	Guardrail	Grassing, Seeding, Sodding	Landscaping	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	R&R Minor Bridge	R&R Intermediate Bridge	R&R Major Bridge - Over Water	Bridge Deck Overlay	Intelligent Transportation System	Sidewalk	Other
1	T1937	44620515201,ETC	\$26,702,717.00	13	8			3			54	3	6			1	1		4	1	1							3	2
2	T1941	45657715201,ETC	\$5,080,466.00	8	8			1			74			2			2		4										1
3	T1947	43975025201,ETC	\$16,613,704.00	18	9			3	6	21	28		3	3			1		3	1	3								1
4	T1949	45279315201	\$8,686,181.00	16	13			3			59					1		3	3				1						1
5	T2A82	20755545201	\$3,086,851.00	10	8			2			61		3	1			1		8	1	1							2	2
6	T2A83	20969755201	\$2,409,934.00	14	9						41		17						5	2	10								2
7	T2A84	21000475201,ETC	\$11,158,129.00	4	8			1			73		1	2			2		5	2	1								1
8	T2A86	21001435201	\$11,454,574.00	5	6			3	1		71		2			1	3		5	1						1			1
9	T2A87	21022395201	\$5,781,971.00	11	6			4	1		54		2			5	6		5	1			2					2	1
10	T2A88	44124225201	\$617,643.00	4	8			12					18				3		3									46	6
11	T2B08	20841195201	\$8,714,075.00	5	7			2	1		73		1				3		7										1
12	T3970	44118815201	\$5,290,785.00	3	9		68	3	1		1		14			1													
13	T3A06	45105715201	\$297,810.00	11	12			11					10				1		6	38								6	5
14	T3A08	45294315201	\$1,763,494.00	4	5			2			71						5		9	1									3
15	T3A21	45293715201,ETC	\$12,666,441.00	7	6			1	2		66		3				4		8	1							1		1
16	T3A25	45417915201	\$16,139,311.00	7	6			2			42		17	2		19	2		2										1
17	T3A28	21841525201,ETC	\$1,662,078.00	6	8			1			59		4	1					7		7						1	3	3
18	T4765	44767515201,ETC	\$8,960,763.00	11	9			3	1		36		5	12				1	4	1	9		2				1	3	2
19	T4777	44981215201,ETC	\$7,640,310.00	6	9			1	1		60		2	3		1	1		8	3	2							1	2
20	T5894	45137215201	\$2,301,016.00	11	9			3			12		4	9					4	8	29	2					1	6	2
21	T5914	45805715201	\$20,636,951.00	5	8			10	7		8		53	4			2			2									1
22	T7591	45033915201,ETC	\$18,425,000.00	8	9			2			50		8	2		2	2		4	2	5						1	2	3
23	T7616	44752225201	\$933,600.00	10	9			3			8		4	12					3	2	35	2					4	3	5

Note: Work Class Percentages are subject to revision throughout the advertisement period.

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in

** Note: All prequalified contractors receive full credit for Mobilization.

Generated: 09/14/26