FDOT

Florida Department of Transportation

RON DESANTIS 605 Suwannee Street JARED W. PERDUE, P.E.
GOVERNOR Tallahassee, FL 32399-0450 SECRETARY

December 10, 2025

ADDENDUM NO. 1

TO:  PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T2A56

FINANCIAL PROJECT NUMBER(S): 438928 2 52 01

FEDERAL AID PROJECT NUMBER(S): D225068B

COUNTY(IES): Duval

PROJECT NAME(S): SR 202 (JTB) and SR 5 (US 1), From E of I-95 To US 1 and
From JTB To N of Mustang Rd.

BIDS TO BE RECEIVED: January 28, 2026

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at
https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download the Plans Revision
from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now
have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online
Ordering Web Site at https://cpp.fdot.gov to download Amendment File for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in
AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and
confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files
will cause the bid to be rejected.

Sincerely,

A 7471)%% Z 79&&%&4

A Mirza Rezazadeh, Manager
Contracts Administration Office
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Date: 12/5/2025

Financial Project ID: (Lead Number Only) 438928-2
Proposal/Contract ID: T2A56

Date: 12/5/2025
TO: Final Plans (CO-FINALPLANS)
FROM: Nelson Bedenbaugh , Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number Rgv|siON 1 Letting (mo./yr.) 01/2026
Financial Project ID: (Lead Number Only) 438928-2
Proposal/Contract ID: T2A56
Federal Funds:  NO x Yes  Federal Aid No:  D219-016-B; D219-060-B; D225-068-B
County: DUVAL State Road No: 228

Mandatory Only:  x No Yes (If Yes, Approval Documentation Not Required.)

CERTIFICATION

By transmittal of this Revision Package it is certified that applicable approvals, authorizations or concurrences have
been obtained and that the required documentation can be produced upon request.

The District Specification Engineer (or designee) has determined that a revision to the
Specifications Package is required? Yes EI No D NA

Director of Transportation Development (or designee) concurs with the contents of this Revision Package.

H

N/A | For Projects of Division Interest, FHWA authorizes the release of this Revision Package.

N/A | For Revision Packages transmitted 15 workdays of the Letting date, the District Secretary (or designee) has
granted approval.

N/A | For Revision Packages transmitted 5 workdays of the Letting date, the Central Office Director of Design (or
designee) has granted approval.
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Plans Revision Number

Reissued BIM.Zip

Supplemental Specification Package
Number

Reissued Specifications Package
Estimate Of Quantities Report
Reissued CADD.Zip

00 DO

Contract Time Revised (Total Calendar Day)

Generated on: 12/10/2025 9:05:22 AM



Date:

Financial Project ID: (Lead Number Only)

12/5/2025

Proposal/Contract ID: T2A56

438928-2

PLANS REVISION NUMBER

FPID Sheet Number Revision Date Description
SUPPLEMENTAL SPECIFICATION PACKAGE NUMBER
Sheet Number Revision Date Description

Generated on: 12/10/2025 9:05:22 AM



Date:

12/5/2025

Financial Project ID: (Lead Number Only) 438928-2
Proposal/Contract ID: T2A56

Summary Of Quantities (Trns*port)

FPID Pay Item Addition / Deletion / Revision | Old Quantity | New Quantity
438928-2-52-01 0102-112 Deletion 750 0
Generated on: 12/10/2025 9:05:22 AM
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