Vendor Ranking

Letting: CT261028 October 28, 2026 10:30 AM **Call Order:** 007 **Contract:** T2A84

District: District 2 **Counties:** PUTNAM **Fed Aid No:** D226041B

Contract Time: 300 AVAILABLE DAYS **Project(s):** 21000475201 (*) 21000485201

Contract Desc: SR 20 FROM ROWLAND AVE TO S PALM AVE AND FROM SR 19 TO ALABAMA AVE

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ANDERSON COLUMBIA CO., INC.	Responsive	Winning bid	$9,234,344.66	100.00%
2	PIGOTT ASPHALT AND SITEWORK LLC	Responsive	Non-Winning Bid	$9,862,607.67	106.80%
3	HALIFAX PAVING, INC.	Responsive	Non-Winning Bid	$10,147,263.66	109.89%
4	PREFERRED MATERIALS INC.	Responsive	Non-Winning Bid	$10,173,460.28	110.17%
5	C.W. ROBERTS CONTRACTING, INC.	Responsive	Non-Winning Bid	$10,647,468.09	115.30%
6	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$12,282,806.36	133.01%
7	DUVAL ASPHALT PRODUCTS, INC.	Responsive	Non-Winning Bid	$12,714,780.82	137.69%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

District: District 2 **Counties:** PUTNAM **Fed Aid No:** D226041B

Contract Time: 300 AVAILABLE DAYS **Project(s):** 21000475201 (*) 21000485201

Contract Descr: SR 20 FROM ROWLAND AVE TO S PALM AVE AND FROM SR 19 TO ALABAMA AVE

The Improvements under this Contract consist of milling & resurfacing, base work, shoulder treatment, curb & gutter, traffic signals, highway signing, sidewalk, strain poles, and other incidental construction on SR 20 in Putnam County from Rowland Avenue to South Palm Avenue.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) PIGOTT ASPHALT AND SITEWORK LLC		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 21000475201, 21000485201 (1.000) LS	561,653.59000	561,653.59	625,000.00000	625,000.00	341,820.00000	341,820.00
0010 0102 1 MAINTENANCE OF TRAFFIC 21000475201, 21000485201 (300.000) DA (LS)	283,416.81000	283,416.81	300,000.00000	300,000.00	225,000.00000	225,000.00
0015 0102 4 1 PEDESTRIAN OR BICYCLE SPECIAL DETOUR 21000475201, 21000485201 (230.000) SY (LS)	29,962.39000	29,962.39	20,000.00000	20,000.00	7,500.00000	7,500.00
0020 0102 14 TRAFFIC CONTROL OFFICER 184.000 HR	109.06000	20,067.04	250.00000	46,000.00	150.00000	27,600.00
0025 0102 60 WORK ZONE SIGN 32,090.000 ED	0.22000	7,059.80	0.10000	3,209.00	0.21000	6,738.90
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 30,652.000 ED	0.11000	3,371.72	0.01000	306.52	0.11000	3,371.72
0035 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 5,757.000 FD	0.04000	230.28	0.20000	1,151.40	0.06000	345.42

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) PIGOTT ASPHALT AND SITEWORK LLC		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 640.000 ED	5.45000	3,488.00	5.00000	3,200.00	5.00000	3,200.00
0045 0102 78 2 TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B 4,544.000 EA	4.91000	22,311.04	4.33000	19,675.52	5.00000	22,720.00
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 668.000 ED	10.91000	7,287.88	10.50000	7,014.00	14.00000	9,352.00
0055 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 900.000 ED	9.42000	8,478.00	0.25000	225.00	8.64000	7,776.00
0060 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 900.000 ED	9.42000	8,478.00	0.25000	225.00	8.64000	7,776.00
0065 0102115 TYPE III BARRICADE 1,060.000 ED	0.27000	286.20	0.50000	530.00	0.40000	424.00
0070 0102150 1 PORTABLE REGULATORY, SIGN 600.000 ED	5.45000	3,270.00	1.00000	600.00	5.00000	3,000.00
0075 0102150 2 RADAR SPEED DISPLAY UNIT 600.000 ED	5.45000	3,270.00	1.00000	600.00	5.00000	3,000.00

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) PIGOTT ASPHALT AND SITEWORK LLC		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS 250.000 SY	8.88000	2,220.00	1.00000	250.00	20.00000	5,000.00
0085 0104 10 3 SEDIMENT BARRIER 387.000 LF	11.90000	4,605.30	3.00000	1,161.00	2.00000	774.00
0090 0104 18 INLET PROTECTION SYSTEM 176.000 EA	136.32000	23,992.32	60.00000	10,560.00	135.00000	23,760.00
0095 0107 1 LITTER REMOVAL 1,489.500 AC	49.07000	73,089.77	1.00000	1,489.50	26.00000	38,727.00
0100 0107 2 MOWING 1,152.430 AC	21.81000	25,134.50	1.00000	1,152.43	55.00000	63,383.65
0105 0110 1 1 CLEARING & GRUBBING 21000485201 (0.060) AC (LS)	47,739.67000	47,739.67	25,000.00000	25,000.00	5,000.00000	5,000.00
0110 0110 4 10 REMOVAL OF EXISTING CONCRETE 526.000 SY	34.35000	18,068.10	40.00000	21,040.00	50.00000	26,300.00
0115 0160 4 TYPE B STABILIZATION 440.000 SY	20.56000	9,046.40	15.00000	6,600.00	25.00000	11,000.00
0120 0285709 OPTIONAL BASE, BASE GROUP 09 234.000 SY	37.08000	8,676.72	40.00000	9,360.00	50.00000	11,700.00

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) PIGOTT ASPHALT AND SITEWORK LLC		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0327 70 4 MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH 245,086.000 SY	1.90000	465,663.40	2.50000	612,715.00	2.75000	673,986.50
0130 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 51,220.000 SY	1.95000	99,879.00	2.00000	102,440.00	3.50000	179,270.00
0135 0327 70 19 MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH 34,414.000 SY	1.30000	44,738.20	1.00000	34,414.00	3.00000	103,242.00
0140 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 25,683.200 TN	123.80000	3,179,580.16	135.00000	3,467,232.00	145.00000	3,724,064.00
0145 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 6,344.200 TN	171.50000	1,088,030.30	195.00000	1,237,119.00	180.00000	1,141,956.00
0150 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 13,939.100 TN	127.60000	1,778,629.16	139.00000	1,937,534.90	145.00000	2,021,169.50
0155 0425 5 MANHOLE, ADJUST 11.000 EA	1,128.26000	12,410.86	1,800.00000	19,800.00	2,000.00000	22,000.00
0160 0425 6 VALVE BOXES, ADJUST 4.000 EA	1,128.26000	4,513.04	1,200.00000	4,800.00	2,000.00000	8,000.00
0165 0515 1 41 PIPE HANDRAIL - GUIDERAIL, RELOCATE, STEEL 63.000 LF	27.26000	1,717.38	22.50000	1,417.50	20.00000	1,260.00

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) PIGOTT ASPHALT AND SITEWORK LLC		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1 20.000 LF	185.39000	3,707.80	174.08000	3,481.60	165.00000	3,300.00
0175 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 401.000 LF	38.17000	15,306.17	56.00000	22,456.00	45.00000	18,045.00
0180 0520 3 VALLEY GUTTER- CONCRETE 80.000 LF	38.17000	3,053.60	100.00000	8,000.00	45.00000	3,600.00
0185 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 207.000 SY	93.24000	19,300.68	115.00000	23,805.00	125.00000	25,875.00
0190 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 72.000 SY	92.69000	6,673.68	100.00000	7,200.00	55.00000	3,960.00
0195 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 243.000 SY	93.24000	22,657.32	120.00000	29,160.00	75.00000	18,225.00
0200 0527 2 DETECTABLE WARNINGS 282.000 SF	27.03000	7,622.46	35.00000	9,870.00	35.00000	9,870.00
0205 0570 1 2 PERFORMANCE TURF, SOD 24,992.000 SY	2.73000	68,228.16	3.00000	74,976.00	4.00000	99,968.00
0210 0570 13 1 SHOULDER DROP OFF SOIL 3,806.300 CY	4.51000	17,166.41	1.00000	3,806.30	20.00000	76,126.00

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) PIGOTT ASPHALT AND SITEWORK LLC		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 4.000 EA	2,185.49000	8,741.96	2,505.63000	10,022.52	2,004.05000	8,016.20
0220 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 4.000 EA	2,647.34000	10,589.36	2,954.00000	11,816.00	2,427.57000	9,710.28
0225 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 20.806 GM	1,199.59000	24,958.67	1,266.00000	26,340.40	1,100.00000	22,886.60
0230 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.050 GM	1,308.64000	65.43	1,371.50000	68.58	1,200.00000	60.00
0235 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 4,818.000 LF	1.36000	6,552.48	1.32000	6,359.76	1.50000	7,227.00
0240 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 545.000 LF	1.64000	893.80	1.58000	861.10	1.75000	953.75
0245 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 2,539.000 LF	1.74000	4,417.86	1.85000	4,697.15	1.60000	4,062.40

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) PIGOTT ASPHALT AND SITEWORK LLC		(3) HALIFAX PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0250 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 16.294 GM	490.75000	7,996.28	633.00000	10,314.10	450.00000	7,332.30
0255 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.878 GM	490.75000	430.88	633.00000	555.77	450.00000	395.10
0260 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 99.000 EA	81.79000	8,097.21	68.58000	6,789.42	75.00000	7,425.00
0265 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 385.000 EA	43.62000	16,793.70	47.48000	18,279.80	40.00000	15,400.00
0270 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 15.698 GM	1,199.59000	18,831.16	1,266.00000	19,873.67	1,100.00000	17,267.80
0275 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 1.267 GM	490.75000	621.78	633.00000	802.01	450.00000	570.15
0280 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21000475201 (1.000) LS	109,802.21000	109,802.21	109,802.21000	109,802.21	109,802.21000	109,802.21

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) PIGOTT ASPHALT AND SITEWORK LLC		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0285 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 21000485201	674.30000	674.30	674.30000	674.30	674.30000	674.30
0001 Roadway Section Totals:		**$8,233,548.39**		**$8,931,833.46**		**$9,200,968.78**
SECTION: 0002 Signing						
0290 0546 72 3 13.928 GM GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL	2,181.07000	30,377.94	1,800.00000	25,070.40	2,970.00000	41,366.16
0295 0700 1111 111.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	486.29000	53,978.19	527.50000	58,552.50	445.91000	49,496.01
0300 0700 1112 27.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	1,587.17000	42,853.59	2,162.75000	58,394.25	1,455.42000	39,296.34
0305 0700 1113 9.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF	1,937.24000	17,435.16	2,321.00000	20,889.00	1,776.21000	15,985.89
0310 0700 1600 70.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	117.78000	8,244.60	59.08000	4,135.60	108.00000	7,560.00
0315 0700 3101 25.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	473.60000	11,840.00	226.83000	5,670.75	434.28000	10,857.00

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) PIGOTT ASPHALT AND SITEWORK LLC		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0320 0700 3102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF 8.000 EA	634.41000	5,075.28	300.68000	2,405.44	581.75000	4,654.00
0325 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 27.000 EA	117.78000	3,180.06	36.93000	997.11	108.00000	2,916.00
0330 0700 3602 SIGN PANEL, REMOVE, 12-20 SF 5.000 EA	176.66000	883.30	58.03000	290.15	162.00000	810.00
0335 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' 46.000 EA	74.01000	3,404.46	68.58000	3,154.68	67.87000	3,122.02
0340 0705 10 1 OBJECT MARKER, TYPE 1 27.000 EA	162.88000	4,397.76	237.38000	6,409.26	149.35000	4,032.45
0345 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 59.000 EA	168.19000	9,923.21	110.78000	6,536.02	154.22000	9,098.98
0350 0705 11 2 DELINEATOR, NON-FLEXIBLE 12.000 EA	155.59000	1,867.08	89.25000	1,071.00	142.67000	1,712.04
0355 0706 1 3 RAISED PAVEMENT MARKER, TYPE B 4,544.000 EA	4.91000	22,311.04	4.33000	19,675.52	5.00000	22,720.00
0360 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21000475201 (1.000) LS	80,676.10000	80,676.10	84,302.94000	84,302.94	73,978.70000	73,978.70

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) PIGOTT ASPHALT AND SITEWORK LLC		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0365 0711 11102 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND 0.050 GM	5,452.66000	272.63	6,330.00000	316.50	5,000.00000	250.00
0370 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 4,818.000 LF	4.36000	21,006.48	4.22000	20,331.96	4.00000	19,272.00
0375 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 435.000 LF	4.63000	2,014.05	5.28000	2,296.80	4.25000	1,848.75
0380 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 870.000 LF	6.54000	5,689.80	6.33000	5,507.10	6.00000	5,220.00
0385 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.878 GM	1,526.75000	1,340.49	1,477.00000	1,296.81	1,400.00000	1,229.20
0390 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 12.000 EA	190.84000	2,290.08	184.63000	2,215.56	175.00000	2,100.00
0395 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 298.000 EA	70.88000	21,122.24	79.13000	23,580.74	65.00000	19,370.00
0400 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 110.000 LF	4.63000	509.30	5.28000	580.80	4.25000	467.50

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) PIGOTT ASPHALT AND SITEWORK LLC		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0405 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 1.267 GM	1,526.75000	1,934.39	1,055.00000	1,336.69	1,400.00000	1,773.80
0410 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 1,669.000 LF	13.09000	21,847.21	14.77000	24,651.13	12.00000	20,028.00
0415 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 87.000 EA	158.13000	13,757.31	200.45000	17,439.15	145.00000	12,615.00
0420 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 87.000 EA	98.16000	8,539.92	105.50000	9,178.50	90.00000	7,830.00
0425 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 9.306 GM	5,670.77000	52,772.19	5,291.88000	49,246.24	5,600.00000	52,113.60
0430 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 8.434 GM	1,744.85000	14,716.06	1,392.60000	11,745.19	1,800.00000	15,181.20
0435 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 8.092 GM	5,670.77000	45,887.87	5,064.00000	40,977.89	5,600.00000	45,315.20
0440 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 9.263 GM	4,798.34000	44,447.02	5,064.00000	46,907.83	4,600.00000	42,609.80

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) PIGOTT ASPHALT AND SITEWORK LLC		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0445 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.216 GM	5,234.56000	1,130.66	5,570.40000	1,203.21	4,800.00000	1,036.80
0450 0711 16131 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 7.860 GM	1,526.75000	12,000.26	1,266.00000	9,950.76	1,500.00000	11,790.00
0455 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 7.606 GM	4,798.34000	36,496.17	5,064.00000	38,516.78	4,600.00000	34,987.60
0460 0711 17 1 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN 1,169.000 SF	3.82000	4,465.58	1.74000	2,034.06	3.50000	4,091.50
0465 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.197 GM	27,590.44000	5,435.32	33,760.00000	6,650.72	25,300.00000	4,984.10
0470 0713103181 PERMANENT TAPE, WHITE, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES 0.197 GM	16,903.24000	3,329.94	12,660.00000	2,494.02	15,500.00000	3,053.50
0475 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES 0.197 GM	27,808.56000	5,478.29	33,760.00000	6,650.72	25,500.00000	5,023.50
0480 0713103381 PERMANENT TAPE, BLACK, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES 0.197 GM	16,903.24000	3,329.94	12,660.00000	2,494.02	15,500.00000	3,053.50

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) PIGOTT ASPHALT AND SITEWORK LLC		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0002 Signing Section Totals:		**$626,260.97**		**$625,157.80**		**$602,850.14**
SECTION: 0003 Signalization						
0485 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 112.000 LF	27.78000	3,111.36	21.36000	2,392.32	25.47000	2,852.64
0490 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 467.000 LF	27.84000	13,001.28	63.04000	29,439.68	25.53000	11,922.51
0495 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 2.000 PI	4,431.37000	8,862.74	10,128.00000	20,256.00	4,063.49000	8,126.98
0500 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL 90.000 LF	5.26000	473.40	11.24000	1,011.60	4.82000	433.80
0505 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION 2.000 PI	942.22000	1,884.44	1,724.93000	3,449.86	864.00000	1,728.00
0510 0634 4151 SPAN WIRE ASSEMBLY, F&I, TWO POINT, PERPENDICULAR 2.000 PI	9,644.07000	19,288.14	3,555.35000	7,110.70	8,843.46000	17,686.92
0515 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 5.000 EA	1,549.54000	7,747.70	1,329.30000	6,646.50	1,420.90000	7,104.50

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) PIGOTT ASPHALT AND SITEWORK LLC		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0520 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	3,492.70000	3,492.70	7,021.03000	7,021.03	3,202.74000	3,202.74
0525 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 15.000 LF	6.00000	90.00	8.76000	131.40	5.50000	82.50
0530 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE 50.000 LF	1.18000	59.00	2.06000	103.00	1.08000	54.00
0535 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	2,102.77000	2,102.77	1,677.45000	1,677.45	1,928.21000	1,928.21
0540 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII 4.000 EA	29,529.13000	118,116.52	26,375.00000	105,500.00	27,077.74000	108,310.96
0545 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER 6.000 EA	12,248.86000	73,493.16	4,035.38000	24,212.28	11,232.00000	67,392.00
0550 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 7.000 EA	3,617.12000	25,319.84	2,637.50000	18,462.50	3,316.84000	23,217.88
0555 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 6.000 EA	651.89000	3,911.34	793.36000	4,760.16	597.78000	3,586.68

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(1) ANDERSON COLUMBIA CO., INC.		(2) PIGOTT ASPHALT AND SITEWORK LLC		(3) HALIFAX PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0560 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 10.000 AS	980.92000	9,809.20	891.48000	8,914.80	899.49000	8,994.90
0565 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 5.000 AS	1,903.29000	9,516.45	875.65000	4,378.25	1,745.29000	8,726.45
0570 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 8.000 AS	298.24000	2,385.92	200.45000	1,603.60	273.78000	2,190.24
0575 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 17.000 AS	1,830.54000	31,119.18	2,136.38000	36,318.46	1,678.57000	28,535.69
0580 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 24.000 EA	342.68000	8,224.32	371.89000	8,925.36	314.23000	7,541.52
0585 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 12.000 EA	58.89000	706.68	78.07000	936.84	54.00000	648.00
0590 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF 2.000 EA	1,120.30000	2,240.60	1,171.05000	2,342.10	1,027.29000	2,054.58
0595 0700141314 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, W/BEACON, 31-50 SF OF STATIC SIGN PANELS 4.000 EA	7,394.64000	29,578.56	2,505.63000	10,022.52	6,780.76000	27,123.04

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) ANDERSON COLUMBIA CO., INC.		(2) PIGOTT ASPHALT AND SITEWORK LLC		(3) HALIFAX PAVING, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0003 Signalization Section Totals:				**$374,535.30**		**$305,616.41**		**$343,444.74**
Contract Grand Totals:				**$9,234,344.66**		**$9,862,607.67**		**10,147,263.66**

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PREFERRED MATERIALS INC.		(5) C.W. ROBERTS CONTRACTING, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 21000475201, 21000485201	401,523.04000	401,523.04	435,000.00000	435,000.00	745,985.98000	745,985.98
0010 0102 1 (300.000) DA (LS) MAINTENANCE OF TRAFFIC 21000475201, 21000485201	222,918.73000	222,918.73	280,000.00000	280,000.00	724,435.36000	724,435.36
0015 0102 4 1 (230.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 21000475201, 21000485201	4,532.74000	4,532.74	7,000.00000	7,000.00	24,074.71000	24,074.71
0020 0102 14 184.000 HR TRAFFIC CONTROL OFFICER	100.00000	18,400.00	87.00000	16,008.00	94.79000	17,441.36
0025 0102 60 32,090.000 ED WORK ZONE SIGN	0.20000	6,418.00	0.22000	7,059.80	0.20000	6,418.00
0030 0102 74 1 30,652.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.10000	3,065.20	0.11000	3,371.72	0.10000	3,065.20
0035 0102 74 8 5,757.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.06000	345.42	0.07000	402.99	0.08000	460.56
0040 0102 76 640.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	4.80000	3,072.00	5.00000	3,200.00	5.13000	3,283.20

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PREFERRED MATERIALS INC.		(5) C.W. ROBERTS CONTRACTING, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 78 2 4,544.000 EA TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B	5.00000	22,720.00	4.25000	19,312.00	4.45000	20,220.80
0050 0102 99 668.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	10.40000	6,947.20	10.80000	7,214.40	10.99000	7,341.32
0055 0102104 900.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	8.64000	7,776.00	9.80000	8,820.00	9.18000	8,262.00
0060 0102107 1 900.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	8.64000	7,776.00	9.80000	8,820.00	9.18000	8,262.00
0065 0102115 1,060.000 ED TYPE III BARRICADE	0.26000	275.60	0.26000	275.60	0.31000	328.60
0070 0102150 1 600.000 ED PORTABLE REGULATORY, SIGN	4.00000	2,400.00	4.15000	2,490.00	5.23000	3,138.00
0075 0102150 2 600.000 ED RADAR SPEED DISPLAY UNIT	4.00000	2,400.00	4.15000	2,490.00	5.23000	3,138.00
0080 0104 1 250.000 SY ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	10.45000	2,612.50	8.15000	2,037.50	9.42000	2,355.00

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PREFERRED MATERIALS INC.		(5) C.W. ROBERTS CONTRACTING, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0104 10 3 SEDIMENT BARRIER 387.000 LF	6.77000	2,619.99	7.30000	2,825.10	2.09000	808.83
0090 0104 18 INLET PROTECTION SYSTEM 176.000 EA	78.23000	13,768.48	30.50000	5,368.00	141.31000	24,870.56
0095 0107 1 LITTER REMOVAL 1,489.500 AC	55.00000	81,922.50	26.15000	38,950.43	27.21000	40,529.30
0100 0107 2 MOWING 1,152.430 AC	25.00000	28,810.75	55.50000	63,959.87	57.57000	66,345.40
0105 0110 1 1 CLEARING & GRUBBING 21000485201 (0.060) AC (LS)	22,324.36000	22,324.36	45,000.00000	45,000.00	23,496.26000	23,496.26
0110 0110 4 10 REMOVAL OF EXISTING CONCRETE 526.000 SY	37.50000	19,725.00	42.40000	22,302.40	39.11000	20,571.86
0115 0160 4 TYPE B STABILIZATION 440.000 SY	35.00000	15,400.00	4.90000	2,156.00	44.93000	19,769.20
0120 0285709 OPTIONAL BASE, BASE GROUP 09 234.000 SY	63.00000	14,742.00	32.50000	7,605.00	67.03000	15,685.02
0125 0327 70 4 MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH 245,086.000 SY	1.75000	428,900.50	1.35000	330,866.10	3.20000	784,275.20

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.		(5) C.W. ROBERTS CONTRACTING, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 51,220.000 SY	3.69000	189,001.80	3.80000	194,636.00	5.99000	306,807.80
0135 0327 70 19 MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH 34,414.000 SY	1.82000	62,633.48	3.75000	129,052.50	2.35000	80,872.90
0140 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 25,683.200 TN	144.06000	3,699,921.79	142.00000	3,647,014.40	150.86000	3,874,567.55
0145 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 6,344.200 TN	200.34000	1,270,997.03	227.00000	1,440,133.40	213.66000	1,355,501.77
0150 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 13,939.100 TN	150.76000	2,101,458.72	176.00000	2,453,281.60	170.63000	2,378,428.63
0155 0425 5 MANHOLE, ADJUST 11.000 EA	1,250.00000	13,750.00	1,130.00000	12,430.00	1,857.25000	20,429.75
0160 0425 6 VALVE BOXES, ADJUST 4.000 EA	1,250.00000	5,000.00	924.00000	3,696.00	1,731.84000	6,927.36
0165 0515 1 41 PIPE HANDRAIL - GUIDERAIL, RELOCATE, STEEL 63.000 LF	65.00000	4,095.00	23.50000	1,480.50	21.25000	1,338.75
0170 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1 20.000 LF	125.00000	2,500.00	194.10000	3,882.00	175.34000	3,506.80

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PREFERRED MATERIALS INC.		(5) C.W. ROBERTS CONTRACTING, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0520 1 10 401.000 LF CONCRETE CURB & GUTTER, TYPE F	39.50000	15,839.50	40.00000	16,040.00	52.34000	20,988.34
0180 0520 3 80.000 LF VALLEY GUTTER- CONCRETE	52.50000	4,200.00	36.00000	2,880.00	52.34000	4,187.20
0185 0520 70 207.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	145.00000	30,015.00	51.45000	10,650.15	247.18000	51,166.26
0190 0522 1 72.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	45.00000	3,240.00	138.90000	10,000.80	57.85000	4,165.20
0195 0522 2 243.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	65.00000	15,795.00	122.00000	29,646.00	89.80000	21,821.40
0200 0527 2 282.000 SF DETECTABLE WARNINGS	37.50000	10,575.00	48.00000	13,536.00	39.11000	11,029.02
0205 0570 1 2 24,992.000 SY PERFORMANCE TURF, SOD	4.69000	117,212.48	4.15000	103,716.80	5.75000	143,704.00
0210 0570 13 1 3,806.300 CY SHOULDER DROP OFF SOIL	32.00000	121,801.60	1.00000	3,806.30	33.50000	127,511.05

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.		(5) C.W. ROBERTS CONTRACTING, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 4.000 EA	2,004.05000	8,016.20	2,293.00000	9,172.00	2,129.42000	8,517.68
0220 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 4.000 EA	2,427.57000	9,710.28	2,778.00000	11,112.00	2,579.44000	10,317.76
0225 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 20.806 GM	1,099.68000	22,879.94	1,249.00000	25,986.69	1,302.26000	27,094.82
0230 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.050 GM	1,200.00000	60.00	1,354.00000	67.70	1,411.20000	70.56
0235 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 4,818.000 LF	1.50000	7,227.00	1.29000	6,215.22	1.36000	6,552.48
0240 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 545.000 LF	1.75000	953.75	1.55000	844.75	1.63000	888.35
0245 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 2,539.000 LF	1.60000	4,062.40	1.80000	4,570.20	1.90000	4,824.10

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PREFERRED MATERIALS INC.		(5) C.W. ROBERTS CONTRACTING, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0250 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 16.294 GM	449.89000	7,330.51	625.00000	10,183.75	651.16000	10,610.00
0255 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.878 GM	445.90000	391.50	619.25000	543.70	645.39000	566.65
0260 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 99.000 EA	75.00000	7,425.00	67.70000	6,702.30	70.56000	6,985.44
0265 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 385.000 EA	40.00000	15,400.00	46.85000	18,037.25	48.85000	18,807.25
0270 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 15.698 GM	1,099.44000	17,259.01	1,249.50000	19,614.65	1,301.97000	20,438.33
0275 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 1.267 GM	447.51000	567.00	621.50000	787.44	647.71000	820.65
0280 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21000475201 (1.000) LS	109,802.21000	109,802.21	109,802.21000	109,802.21	109,802.21000	109,802.21

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.		(5) C.W. ROBERTS CONTRACTING, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0285 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 21000485201	674.30000	674.30	674.30000	674.30	674.30000	674.30
0001 Roadway Section Totals:		**$9,221,191.51**		**$9,622,731.52**		**$11,214,486.08**
SECTION: 0002 Signing						
0290 0546 72 3 13.928 GM GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL	3,450.30000	48,055.78	3,306.50000	46,052.93	3,138.19000	43,708.71
0295 0700 1111 111.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	445.91000	49,496.01	476.10000	52,847.10	473.81000	52,592.91
0300 0700 1112 27.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	1,455.42000	39,296.34	1,554.00000	41,958.00	1,546.47000	41,754.69
0305 0700 1113 9.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF	1,776.21000	15,985.89	1,896.50000	17,068.50	1,887.33000	16,985.97
0310 0700 1600 70.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	108.00000	7,560.00	115.30000	8,071.00	114.76000	8,033.20
0315 0700 3101 25.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	434.28000	10,857.00	463.50000	11,587.50	461.45000	11,536.25

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(4) PREFERRED MATERIALS INC.		(5) C.W. ROBERTS CONTRACTING, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0320 0700 3102 8.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF	581.75000	4,654.00	621.10000	4,968.80	618.14000	4,945.12
0325 0700 3601 27.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	108.00000	2,916.00	115.30000	3,113.10	114.76000	3,098.52
0330 0700 3602 5.000 EA SIGN PANEL, REMOVE, 12-20 SF	162.00000	810.00	173.00000	865.00	172.13000	860.65
0335 0700 13 15 46.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5'	67.87000	3,122.02	72.45000	3,332.70	72.12000	3,317.52
0340 0705 10 1 27.000 EA OBJECT MARKER, TYPE 1	149.35000	4,032.45	159.45000	4,305.15	158.69000	4,284.63
0345 0705 11 1 59.000 EA DELINEATOR, FLEXIBLE TUBULAR	154.22000	9,098.98	164.65000	9,714.35	163.87000	9,668.33
0350 0705 11 2 12.000 EA DELINEATOR, NON-FLEXIBLE	142.67000	1,712.04	152.30000	1,827.60	151.60000	1,819.20
0355 0706 1 3 4,544.000 EA RAISED PAVEMENT MARKER, TYPE B	5.00000	22,720.00	4.25000	19,312.00	4.45000	20,220.80
0360 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21000475201	73,978.70000	73,978.70	84,000.00000	84,000.00	144,312.20000	144,312.20

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.		(5) C.W. ROBERTS CONTRACTING, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0365 0711 11102 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND 0.050 GM	5,000.00000	250.00	6,252.00000	312.60	6,513.20000	325.66
0370 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 4,818.000 LF	4.00000	19,272.00	4.15000	19,994.70	4.34000	20,910.12
0375 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 435.000 LF	4.25000	1,848.75	5.20000	2,262.00	5.43000	2,362.05
0380 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 870.000 LF	6.00000	5,220.00	6.20000	5,394.00	6.51000	5,663.70
0385 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.878 GM	1,387.24000	1,218.00	1,445.00000	1,268.71	1,505.89000	1,322.17
0390 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 12.000 EA	175.00000	2,100.00	182.00000	2,184.00	189.97000	2,279.64
0395 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 298.000 EA	65.00000	19,370.00	78.00000	23,244.00	81.41000	24,260.18
0400 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 110.000 LF	4.25000	467.50	5.20000	572.00	5.43000	597.30

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.		(5) C.W. ROBERTS CONTRACTING, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0405 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 1.267 GM	1,392.27000	1,764.01	1,036.00000	1,312.61	1,079.53000	1,367.76
0410 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 1,669.000 LF	12.00000	20,028.00	14.50000	24,200.50	15.20000	25,368.80
0415 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 87.000 EA	145.00000	12,615.00	198.00000	17,226.00	206.25000	17,943.75
0420 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 87.000 EA	90.00000	7,830.00	104.00000	9,048.00	108.55000	9,443.85
0425 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 9.306 GM	5,596.39000	52,080.01	5,223.00000	48,605.24	5,441.49000	50,638.51
0430 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 8.434 GM	1,799.15000	15,174.03	1,374.00000	11,588.32	1,432.22000	12,079.34
0435 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 8.092 GM	5,598.62000	45,304.03	5,000.00000	40,460.00	5,209.24000	42,153.17
0440 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 9.263 GM	4,598.51000	42,596.00	5,000.00000	46,315.00	5,208.84000	48,249.48

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PREFERRED MATERIALS INC.		(5) C.W. ROBERTS CONTRACTING, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0445 0711 16102 0.216 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	4,666.67000	1,008.00	5,349.00000	1,155.38	5,572.36000	1,203.63
0450 0711 16131 7.860 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,500.00000	11,790.00	1,250.00000	9,825.00	1,302.63000	10,238.67
0455 0711 16201 7.606 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,596.37000	34,959.99	4,997.00000	38,007.18	5,206.42000	39,600.03
0460 0711 17 1 1,169.000 SF THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN	3.50000	4,091.50	1.70000	1,987.30	1.79000	2,092.51
0465 0713103101 0.197 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	24,401.02000	4,807.00	32,158.00000	6,335.13	33,502.54000	6,600.00
0470 0713103181 0.197 GM PERMANENT TAPE, WHITE, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES	14,949.24000	2,945.00	12,694.00000	2,500.72	12,563.45000	2,475.00
0475 0713103201 0.197 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	24,593.91000	4,845.00	32,158.00000	6,335.13	33,502.54000	6,600.00
0480 0713103381 0.197 GM PERMANENT TAPE, BLACK, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES	14,949.24000	2,945.00	12,694.00000	2,500.72	12,563.45000	2,475.00

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.		(5) C.W. ROBERTS CONTRACTING, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0002 Signing Section Totals:		**$608,824.03**		**$631,657.97**		**$703,389.02**
SECTION: 0003 Signalization						
0485 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 112.000 LF	25.47000	2,852.64	29.10000	3,259.20	27.06000	3,030.72
0490 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 467.000 LF	25.53000	11,922.51	29.20000	13,636.40	27.13000	12,669.71
0495 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 2.000 PI	4,063.49000	8,126.98	4,650.00000	9,300.00	4,317.70000	8,635.40
0500 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL 90.000 LF	4.82000	433.80	5.50000	495.00	5.12000	460.80
0505 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION 2.000 PI	864.00000	1,728.00	989.00000	1,978.00	918.05000	1,836.10
0510 0634 4151 SPAN WIRE ASSEMBLY, F&I, TWO POINT, PERPENDICULAR 2.000 PI	8,843.46000	17,686.92	10,119.00000	20,238.00	9,396.70000	18,793.40
0515 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 5.000 EA	1,420.90000	7,104.50	1,626.00000	8,130.00	1,509.79000	7,548.95

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PREFERRED MATERIALS INC.		(5) C.W. ROBERTS CONTRACTING, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0520 0639 1122 1.000 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR AS	3,202.74000	3,202.74	3,665.00000	3,665.00	3,403.10000	3,403.10
0525 0639 2 1 15.000 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL LF	5.50000	82.50	6.25000	93.75	5.84000	87.60
0530 0639 2 6 50.000 ELECTRICAL SERVICE WIRE, REMOVE LF	1.08000	54.00	1.22000	61.00	1.15000	57.50
0535 0641 2 12 1.000 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE EA	1,928.21000	1,928.21	2,206.25000	2,206.25	2,048.83000	2,048.83
0540 0641 2 18 4.000 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII EA	27,077.74000	108,310.96	30,984.00000	123,936.00	28,771.69000	115,086.76
0545 0641 2 70 6.000 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER EA	11,232.00000	67,392.00	12,852.00000	77,112.00	11,934.66000	71,607.96
0550 0646 1 11 7.000 ALUMINUM SIGNALS POLE, PEDESTAL EA	3,316.84000	23,217.88	3,795.00000	26,565.00	3,524.34000	24,670.38
0555 0646 1 60 6.000 ALUMINUM SIGNALS POLE, REMOVE EA	597.78000	3,586.68	684.00000	4,104.00	635.18000	3,811.08

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PREFERRED MATERIALS INC.		(5) C.W. ROBERTS CONTRACTING, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0560 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 10.000 AS	899.49000	8,994.90	1,029.00000	10,290.00	955.76000	9,557.60
0565 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 5.000 AS	1,745.29000	8,726.45	1,987.00000	9,935.00	1,854.47000	9,272.35
0570 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 8.000 AS	273.78000	2,190.24	313.00000	2,504.00	290.91000	2,327.28
0575 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 17.000 AS	1,678.57000	28,535.69	1,920.00000	32,640.00	1,783.58000	30,320.86
0580 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 24.000 EA	314.23000	7,541.52	359.00000	8,616.00	333.89000	8,013.36
0585 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 12.000 EA	54.00000	648.00	61.50000	738.00	57.38000	688.56
0590 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF 2.000 EA	1,027.29000	2,054.58	1,270.00000	2,540.00	1,091.56000	2,183.12
0595 0700141314 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, W/BEACON, 31-50 SF OF STATIC SIGN PANELS 4.000 EA	6,780.76000	27,123.04	7,759.00000	31,036.00	7,204.96000	28,819.84

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(4) PREFERRED MATERIALS INC.		(5) C.W. ROBERTS CONTRACTING, INC.		(6) HUBBARD CONSTRUCTION COMPANY	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0003 Signalization Section Totals:				**$343,444.74**		**$393,078.60**		**$364,931.26**
Contract Grand Totals:				**$10,173,460.28**		**$10,647,468.09**		**12,282,806.36**

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) DUVAL ASPHALT PRODUCTS, INC.					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 21000475201, 21000485201	550,000.00000	550,000.00				
0010 0102 1 (300.000) DA (LS) MAINTENANCE OF TRAFFIC 21000475201, 21000485201	455,000.00000	455,000.00				
0015 0102 4 1 (230.000) SY (LS) PEDESTRIAN OR BICYCLE SPECIAL DETOUR 21000475201, 21000485201	9,500.00000	9,500.00				
0020 0102 14 184.000 HR TRAFFIC CONTROL OFFICER	105.00000	19,320.00				
0025 0102 60 32,090.000 ED WORK ZONE SIGN	0.25000	8,022.50				
0030 0102 74 1 30,652.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.25000	7,663.00				
0035 0102 74 8 5,757.000 FD CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.50000	2,878.50				
0040 0102 76 640.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	6.00000	3,840.00				

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) DUVAL ASPHALT PRODUCTS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 78 2 TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE B 4,544.000 EA	6.00000	27,264.00				
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 668.000 ED	16.00000	10,688.00				
0055 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 900.000 ED	35.00000	31,500.00				
0060 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 900.000 ED	15.00000	13,500.00				
0065 0102115 TYPE III BARRICADE 1,060.000 ED	0.50000	530.00				
0070 0102150 1 PORTABLE REGULATORY, SIGN 600.000 ED	6.00000	3,600.00				
0075 0102150 2 RADAR SPEED DISPLAY UNIT 600.000 ED	6.00000	3,600.00				
0080 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS 250.000 SY	45.00000	11,250.00				

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) DUVAL ASPHALT PRODUCTS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0104 10 3 SEDIMENT BARRIER 387.000 LF	4.00000	1,548.00				
0090 0104 18 INLET PROTECTION SYSTEM 176.000 EA	65.00000	11,440.00				
0095 0107 1 LITTER REMOVAL 1,489.500 AC	75.00000	111,712.50				
0100 0107 2 MOWING 1,152.430 AC	100.00000	115,243.00				
0105 0110 1 1 CLEARING & GRUBBING 21000485201 (0.060) AC (LS)	65,000.00000	65,000.00				
0110 0110 4 10 REMOVAL OF EXISTING CONCRETE 526.000 SY	46.00000	24,196.00				
0115 0160 4 TYPE B STABILIZATION 440.000 SY	36.00000	15,840.00				
0120 0285709 OPTIONAL BASE, BASE GROUP 09 234.000 SY	98.00000	22,932.00				
0125 0327 70 4 MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH 245,086.000 SY	3.50000	857,801.00				

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) DUVAL ASPHALT PRODUCTS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0327 70 6 MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH 51,220.000 SY	5.50000	281,710.00				
0135 0327 70 19 MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH 34,414.000 SY	2.50000	86,035.00				
0140 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 25,683.200 TN	176.00000	4,520,243.20				
0145 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 6,344.200 TN	225.00000	1,427,445.00				
0150 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 13,939.100 TN	168.00000	2,341,768.80				
0155 0425 5 MANHOLE, ADJUST 11.000 EA	1,400.00000	15,400.00				
0160 0425 6 VALVE BOXES, ADJUST 4.000 EA	1,400.00000	5,600.00				
0165 0515 1 41 PIPE HANDRAIL - GUIDERAIL, RELOCATE, STEEL 63.000 LF	35.00000	2,205.00				
0170 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1 20.000 LF	200.00000	4,000.00				

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) DUVAL ASPHALT PRODUCTS, INC.					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 401.000 LF	46.51000	18,650.51				
0180 0520 3 VALLEY GUTTER- CONCRETE 80.000 LF	60.00000	4,800.00				
0185 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 207.000 SY	165.00000	34,155.00				
0190 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 72.000 SY	53.00000	3,816.00				
0195 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 243.000 SY	75.00000	18,225.00				
0200 0527 2 DETECTABLE WARNINGS 282.000 SF	44.00000	12,408.00				
0205 0570 1 2 PERFORMANCE TURF, SOD 24,992.000 SY	3.15000	78,724.80				
0210 0570 13 1 SHOULDER DROP OFF SOIL 3,806.300 CY	42.00000	159,864.60				

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) DUVAL ASPHALT PRODUCTS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	4.000 EA	2,500.00000	10,000.00			
0220 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	4.000 EA	2,850.00000	11,400.00			
0225 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	20.806 GM	1,150.00000	23,926.90			
0230 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	0.050 GM	1,250.00000	62.50			
0235 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	4,818.000 LF	1.75000	8,431.50			
0240 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	545.000 LF	1.85000	1,008.25			
0245 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	2,539.000 LF	1.70000	4,316.30			

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) DUVAL ASPHALT PRODUCTS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0250 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	500.00000	8,147.00				
16.294 GM						
0255 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	500.00000	439.00				
0.878 GM						
0260 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	85.00000	8,415.00				
99.000 EA						
0265 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	42.00000	16,170.00				
385.000 EA						
0270 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,200.00000	18,837.60				
15.698 GM						
0275 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	500.00000	633.50				
1.267 GM						
0280 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21000475201	109,802.21000	109,802.21				
(1.000) LS						

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) DUVAL ASPHALT PRODUCTS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0285 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 21000485201	674.30000	674.30				
0001 Roadway Section Totals:		**$11,621,183.47**				
SECTION: 0002 Signing						
0290 0546 72 3 13.928 GM GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL	3,000.00000	41,784.00				
0295 0700 1111 111.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	525.00000	58,275.00				
0300 0700 1112 27.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	1,650.00000	44,550.00				
0305 0700 1113 9.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF	2,000.00000	18,000.00				
0310 0700 1600 70.000 EA SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	120.00000	8,400.00				
0315 0700 3101 25.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	500.00000	12,500.00				

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) DUVAL ASPHALT PRODUCTS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0320 0700 3102	8.000	680.00000	5,440.00			
SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF	EA					
0325 0700 3601	27.000	120.00000	3,240.00			
SIGN PANEL, REMOVE, UP TO 12 SF	EA					
0330 0700 3602	5.000	185.00000	925.00			
SIGN PANEL, REMOVE, 12-20 SF	EA					
0335 0700 13 15	46.000	80.00000	3,680.00			
RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5'	EA					
0340 0705 10 1	27.000	170.00000	4,590.00			
OBJECT MARKER, TYPE 1	EA					
0345 0705 11 1	59.000	175.00000	10,325.00			
DELINEATOR, FLEXIBLE TUBULAR	EA					
0350 0705 11 2	12.000	165.00000	1,980.00			
DELINEATOR, NON-FLEXIBLE	EA					
0355 0706 1 3	4,544.000	6.00000	27,264.00			
RAISED PAVEMENT MARKER, TYPE B	EA					
0360 0710 90	(1.000)	87,100.00000	87,100.00			
PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21000475201	LS					

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) DUVAL ASPHALT PRODUCTS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0365 0711 11102 0.050 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND GM	5,600.00000	280.00				
0370 0711 11123 4,818.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT LF	5.00000	24,090.00				
0375 0711 11124 435.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS LF	5.00000	2,175.00				
0380 0711 11125 870.000 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK LF	7.00000	6,090.00				
0385 0711 11141 0.878 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" GM	1,650.00000	1,448.70				
0390 0711 11160 12.000 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL EA	200.00000	2,400.00				
0395 0711 11170 298.000 THERMOPLASTIC, STANDARD, WHITE, ARROW EA	75.00000	22,350.00				
0400 0711 11224 110.000 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON LF	5.00000	550.00				

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) DUVAL ASPHALT PRODUCTS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0405 0711 11241 1.267 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,650.00000	2,090.55				
0410 0711 14125 1,669.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	14.00000	23,366.00				
0415 0711 14160 87.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	170.00000	14,790.00				
0420 0711 14170 87.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	105.00000	9,135.00				
0425 0711 15101 9.306 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	6,500.00000	60,489.00				
0430 0711 15131 8.434 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	2,100.00000	17,711.40				
0435 0711 15201 8.092 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	6,500.00000	52,598.00				
0440 0711 16101 9.263 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	5,400.00000	50,020.20				

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) DUVAL ASPHALT PRODUCTS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0445 0711 16102 0.216 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	5,600.00000	1,209.60				
0450 0711 16131 7.860 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,700.00000	13,362.00				
0455 0711 16201 7.606 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5,400.00000	41,072.40				
0460 0711 17 1 1,169.000 SF THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN	4.00000	4,676.00				
0465 0713103101 0.197 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	30,000.00000	5,910.00				
0470 0713103181 0.197 GM PERMANENT TAPE, WHITE, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES	18,250.00000	3,595.25				
0475 0713103201 0.197 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	30,000.00000	5,910.00				
0480 0713103381 0.197 GM PERMANENT TAPE, BLACK, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES	18,250.00000	3,595.25				

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) DUVAL ASPHALT PRODUCTS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0002 Signing Section Totals:		**$696,967.35**				
SECTION: 0003 Signalization						
0485 0630 2 11	112.000	30.00000	3,360.00			
CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF					
0490 0630 2 12	467.000	30.00000	14,010.00			
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF					
0495 0632 7 1	2.000	4,500.00000	9,000.00			
SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	PI					
0500 0632 7 2	90.000	5.50000	495.00			
SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	LF					
0505 0632 7 6	2.000	950.00000	1,900.00			
SIGNAL CABLE, REMOVE- INTERSECTION	PI					
0510 0634 4151	2.000	9,500.00000	19,000.00			
SPAN WIRE ASSEMBLY, F&I, TWO POINT, PERPENDICULAR	PI					
0515 0635 2 11	5.000	1,600.00000	8,000.00			
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA					

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) DUVAL ASPHALT PRODUCTS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0520 0639 1122 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	3,600.00000	3,600.00				
0525 0639 2 1 15.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	6.50000	97.50				
0530 0639 2 6 50.000 LF ELECTRICAL SERVICE WIRE, REMOVE	1.25000	62.50				
0535 0641 2 12 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2,275.00000	2,275.00				
0540 0641 2 18 4.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	32,000.00000	128,000.00				
0545 0641 2 70 6.000 EA PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER	13,225.00000	79,350.00				
0550 0646 1 11 7.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	3,800.00000	26,600.00				
0555 0646 1 60 6.000 EA ALUMINUM SIGNALS POLE, REMOVE	650.00000	3,900.00				

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) DUVAL ASPHALT PRODUCTS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0560 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 10.000 AS	950.00000	9,500.00				
0565 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 5.000 AS	2,000.00000	10,000.00				
0570 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 8.000 AS	300.00000	2,400.00				
0575 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 17.000 AS	1,900.00000	32,300.00				
0580 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 24.000 EA	350.00000	8,400.00				
0585 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 12.000 EA	65.00000	780.00				
0590 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF 2.000 EA	1,200.00000	2,400.00				
0595 0700141314 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, W/BEACON, 31-50 SF OF STATIC SIGN PANELS 4.000 EA	7,800.00000	31,200.00				

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(7) DUVAL ASPHALT PRODUCTS, INC.					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0003 Signalization Section Totals:				**$396,630.00**				
Contract Grand Totals:				**$12,714,780.82**				

Letting: CT261028 October 28, 2026 **Call Order:** 007 **Contract:** T2A84

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

A Mirza Rezazadeh 11/10/2026

Manager, Contracts Administration Office