

March 11, 2026 Letting

| PROPOSAL | FPN | BUDGET | MT Maintenance of Traffic* | MB Mobilization | 02 Minor Bridges | 03 Grading | 04 Flexible paving | 06 Hot Plant-Mixed Bituminous Courses | 07 Intermediate Bridges | 08 Bascule Bridge rehabilitation | 09 Drainage | 30A Electrical Work | 30B Fencing | 30C Guardrail | 30D Grassing, Seeding & Sodding | 30F - Bridge Painting | 30G Pavement Marking | 30H Roadway Signing | 30J Traffic Signal | 30K Computerized Traffic Control Systems | 30L R&R Minor Bridges | 30M R&R Intermediate Bridges | 30R R&R Major Bridge | 30S R&R Major Bridge - Concrete Seg. Const. | 30T R&R Major Bridge - Over Water | 30X Intelligent Transportation System (ITS) | 30Z Other |
|----------|-------------|-------------|----------------------------|-----------------|------------------|------------|--------------------|---------------------------------------|-------------------------|----------------------------------|-------------|---------------------|-------------|---------------|---------------------------------|-----------------------|----------------------|---------------------|--------------------|--|-----------------------|------------------------------|----------------------|---|-----------------------------------|---|-----------|
| E7U01 | 44583415201 | \$3,919,485 | 9 | 9 | | | | | 81 | | | | | | | | | | | | | | | | | | 1 |
| E7U68 | 42550115201 | \$7,254,240 | 12 | 9 | 2 | 1 | 48 | | 2 | 11 | | | 1 | | 4 | 4 | 3 | | | | | | | 1 | | | 2 |
| Z7105-R0 | 44650635201 | Pre-Event | 1 | | | | | | | 6 | | | | | | 6 | 87 | | | | | | | | | | |

*Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.