

JANUARY 28, 2026 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	Bridge Deck Overlay	ITS	Sidewalk	Other
1	T2A56	438928-2-52-01	\$14,939,030	19	11			12	11	3	7			14	5			1			2	4	6	1				2	1	1
2	T1922	445044-1-52-01, ETC.	\$12,831,170	14	8			3	1		25			12	5			1			4	2	19	1				2	2	1
3	T2A49	209448-6-52-01	\$3,239,739	8	11			1			55			17							4		1					1		2
4	T2A54	209137-6-52-01	\$6,400,432	8	8			3			58			6	1		1	3			7	2	1					1		1
5	T3929	445448-1-52-01	\$9,095,837	29	11		50	2	2		2			2			1	1												
6	T3954	449054-1-52-01	\$2,814,046	27	11			7	4		3	38		3			1	2			1								1	2
7	T3988	222589-6-52-01	\$14,543,589	6	5			1	1		57			6	3		4	3			6	1	4	1				1		1
8	T3990	450817-1-52-01	\$4,953,959	12	5			4	1		62			1				3			9	2								1
9	T4749	447544-1-52-01	\$1,690,718	14	9			4			9				29		1		1		1	2					25	2		3
10	T4750	451080-1-52-01	\$2,498,790	7	9										78				1									2		3
11	T5874	451282-2-52-01, ETC.	\$8,684,298	8	8			2			16			16	13						4	4	18	2				2	3	4
12	T5875	447118-1-52-01	\$12,051,415	11	9			5	5		4	56		4			1	1			1									3
13	T6618	443926-1-52-01, ETC.	\$2,613,289	14	9			4			18			13	15				1		5	2	13						3	3
14	T7577	447237-1-52-01	\$10,168,122	29	9			5	3	23	17			4	3			2			2	1	1							1
15	T7579	451331-1-52-01, ETC.	\$1,638,320	12	9			8	2	2	31			4	4			1			4	2	7					3	6	5
16	T7580	454118-1-52-01, ETC.	\$779,316	10	9			7	3		4			57							3								2	5

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.