



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

August 19, 2025

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4688

FINANCIAL PROJECT NUMBER(S): 443597 1 52 01 and 443597 1 52 02

FEDERAL AID PROJECT NUMBER(S): D425023B

COUNTY(IES): Broward

**PROJECT NAME(S): SR 817 (University Dr.), From N of SR 824 (Pembroke Rd.) To
N of Johnson St.**

BIDS TO BE RECEIVED: August 27, 2025

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download Amendment File for this Bid Document.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

A Mirza Rezazadeh, Manager
Contracts Administration Office

AR:pd
Attached

REVISION MEMO

DATE: August 11, 2025
 TO: Final Plans (CO-FINALPLANS)
 FROM: Lance K. Jones, P.E. , Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number** 2 - Letting (mo./yr.) August 27, 2025
 Financial Project ID 443597-1-52-01 ETC
 Proposal/Contract ID T4688
 Federal Funds: ☐ No ☒ Yes Federal Aid No. D425-023-B
 County Broward State Road No. SR 817 (University Drive)

Mandatory Only: ☒ No ☐ Yes (*If Yes, Signatures Not Required.)

 Initial
 *Concurred by: John Krane Date: 08/15/2025 | 2:56 PM EDT
DocuSigned by: 453499F77884A5
 Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is ☐
is not ☒ required. *Approved By: Luther E Sterling Date: 08-15-2025
Digitally signed by Luther E Sterling
 Date: 2025.08.15 11:15:18 -04'00'
 Signature of District Specifications Engineer

If Projects of Division Interest,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS
 OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING
 WITHOUT APPROVAL.

*Approved By: Steve Braun Date: 08/15/2025 | 3:51 PM EDT
DocuSigned by: 80F87988F1EF4EE
 Signature of District Secretary

- ☐ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A (____ Pages).
- ☐ REISSUED SPECIFICATIONS PACKAGE N/A (____ Pages).
- ☒ PLANS REVISION NUMBER 1 (4 Sheets).

CONTRACT TIME REVISED: ☒ No ☐ Yes (If yes, _____ Total Calendar Days)

DATE: August 11, 2025
Financial Project ID 443597-1-52-01 ETC
Proposal/Contract ID T4688

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
01	08/11/25	ADDED SHEET 2A TO INDEX
2A	08/11/25	ADDED SHEET
18	08/11/25	ADDED NOTES
223A	08/11/25	ADDED SHEET

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER: N/A

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0455-15-40	EQ Report Sheet 62	Add	-	12,210 SF 122,000 SF