



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

April 10, 2025

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4711

FINANCIAL PROJECT NUMBER(S): 446181 1 52 01, 446181 1 52 02 and 441456 1 52 01

FEDERAL AID PROJECT NUMBER(S): D424014B and D424099B

COUNTY(IES): Broward

**PROJECT NAME(S): SR 838 (Sunrise Blvd.), Over Intracoastal Waterway Bridge
Nos. 860466 and 860467 and From E of Middle River Dr. To E of
NE 26th Ave.**

BIDS TO BE RECEIVED: April 30, 2025

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

TECHNICAL SPECIAL PROVISION REVISION

The Technical Special Provision Package TSP508 for the project, dated December 28, 2024, is revised and replaced with Technical Special Provision Package TSP508 dated April 2, 2025.

Please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum
Page two
4/10/2025

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download Amendment File T4711.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

A Mirza Rezazadeh, Manager
Contracts Administration Office

AR:pd
Attached

DATE: 4/7/2025TO: Final Plans (CO-FINALPLANS)FROM: Kris McKirdy, Project ManagerCOPIES: DDE, DCPMESUBJECT: **Revision Number 1** - Letting (mo./yr.) 4/25Financial Project ID 446181-1-52-01 *goes with 446181-1-52-01* (Lead number only)Proposal/Contract ID T4711Federal Funds: ☐ No ☒ Yes Federal Aid No. D424-014-B (LEAD)County BrowardState Road No. 838Mandatory Only: ☒ No ☐ Yes (*If Yes, Signatures Not Required.)*Concurred by: John Krane

Signature of District of Transportation Development or Designee

04/08/2025 | 3:31 PM EDT

I have reviewed for effects on the Specifications Package and a package revision is ☐ is not ☒ required. *Approved By: Luther E Sterling Digitally signed by Luther E Sterling Date: 2025.04.08 15:22:26 -04'00' Date: 04-08-2025

Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____

Date: _____

Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____

Date: _____

Signature of District Secretary

☐ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER NA (Pages).☐ REISSUED SPECIFICATIONS PACKAGE NA (Pages).☒ PLANS REVISION NUMBER 1 (18 Sheets) *-19 sheets* *MA*CONTRACT TIME REVISED: ☒ No ☐ Yes (If yes, _____ Total Calendar Days)

[illegible]