

JUNE 11, 2025 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	T1904	445926-2-52-01, ETC.	\$10,784,270.00	14	8			9	3		19			16	7			1			2	1	12					1	5	2
2	T3852	445761-1-52-01, ETC.	\$17,294,727.00	7	10		13	3	5		38			15				2			4	1							1	1
3	T3950	453319-1-52-01	\$1,262,004.00	3	10			45						32				6												4
4	T5851	447104-1-52-01, ETC.	\$38,437,606.00	14	8			6	3		27			14	3			2			3	2	7					1	7	3
5	T5852	448735-1-52-01	\$11,101,708.00	11	8			2	2		57			3	1			1			4	3	3					1	2	2
6	T5855	448764-1-52-01	\$6,349,428.00	8	8			7	6		34			9	6			2			4	2	4						8	2
7	T5856	453318-1-52-01	\$764,510.00	6	8										12								3	15				52		4
8	T7542	444244-1-52-01	\$5,152,766.00	12	9			21	15		6			22	2			4	1		1	1	2					2	1	1
9	T7564	441662-1-52-01, ETC.	\$4,237,815.00	10	9			4	1		47			6	6			1			5	4	3					1	1	2

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.