

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/11/01 to 2018/10/31**

**Contract Type: CC AREAS: 03**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	10	\$457.46	\$1,574,135.45	3,441.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2 1	4	\$613,676.24	\$2,454,704.97	4.000	LS	N	SPECIAL DETOUR 1
0102 2 2	2	\$375,690.79	\$751,381.58	2.000	LS	N	SPECIAL DETOUR 2
0102 2 3	2	\$127,318.01	\$254,636.02	2.000	LS	N	SPECIAL DETOUR 3
0102 2 4	1	\$47,628.72	\$47,628.72	1.000	LS	N	SPECIAL DETOUR 4
0102 2 5	1	\$42,617.14	\$42,617.14	1.000	LS	N	SPECIAL DETOUR 5
0102 2 6	1	\$34,875.91	\$34,875.91	1.000	LS	N	SPECIAL DETOUR 6
0102 3	5	\$25.70	\$51,514.10	2,004.400	CY	N	COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 14	3	\$56.07	\$27,586.40	492.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	10	\$ 32	\$73,706.85	231,255.000	ED	N	WORK ZONE SIGN
0102 61	2	\$54.71	\$218.82	4.000	EA	N	BUSINESS SIGN
0102 62	1	\$1.70	\$2,550.00	1,500.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN
0102 71 13	1	\$50.00	\$10,850.00	217.000	LF	N	TEMPORARY BARRIER, F&I,LOW PROFILE,CONC
0102 71 23	1	\$12.00	\$2,604.00	217.000	LF	N	TEMPORARY BARRIER, REL,LOW PROFILE CONC
0102 73	1	\$7.00	\$12,208.00	1,744.000	LF	N	TEMPORARY GUARDRAIL
0102 74 1	10	\$ 10	\$116,208.46	1,156,515.000	ED	N	CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74 2	7	\$ .27	\$18,127.02	67,463.000	ED	N	CHANNELIZING DEVICE, TYPE III, 6'
0102 74 7	2	\$8.70	\$9,844.50	1,132.000	LF	N	CHANNELIZING DEVICE- PED LCD
0102 76	8	\$5.73	\$18,650.80	3,253.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78	9	\$3.30	\$181,995.50	55,208.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 89 1	3	\$268.11	\$20,644.70	77.000	LO	N	TEMPORARY CRASH CUSHION, RED OPT
0102 99	10	\$14.68	\$84,999.86	5,789.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102104	3	\$7.23	\$14,803.44	2,047.000	ED	N	TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107 1	3	\$7.23	\$14,803.44	2,047.000	ED	N	TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102150 1	3	\$5.46	\$5,658.00	1,036.000	ED	N	PORTABLE REGULATORY,SIGN
0102150 2	3	\$5.46	\$5,658.00	1,036.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	3	\$34.32	\$21,139.80	616.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS
0102911 1	1	\$3.09	\$1,792.20	580.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SKIP
0102911 2	1	\$2.58	\$3,846.78	1,491.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SOLID
0102912 2	1	\$3.09	\$1,748.94	566.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID
0104 1	3	\$1.96	\$23,754.80	12,118.000	SY	N	ARTIFICIAL COVERINGS / ROLL EROSION CNTL
0104 10 3	9	\$1.99	\$276,012.64	138,785.000	LF	N	SEDIMENT BARRIER
0104 11	5	\$11.32	\$19,312.07	1,706.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	3	\$7.49	\$31,368.32	4,190.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC
0104 15	4	\$3,515.54	\$52,733.07	15.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	9	\$159.18	\$74,656.22	469.000	EA	N	INLET PROTECTION SYSTEM
0107 1	7	\$15.17	\$118,032.93	7,783.000	AC	N	LITTER REMOVAL
0107 2	7	\$16.30	\$111,192.67	6,820.200	AC	N	MOWING
0108 1	2	\$8,166.67	\$24,500.00	3.000	LS	N	MONITOR EXISTING STRUCTURES- SETTLE
0108 2	2	\$13,833.33	\$41,500.00	3.000	LS	N	MONITOR EXISTING STRUCTURES- VIBRA

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 03  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0110	1 1	9	\$6,349.56	\$1,021,835.38	160.930	AC	N	CLEARING & GRUBBING
0110	2 2	2	\$15,106.02	\$52,720.00	3.490	AC	N	SELECTIVE CLEARING AND GRUBBING, TREES R
0110	3	2	\$20.68	\$194,928.95	9,425.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110	4 10	6	\$25.06	\$127,565.11	5,091.000	SY	N	REMOVAL OF EXIST CONC
0110	7 1	3	\$125.61	\$6,908.44	55.000	EA	N	MAILBOX, F&I SINGLE
0120	1	6	\$3.97	\$933,572.32	235,367.000	CY	N	REGULAR EXCAVATION
0120	2 2	7	\$10.22	\$228,714.50	22,373.000	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120	4	1	\$8.31	\$86,008.50	10,350.000	CY	N	SUBSOIL EXCAVATION
0120	6	2	\$7.03	\$3,144,363.42	447,207.000	CY	N	EMBANKMENT
0120	71	2	\$13,875.00	\$55,500.00	4.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120	74	1	\$8.09	\$31,000.88	3,832.000	CY	N	SURCHARGE EMBANKMENT
0141	70	1	\$990.86	\$24,771.50	25.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0145	2	1	\$5.00	\$325,300.00	65,060.000	SY	N	GEOSYNTHETIC REINF FND OVER SOFT SOIL
0160	4	9	\$2.08	\$384,084.71	184,723.000	SY	N	TYPE B STABILIZATION
0162	1 11	8	\$1.00	\$510,165.46	509,975.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 6"
0285701		6	\$7.31	\$248,953.76	34,056.000	SY	N	OPTIONAL BASE,BASE GROUP 01
0285703		1	\$19.71	\$2,719.98	138.000	SY	N	OPTIONAL BASE,BASE GROUP 03
0285706		6	\$12.10	\$259,611.51	21,450.000	SY	N	OPTIONAL BASE,BASE GROUP 06
0285709		4	\$12.18	\$1,038,601.20	85,293.000	SY	N	OPTIONAL BASE,BASE GROUP 09
0286	1	4	\$30.63	\$348,358.00	11,372.000	SY	N	TURNOUT CONSTRUCTION
0286	2	1	\$215.00	\$3,074.50	14.300	TN	N	TURNOUT CONSTRUCTION-ASPHALT
0327	70 1	5	\$.65	\$78,493.98	120,862.000	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327	70 5	1	\$1.11	\$14,384.49	12,959.000	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327	70 6	5	\$1.09	\$289,406.70	264,819.000	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327	70 8	3	\$1.56	\$346,151.20	221,874.000	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327	70 11	3	\$.91	\$253,681.74	279,186.000	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327	70 12	3	\$1.82	\$191,091.87	104,732.000	SY	N	MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327	70 13	1	\$.90	\$204,357.60	227,064.000	SY	N	MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327	70 15	1	\$1.05	\$7,528.50	7,170.000	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327	70 16	1	\$1.00	\$2,694.00	2,694.000	SY	N	MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH
0327	70 19	2	\$1.00	\$8,211.00	8,211.000	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0334	1 52	7	\$88.96	\$4,184,312.95	47,035.600	TN	N	SUPERPAVE ASPH CONC, TRAF B, PG76-22
0334	1 53	1	\$92.53	\$1,477,630.08	15,969.200	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334	1 56	1	\$120.50	\$4,335,120.05	35,976.100	TN	N	SUPERPAVE ASPH CONC, TRAF B, HIGH POLYM
0334	1 58	1	\$108.13	\$2,507,275.19	23,187.600	TN	N	SUPERPAVE ASPH CONC, TRAF D, HIGH POLYM
0337	7 25	2	\$127.68	\$2,178,269.92	17,060.400	TN	N	ASPH CONC FC,INC BIT,FC-5,PG76-22
0337	7 26	1	\$129.83	\$1,340,871.26	10,327.900	TN	N	ASPH CONC FC,FC-5,FC-5, HIGH POLYMER
0337	7 80	3	\$97.58	\$2,455,488.80	25,164.400	TN	N	ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22
0337	7 81	2	\$95.31	\$519,783.34	5,453.400	TN	N	ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22
0337	7 82	1	\$153.52	\$40,897.73	266.400	TN	N	ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 03  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0337	7 90	1	\$106.62	\$1,166,955.90	10,945.000	TN	N	ASPH CONC FC,TRAFFIC B,FC-9.5,HIGH POLYM
0337	7 94	1	\$122.10	\$235,335.54	1,927.400	TN	N	ASPH CONC FC,TRAF D,FC-12.5,HIGH POLYMER
0339	1	8	\$117.78	\$291,558.96	2,475.500	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350	30 13	1	\$180.00	\$84,420.00	469.000	SY	N	CONC PAVEMENT FOR ROUNDABOUT APRON, 12"
0400	0 11	1	\$1,830.11	\$3,111.19	1.700	CY	N	CONC CLASS NS, GRAVITY WALL
0400	1 2	2	\$1,134.33	\$29,492.56	26.000	CY	N	CONC CLASS I, ENDWALLS
0400	2 4	2	\$723.62	\$334,170.00	461.800	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400	2 5	1	\$1,250.00	\$84,000.00	67.200	CY	N	CONC CLASS II, BRIDGE SUBSTRUCTURE
0400	2 10	2	\$400.00	\$70,200.00	175.500	CY	N	CONC CLASS II, APPROACH SLABS
0400	3 20	1	\$1,132.27	\$4,529.08	4.000	CY	N	CONC CLASS III, SEAL
0400	4 5	1	\$950.00	\$104,025.00	109.500	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400	4 8	1	\$1,500.00	\$9,000.00	6.000	CY	N	CONC CLASS IV, BULKHEAD
0400	9	2	\$11.72	\$19,295.00	1,647.000	SY	N	BRIDGE DECK GROOV & PLANING, DECK 8.5" GR
0400147		2	\$1,160.63	\$14,740.00	12.700	CF	N	COMPOSITE NEOPRENE PADS
0415	1 4	2	\$.99	\$112,626.25	113,845.000	LB	N	REINF STEEL- SUPERSTRUCTURE
0415	1 5	2	\$1.01	\$25,512.35	25,318.000	LB	N	REINF STEEL- SUBSTRUCTURE
0415	1 8	1	\$2.00	\$522.00	261.000	LB	N	REINF STEEL- BULKHEAD
0415	1 9	2	\$1.07	\$36,839.40	34,572.000	LB	N	REINF STEEL- APPROACH SLABS
0425	1341	1	\$4,000.00	\$12,000.00	3.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425	1351	2	\$4,459.51	\$22,297.57	5.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425	1355	1	\$2,900.00	\$2,900.00	1.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425	1361	2	\$5,045.68	\$15,137.04	3.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425	1431	1	\$14,500.00	\$58,000.00	4.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425	1441	1	\$13,500.00	\$27,000.00	2.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425	1451	2	\$11,928.71	\$59,643.54	5.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425	1461	1	\$7,900.06	\$15,800.12	2.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425	1521	3	\$2,370.82	\$54,528.96	23.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425	1525	1	\$3,075.00	\$9,225.00	3.000	EA	N	INLETS, DT BOT, TYPE C, PARTIAL
0425	1529	1	\$3,058.54	\$3,058.54	1.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425	1541	2	\$3,130.75	\$90,791.84	29.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425	1543	1	\$3,575.27	\$32,177.43	9.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, <10'
0425	1544	1	\$4,665.85	\$4,665.85	1.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, >10'
0425	1545	1	\$3,800.00	\$3,800.00	1.000	EA	N	INLETS, DT BOT,TYPE D, PARTIAL
0425	1549	1	\$5,398.88	\$26,994.40	5.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425	1551	1	\$3,247.60	\$29,228.40	9.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425	1701	2	\$4,374.43	\$43,744.26	10.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425	1705	1	\$1,623.72	\$3,247.44	2.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425	1711	1	\$11,500.00	\$23,000.00	2.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425	1891	1	\$3,600.00	\$7,200.00	2.000	EA	N	INLETS, BARRIER WALL, <10'
0425	1910	2	\$3,583.33	\$21,500.00	6.000	EA	N	INLETS, CLOSED FLUME

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 03  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 43	1	\$4,000.00	\$4,000.00	1.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	2	\$3,192.31	\$25,538.46	8.000	EA	N	MANHOLES, P-8, <10'
0425 2 63	1	\$2,600.00	\$2,600.00	1.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	1	\$12,500.00	\$50,000.00	4.000	EA	N	MANHOLES, J-7, <10'
0425 2 73	1	\$3,500.00	\$17,500.00	5.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	2	\$9,010.03	\$63,070.23	7.000	EA	N	MANHOLES, J-8, <10'
0425 5	1	\$1,500.00	\$45,000.00	30.000	EA	N	MANHOLE, ADJUST
0425 5 1	2	\$1,647.97	\$121,950.00	74.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	2	\$648.86	\$85,650.00	132.000	EA	N	VALVE BOXES, ADJUST
0425 11	1	\$1,400.00	\$1,400.00	1.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 82	1	\$1,100.00	\$1,100.00	1.000	EA	N	REPLACE GRATE
0430 94 3	1	\$42.34	\$25,742.72	608.000	LF	N	DESILTING PIPE, 37 - 48"
0430174115	1	\$50.00	\$33,350.00	667.000	LF	N	PIPE CULV, OPT MATL, ROUND,15"SD
0430174118	5	\$51.68	\$67,702.57	1,310.000	LF	N	PIPE CULV, OPT MATL, ROUND,18"SD
0430174124	1	\$66.13	\$2,512.94	38.000	LF	N	PIPE CULV, OPT MATL, ROUND,24"SD
0430174218	3	\$59.55	\$19,176.26	322.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"SD
0430174224	2	\$66.84	\$7,820.10	117.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"SD
0430175115	1	\$122.28	\$1,467.36	12.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118	7	\$60.73	\$196,534.53	3,236.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	3	\$65.15	\$147,827.22	2,269.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	1	\$74.70	\$96,138.90	1,287.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	1	\$92.03	\$333,792.81	3,627.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142	1	\$363.62	\$17,453.76	48.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175218	2	\$102.01	\$90,486.35	887.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224	1	\$85.41	\$6,747.39	79.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175230	1	\$108.89	\$30,489.20	280.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"S/CD
0430175236	1	\$191.93	\$42,416.53	221.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430175242	1	\$240.83	\$104,761.05	435.000	LF	N	PIPE CULV, OPT MATL, OTHER, 42"S/CD
0430185124	1	\$541.00	\$45,985.00	85.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,24"
0430200 29	1	\$2,638.78	\$5,277.56	2.000	EA	N	FLARED END SECTION, CONCRETE, 24"
0430611325	1	\$3,100.00	\$6,200.00	2.000	EA	N	U-ENDWALL, BAFF, 261/430-011,1:2 SLP,18"
0430950	1	\$104.03	\$231,882.87	2,229.000	CY	N	DESILTING CONCRETE BOX CULVERT
0430982125	4	\$831.69	\$17,465.40	21.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD
0430982129	2	\$925.78	\$4,628.88	5.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD
0430982133	1	\$1,564.48	\$3,128.96	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" CD
0430982138	1	\$1,885.05	\$3,770.10	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" CD
0430982625	1	\$842.42	\$842.42	1.000	EA	N	MITERED END SECT, OPT - OTHER, 18" CD
0430982633	1	\$1,138.89	\$2,277.78	2.000	EA	N	MITERED END SECT, OPT - OTHER, 30" CD
0430982638	1	\$3,134.85	\$6,269.70	2.000	EA	N	MITERED END SECT, OPT - OTHER, 36" CD
0430982640	1	\$3,901.92	\$3,901.92	1.000	EA	N	MITERED END SECT, OPT - OTHER, 42" CD

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/11/01 to 2018/10/31**

**Contract Type: CC AREAS: 03**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430984123	1	\$1,500.00	\$1,500.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" SD
0430984125	6	\$843.02	\$55,639.23	66.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	3	\$1,087.16	\$10,871.60	10.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984138	1	\$2,000.00	\$4,000.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" SD
0430984625	3	\$669.51	\$14,059.68	21.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0430984629	2	\$1,114.74	\$7,803.20	7.000	EA	N	MITERED END SECT, OPT / OTHER, 24" SD
0430991	1	\$525.00	\$3,150.00	6.000	EA	N	MITERED END SECT, REPLACE SLAB
0431 1 1	1	\$305.03	\$19,826.95	65.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 0-24"
0440 1 10	1	\$10.80	\$6,480.00	600.000	LF	N	UNDERDRAIN, TYPE I
0450 1 1	1	\$200.00	\$120,000.00	600.000	LF	N	PREST BEAMS, TYPE II
0450 2 36	1	\$250.00	\$342,750.00	1,371.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0455 34 3	2	\$153.75	\$319,800.00	2,080.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455133 3	1	\$27.00	\$15,741.00	583.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 3	2	\$197.58	\$89,900.00	455.000	LF	N	TEST PILES-PREST CONCRETE,18" SQ
0458 1 11	2	\$60.41	\$9,485.00	157.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0460 81	1	\$100.00	\$60,000.00	600.000	EA	N	RIVETS - HIGH STRENGTH BOLTS, REPLACE
0515 1 1	1	\$100.00	\$1,500.00	15.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	3	\$55.78	\$4,016.15	72.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 4 1	1	\$30.95	\$16,155.90	522.000	LF	N	BULLET RAIL, SINGLE RAIL
0520 1 7	5	\$27.36	\$95,576.28	3,493.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	5	\$37.43	\$178,672.18	4,773.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 1	1	\$43.00	\$4,472.00	104.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	1	\$50.00	\$3,800.00	76.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	2	\$31.93	\$8,814.00	276.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	1	\$25.00	\$8,650.00	346.000	LF	N	CONCRETE CURB, TYPE RA
0520 5 11	1	\$133.86	\$5,889.84	44.000	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520 6	4	\$27.85	\$49,966.20	1,794.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	1	\$72.18	\$10,754.82	149.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 5 13	1	\$165.00	\$59,400.00	360.000	LF	N	CONC TRAF RAIL- BRIDGE, 36" SING SLOPE
0522 1	5	\$66.55	\$310,343.00	4,663.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522 2	5	\$101.41	\$285,770.91	2,818.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0523 1	1	\$90.00	\$159,300.00	1,770.000	SY	N	PATTERNED PAVEMENT, VEHICULAR AREAS
0524 1 1	1	\$58.00	\$54,578.00	941.000	SY	N	CONCRETE DITCH PAVT, NR, 3"
0524 1 2	1	\$65.00	\$42,510.00	654.000	SY	N	CONCRETE DITCH PAVT, NR, 4"
0524 1 29	2	\$65.17	\$46,012.00	706.000	SY	N	CONC DITCH PAVT, 4", REINFORCED
0527 2	5	\$24.18	\$49,913.06	2,064.000	SF	N	DETECTABLE WARNINGS
0530 1	2	\$610.20	\$35,758.00	58.600	CY	N	RIPRAP, SAND-CEMENT
0530 3 3	2	\$80.00	\$233,656.00	2,920.700	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	3	\$106.26	\$23,100.62	217.400	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	5	\$81.78	\$86,753.50	1,060.800	TN	N	BEDDING STONE

**Florida Department of Transportation**  
**Item Average Unit Cost**  
**From 2017/11/01 to 2018/10/31**

**Contract Type: CC AREAS: 03**  
**Displaying: VALID ITEMS WITH HITS**  
**From: 0102 1 To: 9999999**

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 1 1	7	\$15.47	\$160,758.32	10,389.000	LF	N	GUARDRAIL- ROADWAY, GEN TL-3
0536 1 3	1	\$19.84	\$299,841.92	15,113.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	1	\$5.29	\$79,947.77	15,113.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB
0536 7 2	1	\$315.00	\$945.00	3.000	EA	N	SPECIAL GUARDRAIL POST- SP STEEL POST CM
0536 8 11	6	\$2,271.02	\$49,962.42	22.000	EA	N	APPR TRANS TO RIGID BARR CONNECT, F&I
0536 8 12	1	\$773.65	\$1,547.30	2.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 2
0536 73	7	\$1.20	\$6,498.36	5,419.000	LF	N	GUARDRAIL REMOVAL
0536 85 24	2	\$2,220.00	\$11,100.00	5.000	EA	N	GUARDRAIL END TREATMENT- PARA APP TERM
0536 85 25	1	\$635.03	\$8,890.42	14.000	EA	N	GUARDRAIL END TREAT- TRAIL AN TYPE II
0536 85 27	1	\$1,340.97	\$1,340.97	1.000	EA	N	GUARDRAIL END TREAT- DOUB FACE APPR TER
0538 1	1	\$8.15	\$4,816.65	591.000	LF	N	GUARDRAIL RESET
0550 60112	1	\$2,649.37	\$2,649.37	1.000	EA	N	FENCE GATE,TYP A, SGL, 6.1-12' OPENING
0561 1	1	\$760.30	\$1,519,991.76	1,999.200	TN	N	COATING EXISTING STRUCTURAL STEEL
0570 1 1	4	\$.70	\$291,620.24	417,414.000	SY	N	PERFORMANCE TURF
0570 1 2	9	\$2.33	\$966,371.86	415,036.000	SY	N	PERFORMANCE TURF, SOD
0571 1 13	1	\$50.00	\$2,250.00	45.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 3
0580 1 1	1	\$27,000.00	\$27,000.00	1.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	1	\$11,000.00	\$11,000.00	1.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0590 1	1	\$7,500.00	\$7,500.00	1.000	EA	N	LANDSCAPE IRRIGATION SYSTEM
0630 2 11	5	\$10.09	\$10,150.88	1,006.000	LF	N	CONDUIT, F& I, OPEN TRENCH
0630 2 12	5	\$16.15	\$182,078.30	11,275.000	LF	N	CONDUIT, F& I, DIRECTIONAL BORE
0632 7 1	3	\$3,379.46	\$33,794.60	10.000	PI	N	SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632 7 6	1	\$350.00	\$2,800.00	8.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0635 2 11	4	\$635.25	\$103,545.96	163.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"
0635 2 12	1	\$620.00	\$3,100.00	5.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36"
0639 1122	1	\$2,700.00	\$2,700.00	1.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0641 2 60	1	\$340.00	\$680.00	2.000	EA	N	PREST CNC POLE, REMOVE
0646 1 11	3	\$1,283.90	\$52,639.88	41.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 60	1	\$250.00	\$2,750.00	11.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0650 1 60	1	\$115.00	\$115.00	1.000	AS	N	VEH TRAF SIGNAL, REMOVE- POLES TO REMAIN
0653 1 11	2	\$779.14	\$17,141.00	22.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653 1 12	3	\$1,277.39	\$31,934.69	25.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 2 WAYS
0653 1 60	2	\$110.46	\$3,092.74	28.000	AS	N	PEDESTRIAN SIGNAL, REMOVE
0660 2101	1	\$850.00	\$2,550.00	3.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	2	\$626.41	\$39,464.00	63.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	3	\$900.44	\$83,741.20	93.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0665 1 11	3	\$179.52	\$12,925.24	72.000	EA	N	PEDESTRIAN DETECTOR, F&I, STANDARD
0665 1 60	2	\$44.82	\$1,882.52	42.000	EA	N	PEDESTRIAN DETECTOR, REMOVE
0670 5400	2	\$877.27	\$9,650.00	11.000	AS	N	TRAF CNTL ASSEM, MODIFY
0695 7600	2	\$387.50	\$1,550.00	4.000	EA	N	TMS CABINET, REMOVE

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 03  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 11	8	\$310.70	\$73,635.14	237.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700 1 12	6	\$1,047.78	\$62,866.97	60.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF
0700 1 13	3	\$1,326.98	\$18,577.72	14.000	AS	N	SINGLE POST SIGN, F&I GM, 21-30 SF
0700 1 14	1	\$1,753.61	\$3,507.22	2.000	AS	N	SINGLE POST SIGN, F&I GM, 31+ SF
0700 1 31	1	\$2,000.00	\$6,000.00	3.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, <12 SF
0700 1 40	1	\$110.00	\$220.00	2.000	AS	N	SINGLE POST SIGN, INSTALL
0700 1 50	6	\$138.38	\$6,918.84	50.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	9	\$21.06	\$4,043.09	192.000	AS	N	SINGLE POST SIGN, REMOVE
0700 1 87	1	\$225.00	\$450.00	2.000	AS	N	SINGLE POST SIGN, REPAIR- REP POST, EXIS
0700 2 12	2	\$3,168.84	\$15,844.18	5.000	AS	N	MULTI- POST SIGN, F&I GM, 12-20 SF
0700 2 14	1	\$4,021.84	\$4,021.84	1.000	AS	N	MULTI- POST SIGN, F&I GM, 31-50 SF
0700 2 15	3	\$6,236.50	\$31,182.48	5.000	AS	N	MULTI- POST SIGN, F&I GM, 51-100 SF
0700 2 16	1	\$7,408.66	\$7,408.66	1.000	AS	N	MULTI- POST SIGN, F&I GM, 101-200 SF
0700 2 50	1	\$3,352.49	\$6,704.98	2.000	AS	N	MULTI- POST SIGN, RELOCATE
0700 2 60	3	\$807.20	\$12,915.21	16.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	5	\$214.33	\$10,073.72	47.000	EA	N	SIGN PANEL, F&I GM, UP TO 12 SF
0700 3102	1	\$335.25	\$335.25	1.000	EA	N	SIGN PANEL, F&I GM, 12-20 SF
0700 3204	1	\$1,550.00	\$3,100.00	2.000	EA	N	SIGN PANEL, F&I OM, 31-50 SF
0700 3501	4	\$106.63	\$3,305.55	31.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	4	\$57.67	\$2,133.93	37.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	1	\$77.37	\$77.37	1.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3604	1	\$260.00	\$260.00	2.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 11251	1	\$12,800.00	\$51,200.00	4.000	AS	N	ELECT DISP SIGN, F&I GM- SO, ELECT REGUL
0700 12 21	1	\$6,000.00	\$12,000.00	2.000	AS	N	SIGN BEACON, F&I GM- SOLAR, ONE BEACON
0700 13 12	2	\$77.19	\$617.48	8.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 2'
0700 13 15	2	\$113.54	\$681.24	6.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 5'
0701 17101	1	\$5,300.00	\$3,651.70	.689	GM	N	PROFILED THERMOPLAST,STD, WHITE,SOLID,6"
0701 18101	2	\$5,598.89	\$161,242.50	28.799	GM	N	PROFILED THER,STANDARD- ASPHALT, WH SO 6
0701 18201	1	\$5,100.00	\$46,573.20	9.132	GM	N	PROFILED THER,STANDARD- ASPHALT, YE SO 6
0705 10 1	4	\$162.16	\$6,162.03	38.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	3	\$52.94	\$3,758.61	71.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 4	1	\$158.95	\$635.80	4.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	2	\$49.25	\$787.97	16.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	3	\$51.71	\$3,929.86	76.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 3	1	\$200.00	\$800.00	4.000	EA	N	DELINEATOR, FLEX HIGH VISABILITY MED
0710 11101	9	\$669.99	\$83,555.38	124.711	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11102	4	\$1,458.92	\$4,611.65	3.161	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,8"
0710 11103	1	\$1,322.97	\$899.62	.680	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,12"
0710 11123	4	\$1.22	\$16,673.74	13,699.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	6	\$1.55	\$4,969.23	3,203.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 03  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11125	7	\$2.12	\$13,198.39	6,232.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	4	\$474.13	\$32,504.75	68.557	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP,6"
0710 11133	1	\$950.00	\$30.40	.032	GM	N	PAINTED PVMT MARK,STD,WHITE,SKIP,12"
0710 11141	5	\$583.98	\$3,604.88	6.173	GM	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE,6"
0710 11160	5	\$47.99	\$3,551.26	74.000	EA	N	PAINTED PAVT MARK,STD,WHITE,MESSAGE
0710 11170	6	\$34.16	\$21,899.66	641.000	EA	N	PAINTED PAVT MARK,STD,WHITE,ARROWS
0710 11190	2	\$6.52	\$176.00	27.000	SF	N	PAINTED PAVT MARK,STD,WHITE,ISLA NOSE
0710 11201	9	\$920.19	\$99,319.45	107.934	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11202	2	\$1,726.99	\$1,010.29	.585	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"
0710 11224	6	\$1.66	\$7,669.04	4,632.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	4	\$493.43	\$12,742.21	25.824	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11241	4	\$603.44	\$1,491.11	2.471	GM	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"
0710 11290	3	\$8.37	\$385.00	46.000	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 11331	1	\$510.90	\$108.31	.212	GM	N	PAINTED PAVT MARK,STD,BLACK,SKIP,6"
0710 90	9	\$27,338.03	\$328,056.31	12.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	1	\$2,800.00	\$974.40	.348	GM	N	THERMOPLASTIC,STD,WHITE,SOLID,8"
0711 11103	1	\$7,408.66	\$5,037.89	.680	GM	N	THERMOPLASTIC,STD,WHITE,SOLID,12"
0711 11123	3	\$2.23	\$8,090.50	3,626.000	LF	N	THERMOPLASTIC,STD,WHITE,SOLID,12"
0711 11124	6	\$3.48	\$15,277.90	4,394.000	LF	N	THERMOPLASTIC,STD,WHITE,SOLID,18"
0711 11125	7	\$4.88	\$18,936.07	3,879.000	LF	N	THERMOPLASTIC,STD,WHITE,SOLID,24"
0711 11141	4	\$2,126.33	\$9,564.21	4.498	GM	N	THERMOPLASTIC,STD,WHITE,DOT GUIDE,6"
0711 11160	6	\$103.91	\$6,027.00	58.000	EA	N	THERMOPLASTIC,STD,WHITE,MESSAGE
0711 11170	6	\$64.11	\$33,274.00	519.000	EA	N	THERMOPLASTIC,STD,WHITE,ARROW
0711 11180	1	\$10.50	\$304.50	29.000	LF	N	THERMOPLASTIC,STD,WHITE,YIELD LINE
0711 11224	6	\$3.53	\$11,134.54	3,158.000	LF	N	THERMOPLASTIC,STD,YELLOW,SOLID,18"
0711 11241	5	\$2,001.00	\$5,084.53	2.541	GM	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE,6"
0711 14123	4	\$7.45	\$53,900.25	7,232.000	LF	N	THERMOPLASTIC,PREFORM,WHITE,SOLID,12"
0711 14125	5	\$12.46	\$44,552.60	3,577.000	LF	N	THERMOPLASTIC,PREFORM,WHITE,SOLID,24"
0711 14160	6	\$188.84	\$33,613.74	178.000	EA	N	THERMOPLASTIC,PREFORMED,WHITE,MESSAGE
0711 14170	5	\$123.79	\$17,578.02	142.000	EA	N	THERMOPLASTIC,PREFORMED,WHITE,ARROW
0711 14570	1	\$232.10	\$1,392.60	6.000	EA	N	THERMOPLASTIC,PREF,WHITE CONTRAST
0711 15101	3	\$3,908.05	\$117,335.34	30.024	GM	N	THERMOPLASTIC,STD-OP,WHITE,SOLID,6"
0711 15102	2	\$7,254.99	\$21,757.71	2.999	GM	N	THERMOPLASTIC,STD-OP,WHITE,SOLID,8"
0711 15131	3	\$1,895.75	\$71,628.99	37.784	GM	N	THERMOPLASTIC,STD-OP,WHITE,SKIP,6"
0711 15201	3	\$3,867.40	\$113,782.65	29.421	GM	N	THERMOPLASTIC,STD-OP,YELLOW,SOLID,6"
0711 15202	1	\$5,200.00	\$930.80	.179	GM	N	THERMOPLASTIC,STD-OP,YELLOW,SOLID,8"
0711 16101	7	\$3,847.70	\$130,471.59	33.909	GM	N	THERMOPLASTIC,STD-OTH,WHITE,SOLID,6"
0711 16102	3	\$5,766.22	\$5,126.17	.889	GM	N	THERMOPLASTIC,STD-OTH,WHITE,SOLID,8"
0711 16131	2	\$1,864.93	\$19,365.40	10.384	GM	N	THERMOPLASTIC,STD-OTH,WHITE,SKIP,6"
0711 16133	1	\$5,300.00	\$169.60	.032	GM	N	THERMOPLASTIC,STD-OTH,WHITE,SKIP,12"

Florida Department of Transportation  
Item Average Unit Cost  
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 03  
Displaying: VALID ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16201	8	\$3,774.34	\$113,124.53	29.972	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SOLID, 6"
0711 16202	1	\$4,274.17	\$953.14	.223	GM	N	THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231	4	\$1,411.95	\$22,287.67	15.785	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0711 17	4	\$59.80	\$254,377.80	4,254.000	SF	N	THERMOPLASTIC, REMOVE
0713103101	6	\$23,328.24	\$21,252.03	.911	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" CONC BR
0713103131	3	\$9,611.03	\$13,128.67	1.366	GM	N	PERMANENT TAPE, WHITE, SKIP/D, 6" FOR CONC
0713103201	5	\$23,937.17	\$14,122.93	.590	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" CONC BR
0713103231	1	\$10,000.00	\$610.00	.061	GM	N	PERMANENT TAPE, YELLOW, SKIP/, 6" FOR CONC
0713103331	2	\$14,654.84	\$3,268.03	.223	GM	N	PERMANENT TAPE, BLACK, SKIP/D, 6" FOR CONC
0715 1 12	2	\$2.53	\$36,805.25	14,536.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.8-6
0715 4 12	1	\$8,000.00	\$152,000.00	19.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 35'
0715 7 11	1	\$10,000.00	\$10,000.00	1.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 19 13	1	\$81,000.00	\$162,000.00	2.000	EA	N	HIGH MAST LIGHT POLE, F&I, 120'
0715500 1	1	\$825.00	\$15,675.00	19.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715500 2	1	\$525.00	\$1,050.00	2.000	EA	N	POLE CABLE DISTRIBUTION SYS, HIGH MAST
0999 20 1	1	\$3,300.00	\$26,400.00	8.000	DA	N	DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20 2	1	\$4,000.00	\$8,000.00	2.000	EA	N	DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25	9	\$42,495.04	\$679,920.69	16.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1050 16003	1	\$3.71	\$25,320.75	6,825.000	LF	N	UTILITY PIPE, REMOVE & DISPOSE, 5-7.9"
1050 31202	1	\$39.74	\$1,589.60	40.000	LF	N	UTILITY PIPE- PVC, F&I 2"
1050 31206	1	\$20.50	\$137,042.50	6,685.000	LF	N	UTILITY PIPE- PVC, F&I 6"
1050 42202	1	\$47.69	\$8,107.30	170.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 2"
1050 42206	1	\$26.49	\$46,754.85	1,765.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 6"
1080 21106	1	\$125.58	\$4,646.46	37.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, F&I 6"
1080 24106	1	\$1,086.24	\$40,190.88	37.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 6"
1080 29106	1	\$95.37	\$21,076.77	221.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 6"
1644113 08	1	\$3,788.60	\$41,674.60	11.000	EA	N	FIRE HYDRANT, F&I, STD, 2 HOSE, 1 PUMP, 6"

Note : Averages and totals are based on the awarded unit price only.  
Weighted average is weighted on Quantity at the contract level.