

FEBRUARY 25, 2026 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	T2A37	437318-1-52-01	\$25,609,356	14	6			8	2	34	8			1	1		3	1			2		1			17		1		1
2	T1813	444612-1-52-01, ETC.	\$17,262,050	21	8			2	1	1	28			6	17						2	2	9					1	1	1
3	T1916	449122-1-52-01, ETC.	\$14,728,563	13	8			2	1		29			8	9						2	2	19	1				2	1	3
4	T2A33	210026-2-52-01, ETC.	\$7,536,047	10	10			4		6	47			5				1			7	2	2						2	4
5	T2A36	208667-2-52-01	\$1,206,681	18	10			2						1	19			1			2	8	27	2				5	1	4
6	T2A57	208228-3-52-01	\$6,937,987	8	9			2	3		61			1	2			1			5	1	3		1			1	1	1
7	T2A58	209469-3-52-01	\$18,829,417	6	8			1			71						1	3			4	3						1		2
8	T2A59	210463-5-52-01	\$5,093,803	6	11			2			67			1				3			7	2								1
9	T2A60	210505-4-52-01	\$6,335,645	7	10			3	2		63			1			2	2			8	1								1
10	T3928	439380-1-52-01	\$8,819,289	27	11		42	8	4		3			2			1	2												
11	T3966	450818-1-52-01, ETC.	\$13,462,029	12	8			3			47			3	4			1			7		8					2	4	1
12	T4739	449163-1-52-01	\$8,179,112	15	9			5			49				5		1	2			3	8		1				1		1
13	T4751	447545-1-52-01, ETC.	\$2,402,364	13	9			2			41			2	15						4	1	8					2	1	2
14	T5868	450632-1-52-01	\$172,725	23	8			4						27				1			9	7							17	4
15	T6619	451033-1-52-01, ETC.	\$2,066,346	17	9			7	3		20			15	13		2				3	4						1	3	3
16	T7583	449169-1-52-01, ETC.	\$26,521,767	11	9			1	1		59			2	4			1			4	2	3					1	1	1
17	T7601	450337-1-52-01, ETC.	\$9,320,376	11	9			2			49			2	8			1			3	7	5					1		2

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.