



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

May 22, 2025

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1926

FINANCIAL PROJECT NUMBER(S): 446296 2 52 01 and 446296 2 56 01

FEDERAL AID PROJECT NUMBER(S): D125036B

COUNTY(IES): Lee

PROJECT NAME(S): SR 93 (I-75), At CR 876 (Daniels Pkwy)

BIDS TO BE RECEIVED: May 28, 2025

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://cpp.fdot.gov> to download Amendment File T1926.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A Mirza Rezazadeh

A Mirza Rezazadeh, Manager
Contracts Administration Office

AR:pd
Attached

DATE: 5/21/2025 1 of 2
 TO: Final Plans (CO-FINALPLANS)
 FROM: Kimberly Abate, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number 01** - Letting (mo./yr.) 05/2025
 Financial Project ID 446296-2-52-01 (Lead number only)
 Proposal/Contract ID T1926
 Federal Funds: ☐ No ☒ Yes Federal Aid No. D125-036-B
 County Lee State Road No. 93

Mandatory Only: ☒ No ☐ Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications Package and a package revision is ☐
 is not ☒ required. *Approved By: *Cathy Schley* Date: 05/21/2025 | 2:09 PM EDT
 Signature of District Specifications Engineer

*Concurred by: *Nick Mico* Date: 05/21/2025 | 6:16 PM EDT
 Signature of Director of Transportation Development or Designee

If Projects of Division Interest,

*Authorized By: _____ Date: _____
 Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORKDAYS
 OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING
 WITHOUT APPROVAL.

*Approved By: *Nick Mico* for Date: 05/21/2025 | 6:16 PM EDT
 Signature of District Secretary

☐ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER NA (____ Pages).

☐ REISSUED SPECIFICATIONS PACKAGE NA (____ Pages).

☒ PLANS REVISION NUMBER 01 (238 Sheets)

CONTRACT TIME REVISED: ☒ No ☐ Yes (If yes, _____ Total Calendar Days)



Florida Department of Transportation

RON DESANTIS
GOVERNOR


801 North Broadway
Bartow, Florida 33830

JARED W. PERDUE, P.E.
SECRETARY

MEMORANDUM

DATE: May 29, 2024

TO: Lori Albritton, Transportation Support Manager
Nicole Mills, P.E., Director of Transportation Development
John M. Kubler, P.E., Director of Transportation Operations

FROM: L. K. Nandam, P.E., District Secretary 

COPIES: Legal Office, Human Resources Office, Financial Services

SUBJECT: Delegation of Authority

You are delegated signature and approval authority anytime during my absence from the office. "Signature should be made in your name for the District Secretary.

This delegation will remain in effect from May 29, 2024 – June 30, 2025.

LKN:jm