

Florida Department of Transportation
Item Average Unit Cost
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 07
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	11	\$388.25	\$1,622,865.10	4,180.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2 1	5	\$237,900.00	\$1,189,500.00	5.000	LS	N	SPECIAL DETOUR 1
0102 2 2	4	\$265,250.00	\$1,061,000.00	4.000	LS	N	SPECIAL DETOUR 2
0102 2 3	3	\$162,666.67	\$488,000.00	3.000	LS	N	SPECIAL DETOUR 3
0102 2 4	2	\$29,500.00	\$59,000.00	2.000	LS	N	SPECIAL DETOUR 4
0102 2 5	1	\$20,000.00	\$20,000.00	1.000	LS	N	SPECIAL DETOUR 5
0102 3	2	\$19.05	\$40,594.50	2,131.500	CY	N	COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 14	6	\$33.01	\$272,347.20	8,250.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	11	\$.26	\$102,579.45	387,567.000	ED	N	WORK ZONE SIGN
0102 61	1	\$42.50	\$2,805.00	66.000	EA	N	BUSINESS SIGN
0102 71 13	1	\$2.00	\$336.00	168.000	LF	N	TEMPORARY BARRIER, F&I,LOW PROFILE,CONC
0102 71 15	2	\$28.08	\$165,896.00	5,907.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	2	\$19.22	\$63,022.00	3,279.000	LF	N	TEMPORARY BARRIER, F&I, FREE STAND
0102 71 25	1	\$14.00	\$1,400.00	100.000	LF	N	TEMPORARY BARRIER, REL, ANCHORED
0102 71 26	2	\$6.26	\$7,455.00	1,191.000	LF	N	TEMPORARY BARRIER, REL, FREE STAND
0102 74 1	11	\$.12	\$416,126.10	3,364,330.000	ED	N	CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74 2	8	\$.32	\$17,293.50	54,828.000	ED	N	CHANNELIZING DEVICE, TYPE III, 6'
0102 74 7	4	\$6.82	\$155,240.50	22,765.000	LF	N	CHANNELIZING DEVICE- PED LCD
0102 75 1	1	\$10.60	\$27,348.00	2,580.000	LF	N	TEMPORARY SEPARATOR, F&I REMOVE
0102 76	10	\$5.92	\$59,515.30	10,060.000	ED	N	ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78	8	\$3.88	\$178,886.66	46,161.000	EA	N	TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 89 1	5	\$1,241.44	\$224,700.00	181.000	LO	N	TEMPORARY CRASH CUSHION, RED OPT
0102 99	11	\$12.58	\$213,780.70	16,993.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102104	4	\$9.45	\$65,925.00	6,975.000	ED	N	TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107 1	4	\$9.64	\$67,244.00	6,975.000	ED	N	TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102150 1	5	\$5.21	\$21,874.00	4,198.000	ED	N	PORTABLE REGULATORY,SIGN
0102150 2	5	\$5.20	\$21,694.00	4,168.000	ED	N	RADAR SPEED DISPLAY UNIT
0102911 1	1	\$2.50	\$3,915.00	1,566.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SKIP
0102911 2	1	\$2.95	\$41,273.45	13,991.000	LF	N	PAVT MARKING REMOVABLE TAPE,WH BLK,SOLID
0102912 2	1	\$2.95	\$11,457.80	3,884.000	LF	N	PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID
0104 1	4	\$3.06	\$12,010.70	3,928.000	SY	N	ARTIFICIAL COVERINGS / ROLL EROSION CNTL
0104 7	1	\$2,465.00	\$46,835.00	19.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM
0104 9	1	\$2,000.00	\$38,000.00	19.000	EA	N	SEDIMENT BASIN / CONTAINMENT SY CLEANOUT
0104 10 3	7	\$.90	\$119,375.66	132,120.000	LF	N	SEDIMENT BARRIER
0104 11	2	\$7.21	\$10,634.80	1,474.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	3	\$5.54	\$10,155.00	1,833.000	LF	N	STAKED TURBIDITY BARRIER- NYL REINF PVC
0104 15	3	\$564.55	\$12,420.00	22.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	7	\$95.35	\$57,305.00	601.000	EA	N	INLET PROTECTION SYSTEM
0104 19	1	\$.75	\$1,931.25	2,575.000	SY	N	CHEMICAL TREATMENT FOR EROSION CONTROL
0107 1	9	\$21.43	\$188,915.35	8,814.050	AC	N	LITTER REMOVAL

Florida Department of Transportation
Item Average Unit Cost
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 07
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0107 2	9	\$47.53	\$283,313.10	5,960.490	AC	N	MOWING
0108 1	3	\$16,266.67	\$48,800.00	3.000	LS	N	MONITOR EXISTING STRUCTURES- SETT
0108 2	2	\$30,750.00	\$61,500.00	2.000	LS	N	MONITOR EXISTING STRUCTURES- VIBRA
0108 3	1	\$20,000.00	\$20,000.00	1.000	LS	N	MONITOR EXISTING STRUCTURES- GROUND
0110 1 1	9	\$5,447.37	\$1,301,048.92	238.840	AC	N	CLEARING & GRUBBING
0110 2 2	1	\$37,500.00	\$4,500.00	.120	AC	N	SELECTIVE CLEARING AND GRUBBING, TREES R
0110 3	2	\$14.29	\$125,968.52	8,816.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	6	\$11.57	\$232,513.00	20,089.000	SY	N	REMOVAL OF EXIST CONC
0110 7 1	2	\$219.94	\$18,255.00	83.000	EA	N	MAILBOX, F&I SINGLE
0120 1	8	\$6.71	\$2,077,671.90	309,802.000	CY	N	REGULAR EXCAVATION
0120 4	3	\$9.42	\$348,015.60	36,951.000	CY	N	SUBSOIL EXCAVATION
0120 6	8	\$7.63	\$2,310,152.30	302,907.000	CY	N	EMBANKMENT
0120 74	1	\$12.00	\$16,800.00	1,400.000	CY	N	SURCHARGE EMBANKMENT
0141 70	1	\$1,800.00	\$5,400.00	3.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0145 2	1	\$5.00	\$6,555.00	1,311.000	SY	N	GEOSYNTHETIC REINF FND OVER SOFT SOIL
0160 4	6	\$3.46	\$1,487,847.15	429,694.000	SY	N	TYPE B STABILIZATION
0162 1 11	4	\$4.04	\$50,498.25	12,508.000	SY	N	PREPARED SOIL LAYER, FINISH SOIL, 6"
0173 76	1	\$15.00	\$603,600.00	40,240.000	LF	N	GROUT PIPE INSTALLATION
0173 77 1	1	\$230.00	\$443,670.00	1,929.000	CY	N	SUBSURF PRESSURE GROUTING, SAND CEM
0285701	3	\$16.53	\$386,609.00	23,395.000	SY	N	OPTIONAL BASE,BASE GROUP 01
0285702	1	\$18.00	\$439,290.00	24,405.000	SY	N	OPTIONAL BASE,BASE GROUP 02
0285703	2	\$10.59	\$130,925.00	12,359.000	SY	N	OPTIONAL BASE,BASE GROUP 03
0285704	1	\$16.10	\$7,953.40	494.000	SY	N	OPTIONAL BASE,BASE GROUP 04
0285706	2	\$27.79	\$60,432.75	2,175.000	SY	N	OPTIONAL BASE,BASE GROUP 06
0285709	5	\$26.50	\$6,988,456.90	263,733.000	SY	N	OPTIONAL BASE,BASE GROUP 09
0285710	2	\$30.62	\$161,664.00	5,280.000	SY	N	OPTIONAL BASE,BASE GROUP 10
0285711	1	\$32.00	\$585,504.00	18,297.000	SY	N	OPTIONAL BASE,BASE GROUP 11
0285712	1	\$16.00	\$341,568.00	21,348.000	SY	N	OPTIONAL BASE,BASE GROUP 12
0285715	1	\$55.00	\$195,470.00	3,554.000	SY	N	OPTIONAL BASE,BASE GROUP 15
0286 1	1	\$45.00	\$1,395.00	31.000	SY	N	TURNOUT CONSTRUCTION
0286 2	1	\$100.00	\$316,700.00	3,167.000	TN	N	TURNOUT CONSTRUCTION-ASPHALT
0327 70 1	4	\$1.63	\$92,876.00	56,822.000	SY	N	MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70 2	1	\$4.00	\$644.00	161.000	SY	N	MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70 3	1	\$15.00	\$8,430.00	562.000	SY	N	MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH
0327 70 4	4	\$1.95	\$339,941.32	174,233.000	SY	N	MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70 5	2	\$2.93	\$54,886.50	18,709.000	SY	N	MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70 6	5	\$2.39	\$178,443.27	74,775.000	SY	N	MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70 7	2	\$3.55	\$171,248.50	48,257.000	SY	N	MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70 8	1	\$2.80	\$11,519.20	4,114.000	SY	N	MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70 11	5	\$1.27	\$514,448.00	404,931.000	SY	N	MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH

Florida Department of Transportation
Item Average Unit Cost
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 07
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 12	1	\$2.10	\$560.70	267.000	SY	N	MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 13	1	\$1.85	\$11,551.40	6,244.000	SY	N	MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 15	2	\$1.98	\$114,990.70	58,021.000	SY	N	MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 16	1	\$1.10	\$437.80	398.000	SY	N	MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH
0327 70 17	2	\$6.46	\$45,478.20	7,035.000	SY	N	MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327 70 19	4	\$2.04	\$84,835.50	41,549.000	SY	N	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20	1	\$3.40	\$12,838.40	3,776.000	SY	N	MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0327 70 22	1	\$4.00	\$1,392.00	348.000	SY	N	MILLING EXIST ASPH PAVT,4 1/4" AVG DEPT
0327 70 32	1	\$8.00	\$7,128.00	891.000	SY	N	MILLING EXIST ASPH PAVT,8 1/2" AVG DEPTH
0327 70 33	1	\$6.50	\$215,312.50	33,125.000	SY	N	MILLING EXIST ASPH PAVT,7 3/4" AVG DEPTH
0327 70 34	1	\$7.00	\$10,325.00	1,475.000	SY	N	MILLING EXIST ASPH PAVT,8" AVG DEPTH
0327 70 35	1	\$9.00	\$6,120.00	680.000	SY	N	MILLING EXIST ASPH PAVT,8 1/4" AVG DEPTH
0327 70 38	1	\$7.50	\$1,612.50	215.000	SY	N	MILLING EXIST ASPH PAVT,8 3/4" AVG DEPTH
0334 1 11	1	\$120.00	\$226,512.00	1,887.600	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334 1 12	3	\$101.61	\$643,073.00	6,328.800	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	6	\$89.05	\$7,003,074.10	78,645.700	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 14	4	\$91.37	\$3,114,069.91	34,080.900	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334 1 52	1	\$105.00	\$202,797.00	1,931.400	TN	N	SUPERPAVE ASPH CONC, TRAF B, PG76-22
0334 1 53	2	\$114.19	\$295,495.50	2,587.800	TN	N	SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334 1 54	4	\$87.79	\$4,935,128.15	56,213.500	TN	N	SUPERPAVE ASPH CONC, TRAF D, PG76-22
0337 7 25	6	\$127.59	\$4,792,236.80	37,558.200	TN	N	ASPH CONC FC,INC BIT,FC-5,PG76-22
0337 7 83	5	\$101.06	\$1,795,931.96	17,770.900	TN	N	ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0339 1	5	\$220.49	\$109,030.20	494.500	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 30 13	1	\$69.00	\$28,428.00	412.000	SY	N	CONC PAVEMENT FOR ROUNDABOUT APRON, 12"
0400 1 2	2	\$1,330.49	\$48,430.00	36.400	CY	N	CONC CLASS I, ENDWALLS
0400 2 2	1	\$750.00	\$18,750.00	25.000	CY	N	CONC CLASS II, ENDWALLS
0400 2 4	1	\$1,200.00	\$107,880.00	89.900	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	1	\$1,750.00	\$10,500.00	6.000	CY	N	CONC CLASS II, APPROACH SLABS
0400 4 1	3	\$1,403.21	\$1,300,915.00	927.100	CY	N	CONC CLASS IV, CULVERTS
0400 4 4	1	\$3,500.00	\$10,500.00	3.000	CY	N	CONC CLASS IV, SUPERSTRUCTURE
0400 4 5	1	\$1,500.00	\$21,000.00	14.000	CY	N	CONC CLASS IV, SUBSTRUCTURE
0400 4 11	1	\$800.00	\$301,680.00	377.100	CY	N	CONC CLASS IV, RETAINING WALLS
0400 7	1	\$15.00	\$14,295.00	953.000	SY	N	BRIDGE DECK GROOVING, LESS THAN 8.5"
0400145	1	\$5.75	\$28,203.75	4,905.000	SF	N	CLEANING CONC SURFACE
0401 70 3	1	\$405.00	\$30,375.00	75.000	CF	N	RESTORE SPALL AREA,LATX MOD MTR, ACRYLC
0411 1	2	\$152.14	\$1,065.00	7.000	GA	N	EPOXY MATERIAL- STRUCTURES REHAB
0411 2	2	\$106.17	\$41,620.00	392.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0415 1 1	3	\$.90	\$197,965.05	218,921.000	LB	N	REINF STEEL- ROADWAY
0415 1 3	1	\$1.00	\$52,117.00	52,117.000	LB	N	REINF STEEL- RETAINING WALL
0415 1 4	2	\$1.05	\$15,543.00	14,871.000	LB	N	REINF STEEL- SUPERSTRUCTURE

Florida Department of Transportation
Item Average Unit Cost
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 07
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0415 1 5	1	\$2.00	\$5,216.00	2,608.000	LB	N	REINF STEEL- SUBSTRUCTURE
0415 1 6	1	\$10.00	\$1,000.00	100.000	LB	N	REINF STEEL- MISCELLANEOUS
0415 1 9	1	\$1.25	\$1,222.50	978.000	LB	N	REINF STEEL- APPROACH SLABS
0425 1331	1	\$4,700.00	\$9,400.00	2.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1351	4	\$5,191.04	\$347,800.00	67.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1361	3	\$5,822.50	\$116,450.00	20.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1441	1	\$6,000.00	\$12,000.00	2.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1451	2	\$7,946.15	\$206,600.00	26.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1461	1	\$8,700.00	\$78,300.00	9.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1471	3	\$5,148.33	\$154,450.00	30.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1473	1	\$8,200.00	\$8,200.00	1.000	EA	N	INLETS, CURB, TYPE 7, J BOT , <10'
0425 1513	1	\$6,350.00	\$38,100.00	6.000	EA	N	INLETS, DT BOT, TYPE B, J BOT,<10'
0425 1521	3	\$2,996.25	\$35,955.00	12.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	2	\$6,208.13	\$49,665.00	8.000	EA	N	INLETS, DT BOT, TYPE C,J BOT,<10'
0425 1531	1	\$2,700.00	\$94,500.00	35.000	EA	N	INLETS, DT BOT, TYPE C MOD- BACK, <10'
0425 1541	3	\$3,709.11	\$437,675.00	118.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1543	2	\$7,141.30	\$164,250.00	23.000	EA	N	INLETS, DT BOT,TYPE D, J BOT, <10'
0425 1545	1	\$2,650.00	\$2,650.00	1.000	EA	N	INLETS, DT BOT,TYPE D, PARTIAL
0425 1549	2	\$4,258.33	\$25,550.00	6.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	2	\$4,125.00	\$8,250.00	2.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1555	1	\$1,755.00	\$1,755.00	1.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1559	2	\$3,400.00	\$10,200.00	3.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	1	\$6,000.00	\$12,000.00	2.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1581	1	\$6,350.00	\$31,750.00	5.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1585	1	\$4,650.00	\$9,300.00	2.000	EA	N	INLETS, DT BOT, TYPE H, PARTIAL
0425 1589	2	\$9,535.71	\$133,500.00	14.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1701	1	\$3,650.00	\$47,450.00	13.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1711	2	\$3,820.00	\$19,100.00	5.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1713	1	\$5,300.00	\$10,600.00	2.000	EA	N	INLETS, GUTTER, TYPE V, J BOT, <10'
0425 1881	1	\$4,100.00	\$16,400.00	4.000	EA	N	INLETS, BARRIER WALL, RIG, C&G, <10'
0425 1883	1	\$5,200.00	\$5,200.00	1.000	EA	N	INLETS ,BARRIER WALL ,RIG, C&G,J BOT<10'
0425 1891	1	\$4,100.00	\$77,900.00	19.000	EA	N	INLETS, BARRIER WALL, <10'
0425 1893	1	\$5,550.00	\$22,200.00	4.000	EA	N	INLETS, BARRIER WALL, J BOT, <10'
0425 1894	1	\$6,400.00	\$38,400.00	6.000	EA	N	INLETS, BARRIER WALL, J BOT, >10'
0425 2 41	1	\$3,500.00	\$73,500.00	21.000	EA	N	MANHOLES, P-7, <10'
0425 2 61	5	\$4,114.06	\$131,650.00	32.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	1	\$4,950.00	\$14,850.00	3.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	1	\$675.00	\$1,350.00	2.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	1	\$6,000.00	\$138,000.00	23.000	EA	N	MANHOLES, J-7, <10'
0425 2 72	1	\$8,500.00	\$25,500.00	3.000	EA	N	MANHOLES, J-7, >10'

Florida Department of Transportation
Item Average Unit Cost
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 07
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 73	1	\$3,000.00	\$3,000.00	1.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	4	\$6,716.67	\$40,300.00	6.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	2	\$12,283.33	\$36,850.00	3.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	1	\$3,000.00	\$3,000.00	1.000	EA	N	MANHOLES, J-8, PARTIAL
0425 5 1	1	\$825.00	\$1,650.00	2.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 11	2	\$2,900.00	\$17,400.00	6.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0430174118	3	\$101.27	\$41,824.50	413.000	LF	N	PIPE CULV, OPT MATL, ROUND,18"SD
0430174136	1	\$215.00	\$49,020.00	228.000	LF	N	PIPE CULV, OPT MATL, ROUND,36"SD
0430174230	1	\$185.00	\$24,050.00	130.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"SD
0430175112	1	\$140.00	\$3,920.00	28.000	LF	N	PIPE CULV, OPT MATL, ROUND, 12"S/CD
0430175115	2	\$109.26	\$5,135.00	47.000	LF	N	PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118	6	\$89.63	\$2,102,355.10	23,457.000	LF	N	PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124	4	\$101.34	\$1,198,720.00	11,829.000	LF	N	PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130	3	\$169.11	\$1,736,390.00	10,268.000	LF	N	PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136	3	\$187.39	\$1,010,040.00	5,390.000	LF	N	PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142	2	\$226.92	\$858,420.00	3,783.000	LF	N	PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148	2	\$294.20	\$1,091,770.00	3,711.000	LF	N	PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175154	1	\$500.00	\$312,500.00	625.000	LF	N	PIPE CULV, OPT MATL, ROUND, 54"S/CD
0430175160	1	\$520.00	\$188,760.00	363.000	LF	N	PIPE CULV, OPT MATL, ROUND, 60"S/CD
0430175166	1	\$600.00	\$9,600.00	16.000	LF	N	PIPE CULV, OPT MATL, ROUND, 66"S/CD
0430175215	1	\$120.00	\$2,040.00	17.000	LF	N	PIPE CULV, OPT MATL, OTHER, 15"S/CD
0430175218	1	\$120.00	\$148,080.00	1,234.000	LF	N	PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224	1	\$150.00	\$194,250.00	1,295.000	LF	N	PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175230	3	\$189.03	\$411,705.00	2,178.000	LF	N	PIPE CULV, OPT MATL, OTHER, 30"S/CD
0430175236	2	\$233.86	\$28,765.00	123.000	LF	N	PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430175248	1	\$400.00	\$106,000.00	265.000	LF	N	PIPE CULV, OPT MATL, OTHER, 48"S/CD
0430175260	1	\$630.00	\$392,490.00	623.000	LF	N	PIPE CULV, OPT MATL, OTHER, 60"S/CD
0430185118	1	\$420.00	\$164,220.00	391.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,18"
0430185124	1	\$510.00	\$279,990.00	549.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,24"
0430185130	1	\$645.00	\$66,435.00	103.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,30"
0430185136	1	\$710.00	\$142,000.00	200.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,36"
0430185148	1	\$950.00	\$181,450.00	191.000	LF	N	PIPE CULV,OPT MATL, ROUND, JACK&BORE,48"
0430200 25	1	\$1,800.00	\$1,800.00	1.000	EA	N	FLARED END SECTION, CONCRETE, 18"
0430611023	1	\$2,800.00	\$2,800.00	1.000	EA	N	U-ENDWALL,INDEX 261,BAFFLES,1:6 SLP, 15"
0430611025	1	\$4,100.00	\$4,100.00	1.000	EA	N	U-ENDWALL,INDEX 261,BAFFLES,1:6 SLP, 18"
0430830	3	\$240.32	\$36,504.00	151.900	CY	N	PIPE FILLING AND PLUGGING
0430950	2	\$394.38	\$69,805.00	177.000	CY	N	DESILTING CONCRETE BOX CULVERT
0430982121	1	\$900.00	\$900.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 12" CD
0430982123	1	\$1,400.00	\$1,400.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 15" CD
0430982125	3	\$956.92	\$12,440.00	13.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" CD

Florida Department of Transportation
Item Average Unit Cost
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 07
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430982129	3	\$1,233.75	\$9,870.00	8.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" CD
0430982133	1	\$2,300.00	\$9,200.00	4.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" CD
0430982138	1	\$3,000.00	\$9,000.00	3.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" CD
0430982140	1	\$3,500.00	\$7,000.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 42" CD
0430982141	2	\$5,050.00	\$10,100.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 48" CD
0430982142	1	\$5,700.00	\$17,100.00	3.000	EA	N	MITERED END SECT, OPTIONAL RD, 54" CD
0430982143	1	\$7,500.00	\$15,000.00	2.000	EA	N	MITERED END SECT, OPTIONAL RD, 60" CD
0430982145	1	\$12,500.00	\$12,500.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 72" CD
0430982625	1	\$1,150.00	\$4,600.00	4.000	EA	N	MITERED END SECT, OPT - OTHER, 18" CD
0430982629	1	\$1,300.00	\$9,100.00	7.000	EA	N	MITERED END SECT, OPT - OTHER, 24" CD
0430982633	3	\$1,696.15	\$22,050.00	13.000	EA	N	MITERED END SECT, OPT - OTHER, 30" CD
0430984125	3	\$1,105.88	\$18,800.00	17.000	EA	N	MITERED END SECT, OPTIONAL RD, 18" SD
0430984129	1	\$1,000.00	\$1,000.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 24" SD
0430984133	1	\$3,700.00	\$3,700.00	1.000	EA	N	MITERED END SECT, OPTIONAL RD, 30" SD
0430984138	2	\$4,322.50	\$25,935.00	6.000	EA	N	MITERED END SECT, OPTIONAL RD, 36" SD
0430984625	1	\$1,000.00	\$2,000.00	2.000	EA	N	MITERED END SECT, OPT / OTHER, 18" SD
0430984629	1	\$2,200.00	\$4,400.00	2.000	EA	N	MITERED END SECT, OPT / OTHER, 24" SD
0430984633	1	\$3,300.00	\$19,800.00	6.000	EA	N	MITER END SECT, OPT/ELLIP/ARCH, 30" SD
0431 1 1	1	\$130.00	\$28,990.00	223.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 0-24"
0431 1 2	2	\$304.34	\$286,690.00	942.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 25-36"
0431 1 3	1	\$475.00	\$73,150.00	154.000	LF	N	PIPE LINER, OPTIONAL MATERIAL, 37-48"
0436 1 1	1	\$230.00	\$64,400.00	280.000	LF	N	TRENCH DRAIN, STANDARD
0440 1 20	2	\$61.83	\$135,030.00	2,184.000	LF	N	UNDERDRAIN, TYPE II
0440 73 2	1	\$42.00	\$4,872.00	116.000	LF	N	UNDERDRAIN OUTLET PIPE, 6"
0455 88 5	1	\$2,200.00	\$103,400.00	47.000	LF	N	DRILLED SHAFT, 48" DIA
0455107 5	1	\$360.00	\$16,920.00	47.000	LF	N	DRILLED SHAFT CASING, 48" DIA
0455133 2	2	\$22.59	\$4,352,905.00	192,682.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	1	\$34.00	\$172,686.00	5,079.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0457 1 12	1	\$695.00	\$177,225.00	255.000	LF	N	STD INTEGRAL PILE JKT, NON-STR, 16 to 30
0457 1 22	1	\$850.00	\$23,800.00	28.000	LF	N	STD INTEGRAL PILE JKT, STR, 16 to 30
0458 1 11	1	\$50.00	\$13,150.00	263.000	LF	N	BRIDGE DECK EXPANSION JNT,NEW,POURED
0460 1 13	1	\$20.00	\$5,400.00	270.000	LB	N	STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT
0508 2 1	1	\$207,196.20	\$207,196.20	1.000	AS	N	MOVABLE BRIDGE GATE, F&I
0508 2 6	1	\$33,630.00	\$33,630.00	1.000	AS	N	MOVABLE BRIDGE GATE, REMOVE & DISPOSE
0508 4	1	\$109,161.80	\$109,161.80	1.000	LS	N	MOVABLE BRIDGE ELECTRICAL EQUIP, REHAB
0515 1 1	2	\$51.82	\$34,359.00	663.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	1	\$90.00	\$2,790.00	31.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2211	1	\$78.00	\$23,790.00	305.000	LF	N	PED/BICYCLE RAILING,STL, 42" TYPE 1
0519 78	1	\$1,100.00	\$5,500.00	5.000	EA	N	BOLLARDS
0520 1 7	6	\$19.08	\$820,582.00	43,000.000	LF	N	CONCRETE CURB & GUTTER, TYPE E

Florida Department of Transportation
Item Average Unit Cost
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 07
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 1 10	5	\$16.88	\$242,662.00	14,378.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 12	1	\$32.00	\$7,424.00	232.000	LF	N	CONCRETE CURB & GUTTER, TYPE F W/SP GUTT
0520 2 2	1	\$26.00	\$1,924.00	74.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	3	\$16.02	\$5,608.00	350.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	1	\$17.00	\$5,967.00	351.000	LF	N	CONCRETE CURB, TYPE RA
0520 3	1	\$18.00	\$26,604.00	1,478.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	1	\$35.00	\$298,620.00	8,532.000	LF	N	TRAF SEP CONC-TYPE I, 4' WIDE
0520 5 12	1	\$58.50	\$2,281.50	39.000	LF	N	TRAF SEP CONC-TYPE I, 6' WIDE
0520 6	2	\$18.20	\$47,122.71	2,589.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	3	\$47.75	\$51,431.70	1,077.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521 5 4	1	\$85.00	\$61,200.00	720.000	LF	N	CONC TRAF RAIL- BRG, 32" VERT FACE
0521 8 4	1	\$375.00	\$490,125.00	1,307.000	LF	N	CONC TRAF RAIL BAR,JCT SLAB,42"V SHP
0521 8 7	1	\$330.00	\$89,100.00	270.000	LF	N	CONC BARRIER, W/JUNCT SL, 36 SS
0522 1	3	\$33.41	\$493,722.00	14,776.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522 2	5	\$54.65	\$467,114.00	8,547.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0522 4	1	\$55.00	\$4,290.00	78.000	SY	N	BUS SHELTER PAD- CONCRETE
0524 1 2	1	\$62.20	\$1,866.00	30.000	SY	N	CONCRETE DITCH PAVT, NR, 4"
0524 1 29	2	\$54.54	\$180,022.00	3,301.000	SY	N	CONC DITCH PAVT, 4", REINFORCED
0527 2	3	\$24.01	\$54,287.50	2,261.000	SF	N	DETECTABLE WARNINGS
0530 3 4	3	\$153.66	\$71,543.50	465.600	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	3	\$190.62	\$63,513.00	333.200	TN	N	BEDDING STONE
0536 1 1	3	\$22.56	\$132,984.00	5,894.000	LF	N	GUARDRAIL- ROADWAY, GEN TL-3
0536 1 3	3	\$36.13	\$74,170.50	2,053.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	1	\$9.50	\$4,750.00	500.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB
0536 8 11	1	\$2,900.00	\$2,900.00	1.000	EA	N	APPR TRANS TO RIGID BARR CONNECT, F&I
0536 8 13	1	\$2,900.00	\$31,900.00	11.000	EA	N	APPROACH TRANS CONN TO RIGID BA, F&I, 3
0536 73	4	\$2.88	\$36,619.60	12,694.000	LF	N	GUARDRAIL REMOVAL
0536 85 24	1	\$3,150.00	\$3,150.00	1.000	EA	N	GUARDRAIL END TREATMENT- PARA APP TERM
0536 85 25	1	\$1,350.00	\$4,050.00	3.000	EA	N	GUARDRAIL END TREAT- TRAIL AN TYPE II
0546 71	1	\$2,200.00	\$17,600.00	8.000	PS	N	RUMBLE STRIPS
0546 72 1	2	\$48,249.40	\$40,433.00	.838	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0548 12	1	\$27.00	\$2,635,200.00	97,600.000	SF	N	RET WALL SYSTEM, PERM, EX BARRIER
0550 10110	2	\$8.36	\$32,632.00	3,904.000	LF	N	FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10120	1	\$8.50	\$53,261.00	6,266.000	LF	N	FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10221	1	\$15.00	\$41,490.00	2,766.000	LF	N	FENCING, TYPE B, 5.1-6.0', W/ BARB ATTMT
0550 10222	1	\$18.00	\$91,728.00	5,096.000	LF	N	FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
0550 10228	1	\$14.50	\$36,003.50	2,483.000	LF	N	FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 60125	1	\$1,300.00	\$2,600.00	2.000	EA	N	FENCE GATE,TYP A, DBL, 20.1-24.' OPENING
0550 60224	1	\$2,250.00	\$4,500.00	2.000	EA	N	FENCE GATE,TYP B, DBL,18.1-20.0' OPENING
0570 1 1	1	\$2.90	\$17,794.40	6,136.000	SY	N	PERFORMANCE TURF

Florida Department of Transportation
Item Average Unit Cost
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 07
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0570	1 2	9	\$3.09	\$1,983,726.82	641,720.000	SY	N	PERFORMANCE TURF, SOD
0571	1 11	2	\$3.35	\$88,784.00	26,493.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 1
0580	1 1	1	\$37,000.00	\$37,000.00	1.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580	1 2	1	\$16,000.00	\$16,000.00	1.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0590	1	1	\$25,000.00	\$25,000.00	1.000	EA	N	LANDSCAPE IRRIGATION SYSTEM
0630	2 11	6	\$10.88	\$730,148.01	67,132.000	LF	N	CONDUIT, F& I, OPEN TRENCH
0630	2 12	4	\$25.90	\$267,993.90	10,346.000	LF	N	CONDUIT, F& I, DIRECTIONAL BORE
0630	2 14	1	\$35.00	\$2,100.00	60.000	LF	N	CONDUIT, F& I, ABOVEGROUND
0630	2 16	1	\$10.00	\$4,430.00	443.000	LF	N	CONDUIT, F& I, EMBEDDED- BARR./RAILINGS
0632	7 1	3	\$18,414.29	\$128,900.00	7.000	PI	N	SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632	7 6	2	\$1,000.00	\$6,000.00	6.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0633	1121	1	\$3.00	\$3,729.00	1,243.000	LF	N	FIBER OPTIC CABLE, F&I, UG,2-12
0633	1122	1	\$3.40	\$90,154.40	26,516.000	LF	N	FIBER OPTIC CABLE, F&I, UG,13-48
0633	1123	1	\$3.30	\$66,894.30	20,271.000	LF	N	FIBER OPTIC CABLE, F&I, UG,49-96
0633	1420	1	\$2.00	\$350.00	175.000	LF	N	FIBER OPTIC CABLE, REL, UG
0633	1620	1	\$.50	\$5,287.50	10,575.000	LF	N	FIBER OPTIC CABLE, REM, UG
0633	2 31	2	\$44.20	\$7,338.00	166.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633	2 32	1	\$94.00	\$4,512.00	48.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERM
0633	3 11	2	\$939.44	\$8,455.00	9.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633	3 12	2	\$69.33	\$416.00	6.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE TRAY
0633	3 14	1	\$100.00	\$500.00	5.000	EA	N	FIBER OPTIC CONN HDWR, BUFFER TUBE FAN O
0633	3 15	1	\$3,000.00	\$12,000.00	4.000	EA	N	FIBER OPTIC CONN HDWR, PRETERM PATCH PAN
0633	3 16	1	\$1,650.00	\$8,250.00	5.000	EA	N	FIBER OPTIC CONN HDWR, PATCH PANEL- FIE
0633	3 17	1	\$125.00	\$125.00	1.000	EA	N	FIBER OPTIC CONN HDWR, CONNECTOR PANEL
0633	3 51	1	\$600.00	\$600.00	1.000	EA	N	FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0635	2 11	5	\$720.00	\$248,400.00	345.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24"
0635	2 12	2	\$1,497.37	\$113,800.00	76.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36"
0635	2 13	2	\$2,600.00	\$20,800.00	8.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" OR 36"
0635	2 30	1	\$250.00	\$500.00	2.000	EA	N	PULL & SPLICE BOX, INSTALL
0635	3 13	1	\$400.00	\$800.00	2.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBED
0639	1121	1	\$3,600.00	\$10,800.00	3.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,FUR BY POWE
0639	1122	4	\$3,377.78	\$30,400.00	9.000	AS	N	ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639	1620	1	\$1,200.00	\$2,400.00	2.000	AS	N	ELECTRICAL POWER SRV,REM UND
0639	2 1	3	\$7.24	\$17,412.50	2,404.000	LF	N	ELECTRICAL SERVICE WIRE, F&I
0639	2 6	1	\$1.40	\$350.00	250.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639	3 11	2	\$1,080.00	\$6,480.00	6.000	EA	N	ELEC SERV DISCON, F&I, POLE MNT
0639	3 60	1	\$260.00	\$520.00	2.000	EA	N	ELEC SERV DISCON, REMOVE
0639	6 2	1	\$2,800.00	\$5,600.00	2.000	EA	N	ELECTRICAL POWER SERVICE- TRANSF, REPLAC
0641	2 12	3	\$1,259.09	\$13,850.00	11.000	EA	N	PREST CNC POLE,F&I,TYP P-II SRV POLE
0641	2 70	1	\$2,500.00	\$5,000.00	2.000	EA	N	PREST CNC POLE, REMOVE SHALLOW

Florida Department of Transportation
Item Average Unit Cost
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 07
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0641	2 80	1	\$6,000.00	\$12,000.00	2.000	EA	N	PREST CNC POLE, REMOVE COMPLETE
0641	3163	1	\$25,000.00	\$25,000.00	1.000	EA	N	CONCRETE CCTV POLE, FUR & INS W/LOW
0646	1 11	3	\$1,446.34	\$59,300.00	41.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646	1 40	1	\$800.00	\$800.00	1.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646	1 60	3	\$201.38	\$5,840.00	29.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649	21 1	1	\$27,250.00	\$54,500.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 30'
0649	21 3	2	\$38,500.00	\$77,000.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 40'
0649	21 6	2	\$47,416.67	\$142,250.00	3.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 50'
0649	21 10	2	\$47,700.00	\$238,500.00	5.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 60'
0649	21 15	1	\$70,000.00	\$70,000.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 70'
0649	21 21	2	\$70,071.43	\$490,500.00	7.000	EA	N	STEEL MAST ARM ASSEMBLY, F&I, 78'
0649	26 5	2	\$6,033.33	\$90,500.00	15.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE
0650	1 14	2	\$900.00	\$52,200.00	58.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 1 W
0650	1 15	1	\$930.00	\$1,860.00	2.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 2-4 W
0650	1 16	1	\$1,200.00	\$9,600.00	8.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 4 S 1 W
0650	1 19	1	\$1,700.00	\$6,800.00	4.000	AS	N	VEH TRAF SIGNAL,F&I ALUMINUM, 5 S CL 1 W
0653	1 11	3	\$653.08	\$25,470.00	39.000	AS	N	PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653	1 40	1	\$550.00	\$550.00	1.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653	1 60	1	\$200.00	\$200.00	1.000	AS	N	PEDESTRIAN SIGNAL, REMOVE
0654	2 21	1	\$5,750.00	\$23,000.00	4.000	AS	N	RECT RAPID FLASH BEACON, F&I SOL, 1 SIGN
0654	2 22	1	\$6,650.00	\$13,300.00	2.000	AS	N	RECT RAPID FLASH BCN, F&I SOL, BB SIGN
0654	2 60	1	\$900.00	\$2,700.00	3.000	AS	N	RECT RAPID FLASH BEACON, REMOVE
0659	1102	1	\$610.00	\$1,220.00	2.000	EA	N	MOUNTING ASSEMBLY, REP/REPLACE/RETRO- SP
0660	1109	1	\$250.00	\$3,000.00	12.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660	1111	1	\$445.00	\$3,560.00	8.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 11
0660	1600	1	\$6.00	\$72.00	12.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE
0660	2102	2	\$1,400.00	\$56,000.00	40.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660	2106	1	\$2,150.00	\$15,050.00	7.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660	3 60	1	\$250.00	\$250.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- MICRO,REM,SYST
0660	4 11	2	\$16,630.00	\$99,780.00	6.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660	4 12	2	\$3,270.43	\$75,220.00	23.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660	4 60	1	\$1,800.00	\$5,400.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0663	1111	1	\$3,900.00	\$31,200.00	8.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,CAB E
0663	1112	1	\$8,200.00	\$65,600.00	8.000	EA	N	SIGNAL PRIO & PREEMP, F&I, OPT,DETEC
0665	1 11	3	\$310.64	\$12,115.00	39.000	EA	N	PEDESTRIAN DETECTOR, F&I, STANDARD
0665	1 40	1	\$125.00	\$125.00	1.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665	1 60	1	\$30.00	\$30.00	1.000	EA	N	PEDESTRIAN DETECTOR, REMOVE
0670	5110	1	\$22,800.00	\$91,200.00	4.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA
0670	5111	1	\$27,500.00	\$27,500.00	1.000	AS	N	TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670	5400	2	\$2,460.00	\$7,380.00	3.000	AS	N	TRAF CNTL ASSEM, MODIFY

Florida Department of Transportation
Item Average Unit Cost
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 07
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description	
0670	5600	2	\$471.67	\$2,830.00	6.000	AS	N	TRAF CNTL ASSEM, REMOVE
0676	2111	1	\$6,150.00	\$6,150.00	1.000	EA	N	ITS CABINET- F&I, POLE, 336
0682	1133	1	\$5,200.00	\$5,200.00	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCL-NP.
0684	1 1	2	\$3,130.00	\$15,650.00	5.000	EA	N	MANAGED FIELD ETHERNET SWITCH, F&I
0684	5 1	1	\$720.00	\$1,440.00	2.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684	6 60	1	\$210.00	\$420.00	2.000	EA	N	WIRELESS COMMUNICATION DEVICE, REMOVE
0685	1 13	2	\$8,600.00	\$43,000.00	5.000	EA	N	UPS, F&I, ONLINE DOUBLE CONVERSION
0695	1 1	4	\$1,303.70	\$35,200.00	27.000	EA	N	TMS VEH SNSR-NON-WEIGHT, F&I,
0695	6 12	4	\$1,314.07	\$35,480.00	27.000	EA	N	TMS IND LOOP ASSEMBLY
0695	7132	1	\$4,500.00	\$4,500.00	1.000	EA	N	TMS CABINET, F&I , TYP 3 PEDESTAL
0695	7162	2	\$4,846.67	\$14,540.00	3.000	EA	N	TMS CABINET, F&I , TYP 3, PEDESTAL
0695	7600	2	\$510.00	\$1,020.00	2.000	EA	N	TMS CABINET, REMOVE
0700	1 11	9	\$306.56	\$111,587.20	364.000	AS	N	SINGLE POST SIGN, F&I GM, <12 SF
0700	1 12	6	\$981.53	\$121,710.00	124.000	AS	N	SINGLE POST SIGN, F&I GM, 12-20 SF
0700	1 13	5	\$1,487.68	\$41,655.00	28.000	AS	N	SINGLE POST SIGN, F&I GM, 21-30 SF
0700	1 14	2	\$2,240.00	\$11,200.00	5.000	AS	N	SINGLE POST SIGN, F&I GM, 31+ SF
0700	1 31	1	\$1,850.00	\$11,100.00	6.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, <12 SF
0700	1 32	1	\$1,966.39	\$9,831.95	5.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 12-20 SF
0700	1 33	1	\$2,700.00	\$5,400.00	2.000	AS	N	SINGLE POST SIGN, F&I BRG MNT, 21-30 SF
0700	1 50	4	\$110.11	\$5,065.00	46.000	AS	N	SINGLE POST SIGN, RELOCATE
0700	1 60	9	\$32.77	\$12,092.48	369.000	AS	N	SINGLE POST SIGN, REMOVE
0700	2 12	1	\$2,507.82	\$5,015.64	2.000	AS	N	MULTI- POST SIGN, F&I GM, 12-20 SF
0700	2 13	1	\$4,000.00	\$8,000.00	2.000	AS	N	MULTI- POST SIGN, F&I GM, 21-30 SF
0700	2 14	4	\$4,302.44	\$43,024.40	10.000	AS	N	MULTI- POST SIGN, F&I GM, 31-50 SF
0700	2 15	4	\$5,800.00	\$46,400.00	8.000	AS	N	MULTI- POST SIGN, F&I GM, 51-100 SF
0700	2 50	1	\$4,700.00	\$14,100.00	3.000	AS	N	MULTI- POST SIGN, RELOCATE
0700	2 60	5	\$496.37	\$10,423.75	21.000	AS	N	MULTI- POST SIGN, REMOVE
0700	3101	2	\$124.25	\$3,479.03	28.000	EA	N	SIGN PANEL, F&I GM, UP TO 12 SF
0700	3102	1	\$560.00	\$3,920.00	7.000	EA	N	SIGN PANEL, F&I GM, 12-20 SF
0700	3103	1	\$1,200.00	\$1,200.00	1.000	EA	N	SIGN PANEL, F&I GM, 21-30 SF
0700	3104	1	\$2,100.00	\$2,100.00	1.000	EA	N	SIGN PANEL, F&I GM, 31-50 SF
0700	3201	1	\$425.00	\$7,650.00	18.000	EA	N	SIGN PANEL, F&I OM, UP TO 12 SF
0700	3202	1	\$825.00	\$825.00	1.000	EA	N	SIGN PANEL, F&I OM, 12-20 SF
0700	3205	1	\$3,500.00	\$14,000.00	4.000	EA	N	SIGN PANEL, F&I OM, 51-100 SF
0700	3206	1	\$5,000.00	\$35,000.00	7.000	EA	N	SIGN PANEL, F&I OM, 101-200 SF
0700	3207	1	\$8,000.00	\$32,000.00	4.000	EA	N	SIGN PANEL, F&I OM, 201-300 SF
0700	3208	1	\$10,800.00	\$10,800.00	1.000	EA	N	SIGN PANEL, F&I OM, 301-400 SF
0700	3501	1	\$80.00	\$80.00	1.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700	3601	1	\$25.00	\$250.00	10.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700	3603	1	\$185.00	\$185.00	1.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF

Florida Department of Transportation
Item Average Unit Cost
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 07
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3604	1	\$185.00	\$185.00	1.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3606	1	\$800.00	\$1,600.00	2.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3626	1	\$1,350.00	\$4,050.00	3.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF W LIGHT
0700 3627	1	\$2,400.00	\$7,200.00	3.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF W LIGHT
0700 4112	1	\$42,500.00	\$42,500.00	1.000	EA	N	OH STATIC SIGN STR, F&I, C 21-30 FT
0700 4113	1	\$73,500.00	\$147,000.00	2.000	EA	N	OH STATIC SIGN STR, F&I, C 31-40 FT
0700 4114	1	\$66,800.00	\$200,400.00	3.000	EA	N	OH STATIC SIGN STR, F&I, C 41-50 FT
0700 4126	1	\$175,000.00	\$525,000.00	3.000	EA	N	OH STATIC SIGN STR, F&I, S 101-150 FT
0700 4610	1	\$5,900.00	\$29,500.00	5.000	EA	N	OH STATIC SIGN STR, REMOVE, CANT
0700 5 22	2	\$2,742.11	\$52,100.00	19.000	EA	N	INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0700 5 60	1	\$220.00	\$440.00	2.000	EA	N	INTERNAL ILLUM SIGN, REMOVE
0700 12 12	1	\$4,600.00	\$18,400.00	4.000	AS	N	SIGN BEACON, F&I GM- AC, TWO BEACONS
0700 13 12	2	\$63.82	\$1,404.00	22.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 2'
0700 13 15	1	\$100.31	\$300.93	3.000	EA	N	RETROREFLECTIVE SIGN STRIP- F&I, 5'
0701 17101	1	\$5,200.00	\$67,704.00	13.020	GM	N	PROFILED THERMOPLAST,STD, WHITE,SOLID,6"
0701 17201	1	\$5,200.00	\$58,500.00	11.250	GM	N	PROFILED THERMOPLAST,STD, YELLO,SOLID,6"
0701 18201	1	\$10,900.00	\$1,983.80	.182	GM	N	PROFILED THER,STANDARD- ASPHALT, YE SO 6
0705 10 1	3	\$159.62	\$3,192.34	20.000	EA	N	OBJECT MARKER, TYPE 1
0705 11 1	5	\$51.00	\$26,161.00	513.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	1	\$51.80	\$5,283.60	102.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 3	2	\$173.33	\$5,200.00	30.000	EA	N	DELINEATOR, FLEX HIGH VISABILITY MED
0710 11101	8	\$961.11	\$169,537.24	176.397	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,6"
0710 11102	6	\$1,363.09	\$11,313.68	8.300	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,8"
0710 11103	2	\$1,292.14	\$2,147.54	1.662	GM	N	PAINTED PAVT MARK,STD,WHITE,SOLID,12"
0710 11123	2	\$.72	\$9,699.40	13,455.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 12"
0710 11124	4	\$1.13	\$14,395.50	12,730.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID, 18"
0710 11125	7	\$1.35	\$21,702.03	16,060.000	LF	N	PAINTED PAVT MARK,STD,WHITE,SOLID,24"
0710 11131	7	\$444.57	\$47,416.29	106.656	GM	N	PAINTED PAVT MARK,STD,WHITE,SKIP, 6"
0710 11133	1	\$665.00	\$845.88	1.272	GM	N	PAINTED PVMT MARK, STD, WHITE, SKIP, 12"
0710 11141	6	\$633.90	\$7,613.08	12.010	GM	N	PAINTED PAVT MARK,STD,WH,DOT GUIDE, 6"
0710 11144	1	\$1,250.00	\$10.00	.008	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHI
0710 11160	5	\$49.03	\$43,486.80	887.000	EA	N	PAINTED PAVT MARK,STD,WHITE, MESSAGE
0710 11170	7	\$24.84	\$36,264.50	1,460.000	EA	N	PAINTED PAVT MARK,STD,WHITE, ARROWS
0710 11180	1	\$3.30	\$99.00	30.000	LF	N	PAINTED PAVT MARK,STD,WHITE,YIELD LINE
0710 11190	3	\$2.34	\$1,655.75	707.000	SF	N	PAINTED PAVT MARK,STD,WHITE, ISLA NOSE
0710 11201	8	\$985.70	\$113,260.04	114.903	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,6"
0710 11202	4	\$1,315.16	\$641.80	.488	GM	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,8"
0710 11224	5	\$.92	\$4,041.45	4,412.000	LF	N	PAINTED PAVT MARK,STD,YELLOW,SOLID,18"
0710 11231	1	\$200.63	\$1,954.94	9.744	GM	N	PAINTED PAVT MARK,STD,YELLOW,SKIP,6"
0710 11241	5	\$711.66	\$3,415.99	4.800	GM	N	PAINTED PAVT MARK,STD,YELLOW,DOT,6"

Florida Department of Transportation
Item Average Unit Cost
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 07
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11290	3	\$2.31	\$2,073.75	897.000	SF	N	PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 90	8	\$45,586.16	\$364,689.24	8.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	2	\$5,754.59	\$5,323.00	.925	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11103	2	\$11,282.58	\$20,985.60	1.860	GM	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11123	3	\$3.40	\$24,356.60	7,155.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124	6	\$4.00	\$35,579.80	8,904.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125	8	\$4.90	\$11,144.78	2,276.000	LF	N	THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141	6	\$3,795.25	\$20,027.56	5.277	GM	N	THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11144	1	\$4,900.00	\$181.30	.037	GM	N	THERMO, STD, WHITE, 2-2 DOT EXT,12"
0711 11160	4	\$165.86	\$30,021.00	181.000	EA	N	THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170	5	\$61.54	\$24,369.38	396.000	EA	N	THERMOPLASTIC, STD, WHITE, ARROW
0711 11180	1	\$5.50	\$165.00	30.000	LF	N	THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11224	6	\$4.12	\$9,794.95	2,377.000	LF	N	THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241	6	\$3,609.13	\$9,033.65	2.503	GM	N	THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 14125	3	\$17.07	\$100,446.00	5,885.000	LF	N	THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14160	7	\$334.63	\$75,960.00	227.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	5	\$198.73	\$74,920.00	377.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14660	2	\$2,359.18	\$115,600.00	49.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI, ROUTE S
0711 15101	5	\$4,992.77	\$188,122.45	37.679	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
0711 15102	3	\$6,183.33	\$22,723.75	3.675	GM	N	THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"
0711 15131	5	\$1,717.65	\$79,690.15	46.395	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15133	2	\$2,746.07	\$3,424.35	1.247	GM	N	THERMOPLASTIC, STD-OP, WHITE, SKIP, 12"
0711 15201	5	\$5,019.55	\$134,277.90	26.751	GM	N	THERMOPLASTIC, STD-OP,YELLOW, SOLID, 6"
0711 15202	2	\$5,631.71	\$1,154.50	.205	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SOLID, 8"
0711 15231	1	\$2,600.00	\$83.20	.032	GM	N	THERMOPLASTIC, STD-OP, YELLOW, SKIP, 6"
0711 16101	5	\$4,487.51	\$95,996.91	21.392	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102	3	\$5,907.56	\$9,729.75	1.647	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131	3	\$1,745.76	\$15,193.38	8.703	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16133	3	\$3,285.85	\$1,955.08	.595	GM	N	THERMOPLASTIC, STD-OTH, WHITE, SKIP, 12"
0711 16201	6	\$4,479.09	\$52,620.40	11.748	GM	N	THERMOPLASTIC, STD-OTH,YELLOW, SOLID, 6"
0711 16202	2	\$5,637.50	\$789.25	.140	GM	N	THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231	1	\$1,504.68	\$4,887.20	3.248	GM	N	THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0713103101	3	\$26,447.70	\$14,361.10	.543	GM	N	PERMANENT TAPE, WHITE,SOLID,6" CONC BR
0713103102	1	\$29,600.00	\$2,012.80	.068	GM	N	PERM TAPE, WHITE, S, 8" EXIT CONC PAVMT
0713103131	3	\$14,270.35	\$7,748.80	.543	GM	N	PERMANENT TAPE, WHITE,SKIP/D,6" FOR CONC
0713103201	3	\$27,828.40	\$9,406.00	.338	GM	N	PERMANENT TAPE, YELLOW,SOLID,6" CONC BR
0713103331	2	\$14,587.47	\$6,754.00	.463	GM	N	PERMANENT TAPE, BLACK,SKIP/D,6" FOR CONC
0715 1 12	4	\$1.44	\$63,498.10	44,045.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6
0715 1 13	3	\$1.33	\$133,966.90	100,369.000	LF	N	LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715 1 15	1	\$8.00	\$528.00	66.000	LF	N	LIGHTING CONDUCTORS, F&I,NO.1/0-3/0

Florida Department of Transportation
Item Average Unit Cost
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 07
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 1 60	2	\$.66	\$57,262.60	86,344.000	LF	N	LIGHTING CONDUCTORS,R&D, CONT OWNS
0715 4 11	2	\$4,384.21	\$83,300.00	19.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 30'
0715 4 12	2	\$5,445.45	\$59,900.00	11.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 35'
0715 4 13	2	\$5,700.00	\$34,200.00	6.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 40'
0715 4 14	1	\$6,300.00	\$340,200.00	54.000	EA	N	LIGHT POLE COMPLETE, F&I- STD, 45'
0715 4 21	1	\$3,200.00	\$6,400.00	2.000	EA	N	LIGHT POLE COMPLETE, F&I- STD P, SP, 30'
0715 4 70	1	\$600.00	\$18,000.00	30.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE/FOUND
0715 5 32	1	\$1,900.00	\$7,600.00	4.000	EA	N	LUMINAIRE & BRACKET ARM, F&I NEW
0715 7 11	3	\$15,366.67	\$92,200.00	6.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 21	1	\$1,650.00	\$1,650.00	1.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41	2	\$1,055.00	\$4,220.00	4.000	EA	N	LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 19 13	1	\$63,000.00	\$882,000.00	14.000	EA	N	HIGH MAST LIGHT POLE, F&I, 120'
0715 19 60	1	\$1,750.00	\$24,500.00	14.000	EA	N	HIGH MAST LIGHT POLE, REM POLE & FOUND
0715500 1	3	\$512.91	\$52,830.00	103.000	EA	N	POLE CABLE DIST SYS, CONVENTIONAL
0715500 2	1	\$400.00	\$5,600.00	14.000	EA	N	POLE CABLE DISTRIBUTION SYS, HIGH MAST
0715500 3	1	\$520.00	\$1,040.00	2.000	EA	N	POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715513135	1	\$7,000.00	\$14,000.00	2.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL,35'
0715513145	1	\$8,350.00	\$66,800.00	8.000	EA	N	LIGHT POLE COMP, F&I, SGL ARM WM, AL,45'
0999 16	4	\$13,575.00	\$54,300.00	4.000	LS	N	PARTNERING, DO NOT BID
0999 20 1	2	\$3,300.00	\$198,000.00	60.000	DA	N	DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20 2	2	\$4,000.00	\$16,000.00	4.000	EA	N	DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25	11	\$59,383.57	\$771,986.44	13.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1050 14004	1	\$62.00	\$6,200.00	100.000	LF	N	UTILITY PIPE, RELOCATE, 8-19.9"
1050 15002	1	\$60.00	\$7,200.00	120.000	LF	N	UTILITY PIPE, ADJUST/MOD,2-4.9"
1050 16002	1	\$5.00	\$10,800.00	2,160.000	LF	N	UTILITY PIPE,REMOVE- DISPOSE,2-4.9"
1050 16003	1	\$32.00	\$8,736.00	273.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,5-7.9"
1050 16004	1	\$21.50	\$383,280.50	17,827.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE,8-19.9"
1050 16005	1	\$33.50	\$2,680.00	80.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"
1050 18003	1	\$23.50	\$3,736.50	159.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,5- 7.9"
1050 18004	1	\$17.00	\$109,157.00	6,421.000	LF	N	UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
1050 31202	1	\$50.00	\$11,050.00	221.000	LF	N	UTILITY PIPE- PVC, F&I 2"
1050 31204	1	\$100.00	\$5,000.00	50.000	LF	N	UTILITY PIPE- PVC, F&I 4"
1050 31206	1	\$55.00	\$28,270.00	514.000	LF	N	UTILITY PIPE- PVC, F&I 6"
1050 31208	1	\$65.00	\$1,042,405.00	16,037.000	LF	N	UTILITY PIPE- PVC, F&I 8"
1050 31210	1	\$70.00	\$288,400.00	4,120.000	LF	N	UTILITY PIPE- PVC, F&I 10"
1050 31212	1	\$78.00	\$363,168.00	4,656.000	LF	N	UTILITY PIPE- PVC, F&I 12"
1050 42208	1	\$100.00	\$251,600.00	2,516.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 8"
1050 42212	1	\$145.00	\$465,015.00	3,207.000	LF	N	UTILITY PIPE- HDPE, F&I, WATER/SEW, 12"
1050 51208	1	\$120.00	\$3,360.00	28.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 8"
1050 51210	1	\$89.00	\$12,460.00	140.000	LF	N	UTILITY PIPE- DI/CI, F&I, WATER/SEWER,10"

Florida Department of Transportation
Item Average Unit Cost
From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 07
Displaying: VALID ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 61124	1	\$150.00	\$19,200.00	128.000	LF	N	UTILITY PIPE- STEEL, F&I, CASING, 24"
1055 11414	1	\$620.00	\$27,900.00	45.000	EA	N	UTILITY FITTING,F&I,DI/CI,ELBOW, 8-19.9"
1055 11424	1	\$1,200.00	\$8,400.00	7.000	EA	N	UTILITY FITTING, F&I, DI/CI, TEE, 8-19.9"
1055 11434	1	\$870.00	\$870.00	1.000	EA	N	UTILITY FITTING,F&I,DI/CI,REDUCER,8-19.9"
1055 11444	1	\$700.00	\$8,400.00	12.000	EA	N	UTILITY FITTING,F&I,DI/CI,UNION,8-19.9"
1055 11454	1	\$600.00	\$600.00	1.000	EA	N	UTILITY FITTING,F&I,DI/CI,CAP/PLG,8-19.9"
1055 31108	1	\$500.00	\$17,500.00	35.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, ELBOW, 8"
1055 31208	1	\$630.00	\$2,520.00	4.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, TEE, 8"
1055 31308	1	\$400.00	\$800.00	2.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, REDU, 8"
1055 51108	1	\$400.00	\$66,800.00	167.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 8"
1055 51112	1	\$650.00	\$33,800.00	52.000	EA	N	UTILITY FITTINGS, DI/CI F&I ELBOW, 12"
1055 51208	1	\$500.00	\$4,500.00	9.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 8"
1055 51212	1	\$800.00	\$3,200.00	4.000	EA	N	UTILITY FITTINGS, DI/CI F&I TEE, 12"
1055 51312	1	\$500.00	\$2,500.00	5.000	EA	N	UTILITY FITTINGS, DI/CI F&I REDUCER, 12"
1055 51408	1	\$370.00	\$22,570.00	61.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 8"
1055 51410	1	\$500.00	\$500.00	1.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 10"
1055 51412	1	\$575.00	\$6,325.00	11.000	EA	N	UTILITY FITTINGS, DI/CI F&I UNION, 12"
1055 51508	1	\$300.00	\$2,400.00	8.000	EA	N	UTILITY FITTINGS, DI/CI F&I CAP/PL, 8"
1060 11211	1	\$3,200.00	\$16,000.00	5.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'
1060 11222	1	\$3,700.00	\$25,900.00	7.000	EA	N	UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,6.1-
1060 15	1	\$2,000.00	\$24,000.00	12.000	EA	N	UTILITY STR,BELOW GROUND,A/M
1060 16	1	\$1,750.00	\$8,750.00	5.000	EA	N	UTILITY STR,BLW GRN,R&D,CONT OWNS
1080 21500	1	\$210.00	\$27,930.00	133.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 23102	1	\$1,250.00	\$5,000.00	4.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 2"
1080 23106	1	\$2,550.00	\$5,100.00	2.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 6"
1080 23108	1	\$3,250.00	\$26,000.00	8.000	EA	N	UTILITY FIXTURE- TAPPING SAD/SL, F&I 8"
1080 24104	1	\$820.00	\$1,640.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 4"
1080 24106	1	\$960.00	\$960.00	1.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 6"
1080 24108	1	\$1,450.00	\$69,600.00	48.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 8"
1080 24110	1	\$2,150.00	\$19,350.00	9.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 10"
1080 24112	1	\$2,650.00	\$39,750.00	15.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, F&I 12"
1080 26102	1	\$1,250.00	\$7,500.00	6.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 2"
1080 26108	1	\$1,900.00	\$17,100.00	9.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 8"
1080 26112	1	\$2,200.00	\$11,000.00	5.000	EA	N	UTILITY FIXTURE, VAC/AIR ASSEM, F& 12"
1080 27108	1	\$8,800.00	\$8,800.00	1.000	EA	N	UTILITY FIXTURE- LINE STOP ASSY, F&I, 8"
1080 29104	1	\$92.00	\$2,668.00	29.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 4"
1080 29108	1	\$160.00	\$164,000.00	1,025.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 8"
1080 29110	1	\$250.00	\$32,750.00	131.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 10"
1080 29112	1	\$270.00	\$64,260.00	238.000	EA	N	UTILITY FIXTURE, MECH JT RESTR, F&I 12"
1080 32108	1	\$385.00	\$20,020.00	52.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 8"

Florida Department of Transportation
 Item Average Unit Cost
 From 2017/11/01 to 2018/10/31

Contract Type: CC AREAS: 07
 Displaying: VALID ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1080 32112	1	\$420.00	\$4,620.00	11.000	EA	N	UTILITY FIXTURE- SAMPLE POINT, F&I 12"
1644136 08	1	\$4,000.00	\$32,000.00	8.000	EA	N	FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644400	1	\$630.00	\$4,410.00	7.000	EA	N	FIRE HYDRANT, SALVAGE & STORE
1644700	1	\$1,080.00	\$19,440.00	18.000	EA	N	FIRE HYDRANT, ADJUST & MODIFY
1644800	1	\$2,950.00	\$2,950.00	1.000	EA	N	FIRE HYDRANT, RELOCATE

Note : Averages and totals are based on the awarded unit price only.
 Weighted average is weighted on Quantity at the contract level.